
 
 

 
 

 
 
 

REQUEST FOR TENDERS No. 21-016 
 
 

FCPCC Stage IV Expansion – Clearing and Grubbing 
 
 

ISSUED:  February 10, 2021 
 

 
CLOSING DATE AND TIME:  

Tenders are requested to be received at the Closing Location prior to: 
3:00 PM (15:00 hrs) Pacific Time on February 23, 2021 

 
 

Regional District of Nanaimo (REGIONAL DISTRICT) Contact for Questions:  
Rob Wood, Project Coordinator 

250-758-1157 
rwood@rdn.bc.ca    

 
 

Questions are requested to be received by 4:30 p.m. on February 19, 2021. 
 
 

Proponent’s Information Meeting: 
Non-mandatory site meeting is scheduled for 2:00 p.m., February 12, 2021 at the French Creek 

Pollution Control Centre, 957 Lee Rd, Parksville, BC V9P 1Z4  
 
 
 
 
 
 
 
 
 

https://www.rdn.bc.ca/
mailto:rwood@rdn.bc.ca
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Project Introduction 
The French Creek Pollution Control Centre will undergo a major upgrade and expansion in 2021 
requiring additional lands for the new works, laydown, and construction access. The clearing and 
grubbing herein is the first step in preparing the property for the upcoming project. 
 
The purpose of this Tender is to solicit submissions from qualified firms to clear and grub an area at the 
French Creek Pollution Control Centre. The tree clearing portion of the work must be completed before 
the bird nesting window commences on March 15, 2021 based on Notice of Award issuance on or 
before March 8, 2021. The remainder of the work must be completed by April 16, 2021. 
 
The RDN will provide archaeological monitoring services and permitting for the work. 
 
Any award is subject to receipt of the OLTC permit from FLNRO, approval from the Archaeology Branch 
and approval from RDN Senior Management. 
 
Instructions to Bidders 
 
Article 1. Closing Date/Time/Location 
Bidders are requested to submit their Tender prior to the closing time of 3:00 PM (15:00 hrs), Pacific 
Time, February 23, 2021.  
 
Submission Method: 
 
By Email Only: With “21-016 FCPCC Tree Removal” as the subject line at this electronic address: 
 

rwood@rdn.bc.ca  
 

The RDN will not be responsible for any technological delays. Vendors are advised to allow themselves 
enough time to submit their Tender according to these instructions. 
 
Tenders received in any other manner will not be accepted. Tenders will not be opened in public. 
Unverified tender results will be posted the RDN and BC Bid websites as soon as practical. 
 
ARTICLE 2. Scope of Work 
The work includes: 

• Clearing and decking merchantable timber, sorted by conifer and deciduous, at locations 
accessible for pick-up by a self-loading logging truck. 

• Clearing all non-merchantable timber and shrubs and removing and disposing offsite. 
• Grubbing all tree stumps and significant shrub roots and removing and disposing offsite. 
• The underlying organic surficial soil is to remain onsite and be rough levelled. 
• Installation of silt fencing and other temporary erosion and sediment control measures, to be 

left in place at end of project. 
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The successful Contractor will be responsible to prepare and submit for approval an Erosion and 
Sediment Control Plan prepared by a Qualified Professional to meet the requirements of the contract 
documents and applicable laws. 
 
Contractor’s responsibilities: 

a) Any and all required permits will be the responsibility of the successful contractor unless 
noted otherwise. 

b) Coordinate with RDN for work within BC Hydro (BCH) right-of-way. Tree felling to be by utility 
certified arborist within BCH right-of-way. 

c) Contractor will need to make their own provisions for power, water and washrooms if 
required. 

d) Erosion and Sediment Control Plan prepared by Qualified Professional. 
e) The tree clearing portion of the work must be completed before the bird nesting window 

commences on March 15, 2021. 
f) Completion of all work by April 16, 2021. 

 
ARTICLE 3. Site Visit 
Non-mandatory site meeting is scheduled for 2:00 p.m., February 12, 2021 at the French Creek Pollution 
Control Centre, 957 Lee Rd, Parksville, BC V9P 1Z4.  It is the responsibility of the potential contractors to 
be familiar with the site to determine the existing conditions, layouts and limitations and ask any 
questions. In submitting a tender, the contractor confirms that he/she has viewed the site and the 
tender includes any equipment, materials and labour necessary for this project. The contractor will rely 
entirely upon his/her own judgment in submitting a tender and include a sum sufficient to cover all 
items required for the contract.   
   
ARTICLE 4. Examine Documents and Site 
The Tenderer must carefully examine the Contract Documents and the site of the proposed works, 
judging for and satisfying himself as to the probable conditions to be encountered.  Should a Tenderer 
find discrepancies in, or omissions from the drawings or other documents, or should he be in doubt as to 
their meaning, he should, prior to submitting his tender, notify the REGIONAL DISTRICT in writing.  The 
Tenderer may not claim, after the submission of a tender, that there was any misunderstanding with 
respect to the conditions imposed by the documents. No verbal agreement or conversation made or had 
at any time with any officer, agency or employee of the Owner shall affect or modify any of the terms or 
obligations herein stated, or, deemed to be any representation of warranty. 
 
Article 5. Addenda 
If the REGIONAL DISTRICT determines that an amendment is required to this TENDER, the REGIONAL 
DISTRICT will post an addendum on the RDN (https://www.rdn.bc.ca/current-bid-opportunities) and BC 
Bid websites. Each addendum will be incorporated into and become part of the TENDER. No amendment 
of any kind to the TENDER is effective unless it is contained in a written addendum issued by the 
REGIONAL DISTRICT. It is the sole responsibility of the Proponent to check and ensure all addendums are 
included prior to submitting their final Tender submission. 
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ARTICLE 6. Tender Price 
All pricing is to be in Canadian Dollars. Prices shall be filled in where indicated on the Tender Form. In 
the event of a price extension discrepancy when calculating the total contract value, the REGIONAL 
DISTRICT reserves the right to correct the totals.  
 
ARTICLE 7. Federal and Provincial Sales Taxes 
Prices shall include provincial sales tax payable on all applicable materials and equipment incorporated 
in the work. GST is not to be included in the price. GST shall be shown separately on the Tender Form 
based on the total contract value. 
 
ARTICLE 8. Tender Signing 
The tender must be executed by an authorized signatory in a position to legally bind their Company to 
the information contained in the Tender Form. 
 
ARTICLE 9. Revisions to Tenders 
Any revision to the tender by the Tenderer must be in writing properly executed and received prior to 
the posted closing date and time as per the submission instructions outlined in Article 1. 
 
Multiple Revisions 
Where a Tenderer submits multiple revisions to the original tender price, each revision should be 
numbered sequentially by the Tenderer.  Unless the Tenderer clearly stipulates to the contrary on the 
face of the revision, each successive revision will nullify and replace any previous revision to the 
identified item or tender price. 
 
Unclear or Ambiguous Revisions 
If in the opinion of the REGIONAL DISTRICT, any revision is unclear, ambiguous as to meaning or intent, 
or does not comply with the requirements of this article, that revision will be disregarded and the 
original tender price, or the tender price determined by consideration of any other revisions will prevail. 
The REGIONAL DISTRICT, its employees and agents will not assume any responsibility for timely receipt 
of any revisions. 
 
ARTICLE 10. Tender Withdrawal 
A Tenderer may, without prejudice to himself, withdraw his tender on written request received prior to 
the posted closing date and time as per the submission instructions outlined in Article 1. 
 
ARTICLE 11. Tender Rejection 
.1 The REGIONAL DISTRICT reserves the right to reject any or all tenders, or, accept other than the 

lowest tender and to accept the tender which it deems most advantageous. 
 
.2 The REGIONAL DISTRICT may reject a tender if: 

a) After investigation and consideration, the REGIONAL DISTRICT concludes that the Tenderer is not 
qualified to do the work and/or cannot do the work and perform the Contract in a manner 
satisfactory to the REGIONAL DISTRICT. 

b)  A tender contains qualifying conditions or otherwise fails to conform to these Instructions to 
Tenderers. 
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c)  A tender is incomplete, is considered incomplete in the Instructions to Tenderers, is obscure or 
irregular, which has erasures or corrections in the Tender Form, in which prices are omitted or 
are unbalanced, or which has an insufficient or irregular surety.  

d)  The REGIONAL DISTRICT may, in its absolute discretion, reject a Tender submitted by Tenderer if 
the Tenderer, or any officer or director of the Tenderer is or has been engaged either directly or 
indirectly through another corporation in a legal action against the REGIONAL DISTRICT, its 
elected or appointed officers and employees in relation to: 
• any other contract for works or services; or 
• any matter arising from the REGIONAL DISTRICT’s exercise of its powers, duties, or functions 

under the Local Government Act or another enactment within five years of the date of this 
Call for Tenders. 

 
In determining whether to reject a tender under this clause, the REGIONAL DISTRICT will consider 
whether the litigation is likely to affect the Tenderer’s ability to work with the REGIONAL DISTRICT, its 
consultants and representatives and whether the REGIONAL DISTRICT’s experience with the Tenderer 
indicates that the REGIONAL DISTRICT is likely to incur increased staff and legal costs in the 
administration of this contract if it is awarded to the Tenderer. 

 
.3 The REGIONAL DISTRICT may reject all tenders if for any reason the REGIONAL DISTRICT considers to 

be in its best interest to do so, including without limitation for any of the following reasons; 
a)  the lowest tender that the REGIONAL DISTRICT considers otherwise acceptable is higher than the 

funds budgeted or otherwise available for the project; 
b)  the REGIONAL DISTRICT decides not to proceed with the project or to defer the project; 
c)  the REGIONAL DISTRICT is delayed in obtaining, or is unable to obtain, all approvals or consents it 

considers necessary, whether required by law or otherwise. 
 
.4 The REGIONAL DISTRICT reserves the right to consider and to reject any tender or all tenders without 

notice to a Tenderer or Tenderers and without permitting a Tenderer to provide additional 
information. 

 
.5 In no event will the REGIONAL DISTRICT be responsible for a Tenderer’s costs of preparing or 

submitting a tender. 
 
ARTICLE 12. Award 
Awards shall be made on tenders that will give the greatest value based on quality, service, and price. 
The Owner will, following receipt of an acceptable tender, issue in writing a Notice of Award to the 
successful Tenderer.  
 
ARTICLE 13. Form of Agreement 
The Agreement and General Conditions of the contract are enclosed at the end of this document. 
Proponents should carefully review this form of Contract.  Proponents may (but are not required to) 
request that RDN consider revisions to the form of Contract, including the scope of Services.  
Proponents should submit such requests to the RDN well before the Closing Date and Time. If the RDN 
agrees to a request received prior to the Time, then RDN will issue an Addendum to modify the 
Contract.  Failure to do so means acceptance of the agreement as presented.  

https://www.rdn.bc.ca/


 
 

 
 

ARTICLE 14. No Claim for Compensation 
Except as expressly and specifically permitted in these Instructions to Tenderers, no Tenderer shall have 
any claim for any compensation of any kind whatsoever, as a result of participating in the tender, and by 
submitting a bid each Tenderer shall be deemed to have agreed that it has no claim. 
 
ARTICLE 15. Solicitation of Board Members 
“If a member of the Board, or a person who was a member of the Board in the previous six months has a 
direct or indirect interest in the contract, then the Tenderer shall report this to the REGIONAL DISTRICT 
in accordance with Section 107 of the Community Charter upon being notified of the award of the 
contract. 
 
The Tenderer warrants and represents that it has not received any information or a record from any 
Board member or former Board member contrary to Section 108 of the Community Charter.” The 
successful Tenderer will be required to direct all communications related to their contract through the 
staff members responsible for the project. 
 
ARTICLE 16. WorkSafe BC Prime Contractor 
The successful Tenderer is designated as the Prime Contractor and shall fulfill the Prime Contractor 
responsibilities as defined in: 

a)  WorkSafeBC Occupational Health and Safety Regulation, Notice of project, Section 20.2, and 
Coordination of multiple employer workplaces, Section 20.3; 

b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 118, 
Subsections (1) & (2); and 

c)  General Requirements, Section 3.10 WorkSafe BC. 
 
The Prime Contractor will be required to coordinate the safety of all workers on the work site, including 
their employees, their subcontractors, REGIONAL DISTRICT work crews and their contractors, and 
private utilities, (such as BC Hydro, Telus, Shaw and FortisBC). 
 
Prior to commencing work, the successful Tenderer will be required to provide the REGIONAL DISTRICT 
with its latest WorkSafeBC Clearance Letter demonstrating it is a member in good standing and its 
remittance is up to date. Otherwise, no work can commence until the Tenderer is either reinstated in 
good standing or if the REGIONAL DISTRICT decides to cancel the agreement because this would result in 
an unacceptable time delay. 
 
ARTICLE 17. Freedom of Information and Protection of Privacy Act 
All documents submitted to the REGIONAL DISTRICT will be held in confidence by the REGIONAL 
DISTRICT, subject to the provisions of the Province of British Columbia’s Freedom of Information and 
Protection of Privacy Act. 
 
ARTICLE 18. HOURS OF WORK 
Tenderer is advised that no work will be permitted outside the hours defined below: 
 
Before 7:00 a.m. or after 6:00 p.m., Monday to Friday. Work on weekends and holidays with 
permission from RDN only. 
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ARTICLE 19. CONFLICT OF INTEREST 
The Bidder declares that it has no financial interest, directly or indirectly in the business of any third 
party that would be or be seen to be a conflict of interest in carrying out the services. It warrants that 
neither it nor any of its officers or directors, or any employee with authority to bind the Bidder, has any 
financial or personal relationship or affiliation with any elected official or employee of the REGIONAL 
DISTRICT or their immediate families which might in any way be seen to create a conflict. 

 
ARTICLE 20. COLLUSION 
The Bidder shall not engage in collusion of any sort and shall ensure that no person or other legal entity, 
other than the Bidder has an interest in the Bidder’s submission and prepare the submission without 
any knowledge of, comparison of figures with, or arrangement with any other person or firm preparing a 
Submission for the same work. 
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TENDER FORM  
FCPCC Stage IV Expansion – Clearing and Grubbing  

Page 1 of 2 
 
Date:  _______________________________________________________________________________ 
 
Company Name:_______________________________________________________________________ 
 
Address:    
  
Telephone:__________________________________  Email: __________________________________ 
 
To: Rob Wood, Project Coordinator 
 rwood@rdn.bc.ca     
 
Having examined the Project site, and having carefully examined all of the tender documents including 
any addenda issued as supplements thereto, and having examined the site and complied with Instructions 
to Bidders, we hereby offer to perform the Work set forth in the aforesaid documents for the Stipulated 
Contract Price. Prices include the Contractor’s labour, material, equipment, material costs, overhead and 
profit, all taxes, and duties, and shall represent the cost to the Owner of such charges excluding GST 
which shall be shown separately.   
 
 
Lump Sum Total          $  
 
 
GST (5%)                     $  
 
 
Total Stipulated Contract Price     $  
 
  
ACCEPTANCE 

 
.1 The tender is open to acceptance for a period of sixty (60) calendar days from the date of 

bid closing. 
 
.2 Submission of this Bid implies acceptance of the existing conditions at the site. 
 
.3 We understand that the lowest or any Bid will not necessarily be accepted. The Owner 

may also elect not to proceed with the Project. 
 
.4 The Owner reserves the right to waive minor defects or irregularities in the bid. 
 

 

https://www.rdn.bc.ca/
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TENDER FORM 

FCPCC Stage IV Expansion – Clearing and Grubbing  
Page 2 of 2 

 
 

.5 We agree to be designated as the Prime Contractor for this project per WorkSafe BC 
OH&S Regulations and have the necessary qualifications and are willing to accept the 
responsibilities as Prime Contractor for the project. 

 
.6 We can complete the tree clearing portion of the work before the bird nesting window 

commences on March 15, 2021 and complete all work by April 16, 2021. 
 
 
 
 
Company: __________________________________________________________________ 
 
 
 
Signature: __________________________________________________________________ 
   (Authorized Officer) 
 
 
Printed:  __________________________________________________________________ 
  (Authorized Officer) 

https://www.rdn.bc.ca/


Regional District of Nanaimo  Section 01505 
French Creek Pollution Control Centre  
Stage IV Expansion  Page 1 of 1 
Project No. 60590631  January 2021 

MOBILIZATION AND DEMOBILIZATION 

01505 Mobilization And Demobilization 

1. GENERAL 

1.1 General 

.1 Mobilization and demobilization shall include the Contractor’s costs of mobilization at the 
beginning of the project and the cost of demobilization at the end of the project. 

1.2 Mobilization 

.1 Mobilization shall consist of preparatory work and operations including, but not limited to, 
those necessary to the movement of personnel, equipment, supplies and incidentals to the 
Site; and for all work and operations which must be performed or costs incurred prior to 
beginning work on the various items on the Site. 

1.3 Demobilization 

.1 Demobilization shall consist of cleanup work and operations including, but not limited to, 
those necessary for the removal of personnel, equipment, and incidentals from the Site. 

1.4 Payment 

.1 Refer to contract documents. 

2. PRODUCTS 

Not Applicable. 

3. EXECUTION 

Not Applicable. 

END OF SECTION 



Regional District of Nanaimo  Section 01550 
French Creek Pollution Control Centre  
Stage IV Expansion  Page 1 of 3 
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TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING 

01550 Traffic Control, Vehicle Access And Parking 

1. GENERAL 

1.1 General 

.1 This Section addresses general requirements for temporary vehicle movement, site access 
and parking during construction both on and off site. 

.2 During progress of the Work, make adequate provision to accommodate normal traffic along 
streets immediately adjacent to or crossing the Work so as to minimize inconvenience to the 
general public. 

.3 Inform all owners or occupants of properties where access is affected in the advance of 
proposed road and/or sidewalk closures. 

.4 Entrance to the French Creek Pollution Control Centre is at Lee Road. 

1.2 Reference 

.1 Regulate traffic in accordance with the Traffic Control Manual for Work on Roadways, 
Province of B.C., Ministry of Transportation and Highways, Regional District of Nanaimo 
requirements, and the requirements of WorkSafe BC. 

1.3 Administrative Requirements 

.1 Coordinate with Engineer and Owner on managing traffic during the Work. 

1.4 Submittals 

.1 Provide traffic management plan with the following: 

.1 Traffic routing plan:  show sequences of construction affecting use of roadways, time 
required for each phase of the work, plans for signage, barricading and striping to 
provide protection or passage for pedestrians and vehicles. 

.2 Truck access routing plan:  provide haul routes for Contractor’s trucks.  Include 
cleaning activities, daytime parking and methods to minimize impacts along existing 
roadways. 

1.5 Protection of Public Control 

.1 Comply with requirements of Acts, regulations and bylaws in force for regulation of traffic 
or use of roadways upon or over which it is necessary to carry out work or haul material or 
equipment. 

.2 Working on travelled way: 

.1 Place equipment in position to present minimum interference and hazard to travelling 
public.  Do not use public roads as a holding/staging or cleaning area for vehicles. 



Regional District of Nanaimo  Section 01550 
French Creek Pollution Control Centre  
Stage IV Expansion  Page 2 of 3 
Project No. 60590631  January 2021 

TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING 

01550 Traffic Control, Vehicle Access And Parking 

.2 Keep equipment units as close together as working conditions will permit on same side 
of travelled way. 

.3 Do not close any lanes of road with approval of the Engineer.  Before re-routing traffic erect 
suitable signs and devices in accordance with applicable regulations. 

.1 Keep travelled way well graded, free of potholes and of sufficient width that required 
number of lanes of traffic may pass. 

.2 Provide and maintain reasonable road access and egress to property fronting along or in 
vicinity of the Work unless other reasonable means of road access exists. 

1.6 Information and Warning Devices 

.1 Provide and maintain signs and other devices required to indicate construction activities or 
other temporary and unusual conditions resulting from the Work which may impact normal 
road usage. 

.2 Supply and erect signs, delineators, barricades and miscellaneous warning devices as 
specified in applicable regulations. 

.3 Place signs and other devices in locations recommended in said regulations. 

.4 Continually maintain traffic control devices in use by: 

.1 Checking signs daily for legibility, damage, suitability and location.  Clean, repair or 
replace to ensure clarity and reflectance. 

1.7 Control of Public Traffic 

.1 Provide competent flag persons, properly equipped as specified in applicable regulations in 
the following situations: 

.1 When public traffic is required to pass working vehicles or equipment which may block 
all or part of travelled roadway. 

.2 When it is necessary to institute one-way traffic system through the Work Site or other 
blockage where traffic volumes are heavy, approach speeds are high or traffic signal 
system is not in use. 

.3 When workers or equipment are employed on travelled way at other locations where 
oncoming traffic would not otherwise have adequate warning. 

.4 Where temporary protection is required while other traffic control devices are being 
erected or taken down. 

.5 For emergency protection when other traffic control devices are not readily available. 
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TRAFFIC CONTROL, VEHICLE ACCESS AND PARKING 

01550 Traffic Control, Vehicle Access And Parking 

.6 In situations where complete protection for workers, working equipment and public 
traffic is not provided by other traffic control devices. 

1.8 Roadways 

.1 If authorized to use existing roads for access to Site, maintain such roads for duration of 
Contract and make good damage resulting from contractors' use of roads. 

.2 Prior to final inspection, obtain and submit to Owner written signed releases from owners of 
all roads used for Site access, verifying that roads have been adequately restored and left in a 
satisfactory condition. 

.3 Trim loads of trucks hauling excavated material, cement, sand, stone, gravel, debris or other 
loose material before leaving the site, and ensure that the bodies of such vehicles are tight so 
that no spillage of loads occurs. 

.4 Vehicle load over the bridge within the French Creek Pollution Control Centre is limited. 
Refer to contract drawing for the maximum loads. 

1.9 Access to Utility Installations 

.1 Do not obstruct hydrants, valve or control pit covers, valve boxes, curb stop boxes, fire or 
police call boxes, and all other utility controls, warning systems, and appurtenances. 

1.10 Construction Parking 

.1 Parking will be permitted on Site in designated areas and provided it does not disrupt the 
performance of Work. 

2. PRODUCTS 

Not Applicable. 

3. EXECUTION 

Not Applicable. 

END OF SECTION 
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CLEARING AND GRUBBING 

02231 Clearing and Grubbing 

1. GENERAL 

1.1 Definitions 

.1 Clearing consists of cutting off trees and brush vegetative growth to not more than a 
specified height above ground and disposing of felled trees, previously uprooted trees and 
stumps, and surface debris. 

.2 Grubbing consists of excavation and disposal of stumps and roots boulders and rock 
fragments of specified size to not less than a specified depth below existing ground 
surface. 

1.2 Protection 

.1 Prevent damage to fencing, trees, landscaping, natural features, bench marks, existing 
buildings, existing pavement, utility lines, Work Site appurtenances, water courses and 
root systems of trees which are to remain. 

.2 Do not commence tree cutting until the Owner confirms that any required permits have 
been received. 

.3 Repair any damaged items to approval of Engineer. 

.4 Replace any trees designated to remain, if damaged, as directed by Engineer. 

2. PRODUCTS 

Not Applicable. 

3. EXECUTION 

3.1 Preparation 

.1 Inspect Work Site and verify with Engineer, items designated to remain. 

.2 Locate and protect utility lines.  Preserve in operating condition active utilities traversing 
Work Site. 

.3 Notify utility authorities before starting clearing and grubbing. 

3.2 Clearing 

.1 Clear as indicated or as directed by Engineer, by cutting at a height of not more than 300 
mm above ground. In areas to be subsequently grubbed, height of stumps left from 
clearing operations to be not more than 1000 mm above ground surface. 
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CLEARING AND GRUBBING 

02231 Clearing and Grubbing 

.2 Cut off branches, down trees overhanging area cleared as directed by Engineer. 

.3 Cut off unsound branches on trees designated to remain as directed by Engineer. 

3.3 Grubbing 

.1 Grub out stumps and roots to not less than 200 mm below ground surface. 

.2 Grub out visible rock fragments and boulders, greater than 300 mm in greatest 
dimension, but less than 0.5 m3. 

3.4 Removal and Disposal 

.1 Remove and dispose cleared and grubbed materials off-site. 

3.5 Finished Surface 

.1 Leave ground surface in condition suitable for immediate grading operations or stripping 
of topsoil. 

END OF SECTION 
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EROSION AND SEDIMENT CONTROL NOTES:

1. IT IS INTENDED THAT EROSION AND SEDIMENT CONTROL STRATEGIES BE IMPLEMENTED DURING ALL CONSTRUCTION PHASES.

2. THE EROSION CONTROL MEASURES OUTLINED HERE ARE INTENDED TO:

· PREVENT THE GENERATION OF SUSPENDED SEDIMENT

· SUPPORT EROSION CONTROL MEASURES BY CAPTURING AND RETAINING SUSPENDED SEDIMENT

· TO LIMIT THE TRANSPORT OF SEDIMENT ONTO ROADWAYS. ALL SITE ACCESS FROM DISTURBED AREAS TO PAVED SURFACES WILL BE RESTRICTED WHERE

POSSIBLE.

· ALL PERSONS INCLUDING, BUT NOT LIMITED TO , ENGINEER, THE EROSION AND SEDIMENT CONTROL SUPERVISOR, THE GENERAL CONTRACTOR AND ALL

SUB-CONTRACTORS INVOLVED WITH THE PROJECT (ALL PERSONS INVOLVED) SHALL COMPLY WITH ALL FEDERAL, PROVINCIAL AND REGIONAL DISTRICT OF

NANAIMO (RDN) REGULATORY REQUIREMENTS FOR EROSION AND SEDIMENT CONTROL (ESC).

3. ALL PERSONS INVOLVED WITH THE PROJECT ARE RESPONSIBLE FOR ALL SITE ACTIVITIES THAT RESULT IN NON-COMPLIANCE WITH REGULATORY REQUIREMENTS.

4. PRIOR TO CONSTRUCTION START-UP, THE PROJECT PROPONENT OR PRIME CONTRACTOR MUST SCHEDULE AN ENVIRONMENTAL PRE-CONSTRUCTION MEETING

TO DISCUSS SCHEDULING, ROLES AND RESPONSIBILITIES, AND ESC AND OTHER POLLUTION PREVENTION PRACTICES. MEETING INVITEES SHOULD INCLUDE THE

DEVELOPER/PROJECT MANAGER, CONSULTANT, CONTRACTORS AND REGULATORS.

5. THE FOLLOWING INFORMATION MUST BE ON SITE (AND AVAILABLE UPON REQUEST), AND FILED FOR A MINIMUM OF TWO YEARS FOLLOWING FINAL SITE

STABILIZATION:

· THE EROSION AND SEDIMENT CONTROL REPORT AND/OR DRAWING(S), INCLUDING ALL AMENDMENTS;

· DOCUMENTATION (INCLUDING PHOTOS AND UP-TO-DATE WRITTEN RECORDS) DETAILING IMPLEMENTATION, INSPECTION AND MAINTENANCE OF ESC PRACTICES.

7. REGULAR MONITORING INSPECTIONS ARE TO BE CARRIED OUT BY A QUALIFIED ESC MONITOR UNDER THE SUPERVISION OF THE ESC SUPERVISOR UNTIL PROJECT

COMPLETION.

8. INSPECTIONS OF ALL ESC PRACTICES MUST BE COMPLETED AND DOCUMENTED AT LEAST EVERY 7 DAYS AND AT CRITICAL TIMES WHEN EROSION OR SEDIMENT

RELEASES COULD OCCUR.  NOTE: INSPECTIONS MUST BE COMPLETED AND DOCUMENTED DURING, OR WITHIN 24 HOURS OF, HEAVY SNOWMELT AND HEAVY AND/OR

PROLONGED RAINFALL (DEFINED AS >12 MM PRECIPITATION WITHIN ANY 24 HOUR PERIOD, OR PRECIPITATION OR SNOWMELT ON WET OR THAWING SOILS).

9. AS DIRECTED BY THE ENGINEER OR ESC SUPERVISOR, PERSONS INVOLVED IN ESC MAINTENANCE ARE REQUIRED TO INSPECT AND UNDERTAKE ACTIVITIES TO

MODIFY OR MAINTAIN ESC FACILITIES. THESE INCLUDE, BUT ARE NOT LIMITED TO ONSITE OR ADJACENT PAVED ROAD SURFACES, ONSITE OR ADJACENT CATCH BASIN

AND FILTRATION FACILITY AND EQUIPMENT, AND ONSITE SEDIMENT FENCING.

10. THE ESC SUPERVISOR WILL BE RESPONSIBLE FOR ENSURING THAT MONITORING INSPECTIONS ARE CONDUCTED ON A REGULAR BASIS. THE ESC SUPERVISOR

WILL REPORT TO THE RDN AND THE CONTRACTOR ON ESC ESC MEASURES AND SITE DISCHARGE. ESC MONITORING AND STORM DISCHARGE FROM THE SITE TESTED

WEEKLY AND AFTER HIGH RAINFALL EVENTS (>25mm IN 24 HOURS).

11. THE ESC DRAWINGS ILLUSTRATES THE MINIMUM MEASURES REQUIRED TO MEET RDN REQUIREMENTS.ALL PERSONS INVOLVED WITH THE PROJECT WILL COMPLY

WITH THE ESC PLAN AND WITH ALL INSTRUCTIONS ISSUED BY THE PROJECT'S ESC SUPERVISOR, RDN, AND FISHERIES AND OCEANS CANADA TO CORRECT

DEFICIENCIES THAT WOULD RESULT IN NON-COMPLIANCE WITH THE CONDITIONS OF THE PERMIT.

12. THE APPROVED EROSION AND SEDIMENT CONTROL REPORT AND/OR DRAWING(S) MUST BE UPDATED WHEN THERE ARE CHANGES TO THE EROSION AND

SEDIMENT CONTROL PRACTICES OR IMPLEMENTATION.

13. THE CONTRACTORS ARE REQUIRED TO HAVE A COPY OF THE ESC PLAN ONSITE AT ALL TIMES AND PROVIDE CONTACT DETAILS FOR THE ESC SUPERVISOR.

14. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ESC MEASURES SPECIFIED ARE INSTALLED BEFORE CONSTRUCTION BEGINS. THE ESC SUPERVISOR

SHALL CONDUCT MONITORING INSPECTIONS AS REQUIRED BY THE CONTRACT.

15. THESE PLANS AND NOTES ILLUSTRATES THE MINIMUM WORKS AND FACILITIES REQUIRED FOR CONTROLLING EROSION AND SEDIMENT . THE CONTRACTOR SHALL

INSTALL ADDITIONAL EROSION AND SEDIMENT CONTROL WORKS AND FACILITIES INCLUDING BUT NOT LIMITED TO WHEEL WASH, SEDIMENT COLLECTION AND

TEMPORARY DISCHARGE FACILITY AT SITE ACCESS POINT AS WORK PROGRESSES AND AS REQUIRED TO SUIT CONTRACTORS WORK FLOW AND METHODOLOGY TO

ACHIEVE THE INTENT OF THE CONTRACTORS EROSION AND SEDIMENT CONTROL PLAN.

16. THE INTENT OF THE PLAN IS TO DIRECT CLEAN STORMWATER RUNOFF AWAY FROM THE WORK AREAS WHILE DIRECTING RUNOFF FROM ERODIBLE AREAS AND

GRAVEL SURFACES SUBJECT FOR VEHICLE TRAFFIC TO CATCH BASINS WITH SEDIMENT BARRIERS OR SILT FILTERS.

17. SEDIMENT BARRIERS AND OTHER FACILITIES INTENDED TO PREVENT SEDIMENT FROM BEING DISCHARGED TO THE STORM DRAINAGE SYSTEM OR OTHER

RECEIVING WATERS ARE CONSIDERED TO BE THE LAST LINE OF DEFENSE AND SHALL BE IMPLEMENTED IN CONJUNCTION WITH OTHER MEASURES THAT CONTROL

SEDIMENT, SUCH AS SWEEPING, OR EROSION PREVENTION.

18. ALL EROSION AND SEDIMENT CONTROL WORKS AND FACILITIES SHALL BE MONITORED AND MAINTAINED IN PROPER OPERATING CONDITION ON AN ON-GOING

BASIS. ALL COLLECTED SEDIMENT SHALL BE REMOVED AFTER SIGNIFICANT RAIN EVENTS.

19. ALL CATCH BASINS LOCATED ONSITE OR ADJACENT TO THE PROJECT, THAT COULD POTENTIALLY RECEIVE SEDIMENT LADEN RUNOFF DUE TO THE PROJECT WILL

HAVE SEDIMENT PROTECTION INSTALLED TO MINIMIZE THE AMOUNT OF SEDIMENT ENTERING THE STORM SYSTEM. SEDIMENT BARRIERS ARE TO BE INSTALLED WITH A

MINIMUM DEPTH OF 150mm TO FILTER, BUT NOT LIMIT, WATER FLOW.

20. GEOTEXTILE SEDIMENT FENCES ARE TO BE INSTALLED ALONG DITCHES AND OPEN WATER AT THE TOP OF BANK TO REDUCE MOVEMENT OF ERODED SEDIMENT.

SEDIMENT FENCE WILL BE PLACED DUG IN A MINIMUM 150mm INTO THE GROUND, TO REDUCE SEDIMENT TRANSPORTATION AND ENSURE SEDIMENT IS KEPT AWAY

FROM RIPARIAN AREAS (SEE DETAIL).

21. SILT FENCE IS TO BE 'CONTROL SILT FENCE PLUS' OR EQUIVALENT AS APPROVED BY THE ENGINEER. FENCE TO HAVE MIN. CLEAR WATER FLOW RATE OF 0.10cfs/sf.

FENCE TO BE STAPLED @150mm O/C TO TREATED POSTS SPACED AT 1.0m O/C. BOTTOM OF SILT Ø100mm FENCE TO BE ANCHORED AS PER DETAIL.

22. GEOTEXTILE SEDIMENT FENCES ARE TO BE INSPECTED AND REPAIRED PRIOR TO EXPECTED RAIN EVENTS AND AFTER ALL SIGNIFICANT STORM EVENTS.

SEDIMENT FENCES ARE TO BE CLEARED OF SEDIMENT OR REPLACED WHEN DEFICIENCIES ARE PRESENT.

23. PAVED ROAD SURFACES WITH ACCUMULATED SEDIMENT WILL BE CLEANED / SWEPT REGULARLY AS REQUIRED. FLUSHING OF ROADWAYS IS PROHIBITED.

24. ANY TEMPORARY STOCKPILES CONTAINING ERODIBLE MATERIAL WILL BE COVERED WITH A TARPAULIN OR PLASTIC TO PREVENT EROSION (SEE STOCKPILE

DETAIL). A GEOTEXTILE SEDIMENT FENCE WILL BE PLACED 1 TO 2m FROM THE DOWNSLOPE TOE OF THE STOCKPILE AND DUG IN A MINIMUM 150mm INTO THE GROUND.

TO REDUCE SEDIMENT TRANSPORTATION AND ENSURE SEDIMENT IS KEPT AWAY FROM DITCHES. STOCKPILES LEFT FOR PERIODS LONGER THAN ONE MONTH, WILL BE

COVERED WITH VEGETATION (I.E., HYDROSEED). NO SEDIMENT LADEN MATERIALS SHALL BE DEPOSITED OR PILED OUTSIDE OF THE PROJECT BOUNDARIES,

PARTICULARLY ON ACCESS ROAD SURFACES.

25. ALL INSTALLED EROSION AND SEDIMENT CONTROL FACILITIES ARE TO BE REPAIRED AND MAINTAINED WITHIN 24-HR OF DAMAGE BEING OBSERVED.

26. INSTALL GRAVEL SITE ACCESS AS SHOWN ON THE PLAN AT START OF CONSTRUCTION.

27. ALL CATCH BASIN PROTECTION DEVICES ARE TO BE INSPECTED WEEKLY MINIMUM, OR FOLLOWING SIGNIFICANT RAINFALL EVENTS, AND CLEANED-OUT OR

REPAIRED AS NECESSARY WITHIN 24 HOURS. (MINIMUM CLEAN-OUT AT 40% CAPACITY)

28. AS CONSTRUCTION PROGRESSES, AND IF SITE GRADING REQUIRES TEMPORARY ELIMINATION OF DITCHES AND/OR OTHER MITIGATION MEASURES, THEY ARE TO

BE IMMEDIATELY RESTORED BY THE END OF THE WORK DAY.

29. ALL GRAVEL PADS ARE TO BE IMMEDIATELY REPAIRED IF AFFECTED BY TRAFFIC OR CONSTRUCTION ACTIVITIES. ALL ROCK DRIVEWAY AND ACCESS PADS ARE TO

BE MAINTAINED OR, IF SEDIMENT-LADEN, REPLACED.

30. ANY IRREGULARITIES SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY.

31. SOLID WASTE (INCLUDING COLLECTED SEDIMENT, ASPHALT AND CONCRETE MILLINGS, FLOATING DEBRIS, PAPER, PLASTIC, FABRIC, CONSTRUCTION AND

DEMOLITION DEBRIS AND OTHER WASTES) WILL BE DISPOSED OF PROPERTY AND WILL COMPLY WITH THE DISPOSAL REQUIREMENTS.

32. HAZARDOUS MATERIAL (INCLUDING OIL, GASOLINE, PAINT AND ANY HAZARDOUS SUBSTANCES) WILL BE PROPERLY STORED, INCLUDING SECONDARY

CONTAINMENT, TO PREVENT SPILLS. LEAKS OR OTHER DISCHARGE. STORAGE AND DISPOSAL OF HAZARDOUS WASTE WILL BE IN COMPLIANCE WITH RDN REGULATIONS.

33. THE INTERNAL HAUL ROUTE(S) WILL BE DETERMINED BY THE EARTHWORKS CONTRACTOR AND CIRCULATED FOR REVIEW. THE HAUL ROAD WILL BE SPRAYED

WITH WATER AS REQUIRED TO MINIMIZE DUST AND WIND EROSION.

DECOMMISSIONING

1. ALL SILT FENCES SHALL BE REMOVED.

2. ANY POINTS OF ENTRY OTHER THAN THE PROPOSED DRIVEWAYS SHALL BE REMOVED AND AREA REINSTATED AS PER THE DESIGN DRAWINGS.

TEMPORARY STENLOG SEDIMENT LOGS

N.T.S.

STRAW WATTLE DETAIL

N.T.S.

TEMPORARY GRAVEL CONSTRUCTION ENTRANCE / EXIT

N.T.S.

SILT FENCE INSTALLATION

N.T.S.

SEDIMENT BARRIERS TYPICAL

N.T.S.

STOCKPILE

N.T.S.
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GENERAL NOTES

1. PROVIDE TEMPORARY SECURED FENCING AROUND PERIMETER OF CONSTRUCTION SITE AT ALL TIMES.

2. ALL AREAS OUTSIDE OF THE CONSTRUCTION FOOTPRINT ARE TO THE CONTRACTORS RESPONSIBILITY TO

PROTECT OR RESTORE TO ORIGINAL CONDITIONS.

KEY NOTES

1

CONSTRUCTION ACCESS VIA LEE ROAD AT BEGINNING OF CONSTRUCTION. CONTRACTOR TO CONSTRUCT

TEMPORARY SITE ACCESS VIA ISLAND HIGHWAY AT BEGINNING OF PROJECT. TEMPORARY ACCESS TO BE

FINISHED AS PER CIVIL DRAWINGS AT COMPLETION OF CONSTRUCTION. CONSTRUCTION ACCESS VIA LEE

ROAD TO BE TERMINATED UPON CONSTRUCTION OF TEMPORARY ACCESS VIA LEE ROAD.

CONTRACTOR TO GRADE AREA FOR LAYDOWN PURPOSES WITH 200mm GRAVEL PAD. GRAVEL TO REMAIN

UPON COMPLETION. RE-GRADE WITH CLEAN GRAVEL UPON COMPLETION OF WORK.

SILT FENCE IS TO BE 'KONTROL SILT FENCE PLUS' OR EQUIVALENT AS APPROVED BY THE

ENGINEER. FENCE TO HAVE MIN. CLEAR WATER FLOW RATE OF 0.10cfs/sf. FENCE TO BE STAPLED @ 150mm

O/C TO TREATED POSTS SPACED AT 1.0m O/C. BOTTOM OF SILT Ø100mm FENCE TO BE ANCHORED AS PER

DETAIL.

PROVIDE ACCESS AT ALL TIMES DURING CONSTRUCTION FOR OPERATING AND REMOVAL OF DEWATERED

SOLIDS BIN.

OWNER TO REMOVE ALL MATERIAL STORED IN EXISTING STORAGE AREAS PRIOR TO DEMOLITION.

2

ASPHALT ROAD

CONSTRUCTION

ACCESS ROAD

TEMPORARY GRAVEL

ACCESS

LAYDOWN AND

PARKING AREA

TEMPORARY SILT

FENCE

SILT CONTROL

STENLOG LOGS

SEDIMENT BARRIER

AT CATCH BASIN

EXISTING TREES TO

REMAIN

EXISTING TREE LINE

TO REMAIN

3

15.0m(L)x6.0m(W)x0.30m(D)

TEMPORARY GRAVEL ACCESS.

SEE DETAIL ON DWG. C-002

SITE PLAN

1:500

1

EXISTING

ASPHALT ACCESS

ROAD

EXISTING

CENTRIFUGE

PUMPING

4

3

4

2

SILT CONTROL STENLOG LOGS.

SEE DETAIL ON DWG. C-002 (TYP.)

3

PROP. TEMPORARY SILT

FENCE. SEE DETEILS ON

DWG. C-002 (TYP.)

7.0m WIDE TEMPORARY

CONSTRUCTION ACCESS ROAD

SEDIMENT BARRIER AT CATCH

BASIN. SEE DETAIL ON DWG. C-002

(TYP.)

5

5

5
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3007 2264 FIR 0.25 5466929.44 401088.24 Y 3067 2272 ALDER 0.45 5466904.87 401100.67 N 3168 2192 CEDAR 0.35 5466967.53 401022.50 Y 3399 2141 FIR 0.4 5466973.62 400962.64 Y
3008 - SPRUCE 0.15 5466928.22 401088.15 Y 3068 2289 ALDER 0.2 5466906.79 401096.30 N 3169 2189 MAPLE 0.6 5466967.16 401020.65 Y 3400 2142 FIR 0.35 5466972.63 400959.46 Y
3009 2263 CEDAR 0.22 5466927.31 401089.66 Y 3069 2288 ALDER 0.45 5466907.49 401095.39 N 3170 2190 FIR 0.35 5466961.79 401023.67 Y 3401 2143 FIR 0.6 5466972.74 400956.72 Y
3010 2262 CEDAR 0.3 5466926.97 401089.31 Y 3070 2290 ALDER 0.3 5466909.61 401097.03 N 3171 2191 FIR 0.35 5466962.08 401024.37 Y 3402 2147 FIR 0.4 5466975.69 400952.04 N
3011 2261 MAPLE 1.2 5466921.52 401088.98 N 3071 2291 ALDER 0.35 5466910.07 401096.33 N 3172 2188 MAPLE 0.4 5466964.17 401015.19 Y 3403 2146 FIR 0.5 5466971.23 400950.48 N
3012 2260 ALDER 0.5 5466914.59 401092.42 N 3072 2271 MAPLE 0.55 5466905.61 401103.16 N 3177 2177 MAPLE 0.45 5466980.00 401008.90 N 3404 2144 FIR 0.7 5466969.79 400954.71 Y
3013 2259 ALDER 0.34 5466910.13 401089.87 N 3073 2270 MAPLE 0.2 5466908.27 401100.66 N 3178 2178 CEDAR 0.3 5466985.74 401012.56 N 3405 2145 MAPLE 0.6 5466967.60 400953.48 Y
3014 2258 FIR 0.3 5466910.69 401088.55 N 3074 2269 MAPLE 0.2 5466909.71 401101.52 N 3179 2180 FIR 0.55 5466983.31 401014.46 N 3406 2128 MAPLE 0.6 5466964.84 400954.49 Y
3015 2257 ALDER 0.3 5466909.09 401089.21 N 3075 2268 SPRUCE 0.3 5466911.90 401105.17 N 3180 2179 CEDAR 0.35 5466985.20 401014.33 N 3407 - FIR 0.25 5466962.42 400957.40 Y
3016 2256 ALDER 0.3 5466906.34 401088.32 N 3076 2267 MAPLE 0.4 5466914.52 401099.70 N 3181 2181 CEDAR 0.35 5466983.84 401017.63 N 3408 2132 FIR 0.4 5466968.08 400963.43 Y
3017 2255 ALDER 0.35 5466906.81 401085.05 N 3077 2265 CEDAR 0.25 5466916.48 401100.99 N 3182 2182 CEDAR 0.35 5466981.72 401019.30 N 3409 2131 MAPLE 0.5 5466965.74 400964.22 Y
3018 2254 ALDER 0.3 5466903.43 401085.71 N 3078 2296 FIR 0.7 5466929.72 401079.71 Y 3183 2184 FIR 0.4 5466978.44 401017.88 N 3410 2130 MAPLE 0.6 5466958.21 400963.40 Y
3019 2253 ALDER 0.25 5466902.53 401086.13 N 3079 2297 FIR 0.6 5466928.91 401079.34 Y 3184 2185 CEDAR 0.35 5466977.71 401019.27 N 3411 2129 FIR 0.4 5466959.34 400958.38 Y
3020 2252 MAPLE 0.25 5466902.41 401083.68 N 3080 2295 FIR 0.7 5466934.39 401081.35 Y 3185 2183 FIR 0.35 5466978.94 401015.61 N 3412 2127 FIR 0.55 5466952.20 400961.52 Y
3021 2251 ALDER 0.35 5466893.06 401080.09 N 3081 - SPRUCE 0.25 5466929.20 401076.80 Y 3186 2186 FIR 0.55 5466976.74 401017.30 N 3413 2101 FIR 0.8 5466949.29 400961.51 Y
3022 2250 ALDER 0.35 5466892.49 401080.50 N 3082 - MAPLE 0.25 5466927.35 401077.02 Y 3192 2227 CEDAR 0.4 5466909.74 401049.44 Y 3414 1055 FIR 0.5 5466951.27 400958.18 Y
3023 2283 ALDER 0.45 5466895.08 401088.42 N 3083 2243 MAPLE 0.5 5466926.17 401069.64 Y 3193 2226 CEDAR 0.5 5466913.39 401047.19 Y 3415 1056 ALDER 0.4 5466949.71 400952.17 N
3024 2282 ALDER 0.45 5466893.66 401087.09 N 3084 2244 MAPLE 0.6 5466927.55 401067.85 Y 3345 2157 FIR 0.7 5467011.49 400961.49 Y 3428 - FIR 0.3 5466920.53 400971.63 Y
3025 2306 CEDAR 0.65 5466881.20 401090.35 N 3085 2242 CEDAR 0.45 5466924.95 401065.13 Y 3346 2156 FIR 0.75 5467010.49 400959.18 Y 3430 - FIR 0.3 5466924.91 400973.39 Y
3026 2279 CEDAR 0.4 5466881.02 401092.75 N 3086 2241 SPRUCE 0.4 5466924.32 401063.45 Y 3347 2153 FIR 0.3 5467011.96 400956.56 Y 3436 2102 FIR 0.5 5466944.17 400955.97 Y
3027 2278 MAPLE 0.8 5466882.22 401093.99 N 3098 2245 CEDAR 0.6 5466932.50 401064.95 Y 3348 2155 FIR 0.4 5467013.83 400959.25 Y 3437 2103 FIR 0.6 5466942.85 400955.49 Y
3028 2280 CEDAR 0.7 5466884.84 401094.55 N 3099 2246 FIR 0.8 5466939.10 401070.90 Y 3349 2154 FIR 0.4 5467014.02 400957.35 Y 3438 2152 ALDER 0.5 5466942.33 400962.85 Y
3029 2281 MAPLE 0.4 5466885.73 401093.27 N 3100 2247 FIR 0.55 5466940.25 401066.57 Y 3350 1051 FIR 0.4 5467014.63 400957.01 Y 3439 1058 ALDER 0.45 5466942.82 400962.91 Y
3030 2284 CEDAR 0.2 5466895.76 401095.69 N 3101 2294 FIR 0.7 5466945.04 401070.71 Y 3359 2176 CEDAR 0.6 5466992.47 400987.28 N 3440 2104 FIR 0.5 5466939.68 400958.52 Y
3031 2285 ALDER 0.45 5466897.46 401093.13 N 3102 2293 MAPLE 0.6 5466944.55 401066.47 Y 3360 2175 CEDAR 0.4 5466992.09 400985.52 N 3441 1057 ALDER 0.4 5466940.88 400953.83 Y
3032 2275 ALDER 0.35 5466899.32 401095.07 N 3103 2292 FIR 0.3 5466942.66 401064.64 Y 3361 2174 MAPLE 0.6 5466995.47 400982.45 N 3442 2106 FIR 0.4 5466940.66 400949.43 N
3033 2276 MAPLE 0.35 5466899.09 401096.87 N 3104 2220 FIR 0.4 5466948.84 401062.75 Y 3362 2170 ALDER 0.35 5466998.21 400977.82 N 3443 2105 CEDAR 0.4 5466938.05 400951.72 N
3034 2309 ALDER 0.6 5466869.86 401082.79 Y 3105 2221 FIR 0.85 5466950.72 401064.02 Y 3363 2169 FIR 0.5 5466997.19 400975.03 N 3444 2107 MAPLE 0.35 5466938.04 400947.52 N
3035 2308 ALDER 0.5 5466868.53 401090.69 N 3106 2217 FIR 0.6 5466946.16 401060.98 Y 3364 - CEDAR 0.25 5466993.03 400976.36 N 3445 2108 ALDER 0.6 5466930.90 400947.10 N
3036 2307 CEDAR 0.25 5466874.13 401093.54 N 3107 2216 MAPLE 0.35 5466946.92 401060.49 Y 3365 2172 CEDAR 0.4 5466989.73 400976.13 N 3446 2109 FIR 0.4 5466932.21 400949.87 N
3037 2305 MAPLE 0.6 5466894.50 401065.33 N 3108 2219 MAPLE 0.4 5466949.99 401058.54 Y 3366 2173 MAPLE 0.7 5466984.77 400980.49 N 3447 2110 FIR 0.7 5466933.77 400954.19 Y
3038 2304 CEDAR 0.4 5466897.45 401069.09 N 3109 2218 SPRUCE 0.3 5466957.38 401057.83 Y 3367 2171 FIR 0.45 5466990.45 400971.08 N 3448 - CEDAR 0.25 5466933.35 400953.34 Y
3039 2302 FIR 0.95 5466898.56 401071.33 N 3125 2207 CEDAR 0.8 5466944.46 401043.53 Y 3368 2166 CEDAR 0.4 5466991.93 400966.86 N 3449 2111 ALDER 0.35 5466929.59 400954.05 Y
3040 2230 FIR 0.45 5466901.86 401063.95 Y 3126 2214 FIR 0.35 5466941.83 401052.17 Y 3369 2167 CEDAR 0.45 5466996.59 400969.41 N 3450 2112 HEMLOCK 0.35 5466928.71 400956.43 Y
3041 2225 FIR 0.55 5466910.53 401055.52 Y 3127 2215 FIR 0.5 5466942.60 401054.43 Y 3370 2168 CEDAR 0.45 5466997.35 400970.03 N 3451 2113 FIR 0.5 5466928.01 400959.99 Y
3042 2223 SPRUCE 0.8 5466912.01 401056.22 Y 3132 - FIR 0.2 5466934.12 401049.48 Y 3371 2162 CEDAR 0.35 5467000.21 400966.54 Y 3452 2114 ALDER 0.45 5466926.15 400961.63 Y
3043 2224 MAPLE 0.3 5466911.99 401055.26 Y 3140 2208 FIR 0.5 5466949.47 401045.41 Y 3372 2163 CEDAR 0.5 5466999.65 400965.07 Y 3453 2115 CEDAR 0.45 5466924.88 400960.39 Y
3044 2222 FIR 0.65 5466915.11 401054.39 Y 3141 2209 CEDAR 0.7 5466950.57 401048.75 Y 3373 2161 CEDAR 0.5 5466998.99 400961.41 Y 3454 2116 FIR 0.3 5466924.24 400953.61 Y
3045 2237 CEDAR 0.6 5466918.46 401058.37 Y 3142 2211 MAP 0.4 5466954.14 401051.72 Y 3374 2165 CEDAR 0.35 5466994.26 400961.90 Y 3455 2119 ALDER 0.55 5466923.03 400949.69 N
3046 2238 CEDAR 0.6 5466922.20 401057.79 Y 3143 - CEDAR 0.25 5466951.38 401053.15 Y 3375 - FIR 0.25 5466993.37 400959.46 Y 3456 2120 CEDAR 0.4 5466924.44 400944.00 N
3047 2240 FIR 0.5 5466922.68 401063.87 Y 3144 2212 FIR 0.6 5466949.91 401054.20 Y 3376 - ALDER 0.3 5467001.87 400957.88 Y 3457 2121 HEMLOCK 0.4 5466920.72 400943.38 N
3048 2239 CEDAR 0.3 5466920.12 401062.52 Y 3145 2213 FIR 0.6 5466949.50 401055.29 Y 3379 1052 FIR 0.5 5466988.73 400952.40 Y 3458 2118 CEDAR 0.55 5466918.89 400951.34 N
3049 2235 SPRUCE 0.45 5466918.81 401064.29 Y 3146 2210 FIR 0.4 5466956.21 401047.34 Y 3381 1053 FIR 0.85 5466981.02 400949.05 N 3459 2117 CEDAR 0.5 5466917.63 400953.72 Y
3050 2236 SPRUCE 0.4 5466919.91 401064.96 Y 3147 - SPRUCE 0.25 5466956.54 401048.02 Y 3382 2148 FIR 0.65 5466976.79 400950.41 N 3460 2123 CEDAR 0.8 5466905.44 400954.66 N
3051 2234 CEDAR 0.6 5466915.23 401065.31 Y 3148 2205 FIR 0.45 5466952.90 401043.05 Y 3383 1054 FIR 0.35 5466976.05 400949.54 N 3461 2125 MAPLE 0.7 5466910.95 400960.40 Y
3052 2231 CEDAR 0.25 5466910.63 401067.48 Y 3149 2204 FIR 0.6 5466951.32 401039.13 Y 3384 2150 CEDAR 0.5 5466978.73 400953.98 Y 3464 2124 CEDAR 0.7 5466909.85 400957.63 Y
3053 2301 CEDAR 0.6 5466906.51 401069.31 Y 3150 2203 CEDAR 0.5 5466953.97 401036.75 Y 3385 2151 CEDAR 0.6 5466979.85 400956.13 Y 3469 2126 CEDAR 0.5 5466907.30 400979.11 Y
3054 2229 MAPLE 0.5 5466900.09 401063.02 Y 3151 2202 CEDAR 0.45 5466956.48 401040.90 Y 3386 2149 CEDAR 0.35 5466976.15 400955.63 Y 3470 - CEDAR 0.25 5466907.69 400968.33 Y
3055 2228 CEDAR 0.5 5466903.64 401056.52 Y 3152 2201 CEDAR 0.6 5466957.11 401040.98 Y 3387 - CEDAR 0.4 5466980.78 400963.29 Y 3471 2303 MAPLE 0.4 5466901.56 400966.67 Y
3056 2233 SPRUCE 0.5 5466914.94 401069.78 Y 3154 - ALDER 0.25 5466963.34 401042.51 Y 3388 - CEDAR 0.3 5466976.89 400965.78 N
3057 2232 SPRUCE 0.25 5466916.30 401073.62 Y 3155 - ALDER 0.25 5466962.64 401042.06 Y 3389 2138 FIR 0.6 5466976.92 400967.11 N
3058 2298 MAPLE 0.35 5466917.29 401075.29 Y 3156 2200 FIR 0.35 5466964.62 401039.71 Y 3390 2139 FIR 0.6 5466975.10 400964.58 Y
3059 - SPRUCE 0.2 5466916.05 401077.08 Y 3157 - CEDAR 0.25 5466962.21 401034.78 Y 3391 - FIR 0.3 5466972.73 400966.81 N
3060 2299 CEDAR 0.3 5466910.58 401075.82 N 3158 2199 MAPLE 0.35 5466961.43 401033.50 Y 3392 2133 FIR 0.45 5466972.08 400968.21 N
3061 2300 SPRUCE 0.8 5466908.44 401075.78 N 3159 2198 MAPLE 0.35 5466961.60 401032.85 Y 3393 2137 FIR 0.4 5466975.33 400969.30 N
3062 2277 CEDAR 0.9 5466897.31 401101.94 N 3160 2196 MAPLE 0.5 5466962.62 401028.91 Y 3394 2136 FIR 0.7 5466979.35 400971.56 N
3063 2274 ALDER 0.4 5466901.89 401097.07 N 3161 2197 MAPLE 0.3 5466961.28 401030.18 Y 3395 2135 FIR 0.7 5466977.51 400972.93 N
3064 2286 ALDER 0.3 5466904.19 401092.44 N 3163 2195 MAPLE 1.0 5466970.94 401032.51 Y 3396 - FIR 0.25 5466979.47 400973.25 N
3065 2287 ALDER 0.3 5466905.04 401095.39 N 3166 2194 CEDAR 0.35 5466976.12 401028.21 Y 3397 2134 FIR 0.7 5466976.00 400976.44 N
3066 2273 ALDER 0.4 5466903.35 401100.86 N 3167 2193 CEDAR 0.35 5466976.13 401025.83 Y 3398 2140 MAPLE 0.35 5466973.36 400963.29 Y Revision: 0 Date: 2/5/2021
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PERMIT TO CONSTRUCT, USE, AND MAINTAIN ACCESS TO A CONTROLLED 
ACCESS HIGHWAY 
 
PURSUANT TO TRANSPORTATION ACT AND/OR THE INDUSTRIAL ROADS ACT AND/OR THE 
MOTOR VEHICLE ACT AND/OR AS DEFINED IN THE NISGA'A FINAL AGREEMENT AND THE 
NISGA'A FINAL AGREEMENT ACT. 
 
 BETWEEN: 
 

The Minister of Transportation and Infrastructure 
Vancouver Island District 

Third Floor 
2100 Labieux Road 

Nanaimo, BC  V9T 6E9 
(“The Minister”) 

 
 AND: 
 

   Regional District of Nanaimo 
6300 Hammond Bay Road 

Nanaimo, British Columbia  V9T 6N2 
(“The Permittee”) 

 
 

 WHEREAS: 
 

A. The Minister has the authority to grant permits for the auxiliary use of highway right of way, which authority is pursuant to both the 
Transportation Act and the Industrial Roads Act, the Motor Vehicle Act, as defined in the Nisga'a Final Agreement and the Nisga'a 
Final Agreement Act; 

 
B. The Permittee has requested the Minister to issue a permit pursuant to this authority for the following purpose: 

 
The installation, operation and maintenance of a Controlled Industrial Road Access (1 X 30m) to serve Lot A, District Lot 28, 
Nanoose District, Plan EPP80238 for French Creek Pollution Control Center Access from Island Highway West within 
Cardigan Road, in accordance with Design Drawings 60590631-C-002; C-003; C-1015 to C-1020. 

 
C. The Minister is prepared to issue a permit on certain terms and conditions; 

 
ACCORDINGLY, the Minister hereby grants to the Permittee a permit for the Use (as hereinafter defined) of highway right of way on the 
following terms and conditions: 
  

1. The Minister shall designate an official ("the Designated Ministry Official") who shall act as the Minister's agent in the 
administration of this permit in the manner hereinafter set out. 

2. The Use shall be carried out according to the reasonable satisfaction of the Designated Ministry Official. 

3. The Permittee shall indemnify and save harmless the Ministry, its agents and employees, from and against all claims, liabilities, 
demands, losses, damages, costs and expenses, fines, penalties, assessments and levies made against or incurred, suffered or 
sustained by the Ministry, its agents and employees, or any of them at any time or times,  whether before or after the expiration 
or termination of this permit, where the same or any of them are based upon or arise out of or from anything done or omitted to 
be done by the Permittee, its employees, agents or Subcontractors, in connection with the permit. 

4. The Permittee shall make diligent attempts to determine if there are other users of the right of way in the vicinity of the 
Permittee's location whose use may be affected.  It shall be the responsibility of the Permittee to contact any such users before 
exercising any of the rights granted hereunder and to attempt to reach an accommodation. 

5. The Minister shall take reasonable care to do as little damage or interference, as possible, to any Use authorized by this permit 
in the carrying out of the construction, extension, alteration improvement, repair, maintenance or operation of any work adjacent 
thereto, but the Minister shall not be responsible for any damage regardless. 

6. The Minister at the absolute discretion of the Minister may, at any time, cancel this permit for any reason upon giving reasonable 
notice; provided, however, that in the case of default by the Permittee or in the case of an emergency no notice shall be 
necessary. The Minister shall not be liable for any loss incurred as a result of permit cancellation. 
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7. Placing of speed arresters on the access (or accesses) or in the Permittee's property without the prior consent in writing of the 
Designated Ministry Official shall render the permit void. 

8. The Permittee shall be responsible for replacing any survey monuments that may be disturbed or destroyed by the Use.  
Replacement must be by a British Columbia land surveyor at the Permittee's expense. 

9. The Permittee shall remove any mud, soil, debris, or other foreign material tracked onto the highway from the access authorized 
herein.  Such removal shall be at the Permittee's expense and shall be done at any time the material unduly inconveniences 
traffic and, in any event, daily. 

10. The Permittee acknowledges that the issuance of this permit by the Minister is not a representation by the Minister that this 
permit is the only authority needed to carry out the Use.  The Permittee shall give deference to any prior permission given for 
use of the right of way in the vicinity of the permit area, shall obtain any other permission required by law, and shall comply with 
all applicable laws regardless of their legislative origin. 

11. At the end of the term of this permit, or when the permit is cancelled or abandoned, the Permittee shall, if so requested by the 
Minister, remove all installations and shall leave the site as near as reasonably possible in the condition it was in before this 
permit was issued or such other condition as shall reasonably be required by the Designated Ministry Official.  If the Permittee 
refuses to comply with these obligations, the Minister may perform them as required and the Permittee shall be liable to the 
Minister for the costs of doing so. 

12. The rights granted to the Permittee in this permit are not assignable without the consent of the Minister. 

13. As a condition of this permit, the permittee unconditionally agrees with the Ministry of Transportation and Infrastructure that the 
permittee is the prime contractor or will appoint a qualified prime contractor, as described in Section 118 of the Workers 
Compensation Act, for the purposes of the work described by this permit, at the work location described in this permit, and that 
the permittee or designated prime contractor will observe and perform all of the duties and obligations which fall to be discharged 
by the prime contractor pursuant to the Workers Compensation Act and the Occupational Health and Safety Regulation. 

14. The permittee is advised and acknowledges that the following hazards may be present at the work location and need to be 
considered in coordinating site safety: overhead hazards, particularly electrical or telecommunications lines; buried utilities, 
particularly electrical, telecommunication, and gas lines; traffic, danger trees, falling rocks, and sharp or infectious litter. 

15. Any works within the Ministry right-of-way that fall within the scope of "engineering" under the Engineers and Geoscientists Act 
will be performed by a Professional Engineer and shall comply with this Ministry's "Engineer of Record and Field Review 
Guidelines". The Guidelines can be viewed on the Ministry's website at http://www2.gov.bc.ca/assets/gov/driving-and-
transportation/transportation-infrastructure/engineering-standards-and-guidelines/technical-circulars/2009/t06-09.pdf 

16. The Permittee is responsible for preventing the introduction and spread of noxious weeds on the highway right-of-way as defined 
by the British Columbia Weed Control Act and Weed Control Regulation. 

17. The Use shall be carried out according to the following drawings and specifications, which are attached and shall be considered 
to be part of this permit:  Drawings 60590631-C-002; C-003; C-1015 to C-1020 

18. (a) The rights granted under this permit shall not be exercised before February 1, 2021. 

(b) The Construction and Installations must be completed on or before February 1, 2022. 

19. LOCATION: 

20. The layout shown on the attached drawing is a condition of this permit, and any change in layout without the prior consent in 
writing of the Designated Ministry Official shall render the permit void. 

21. CONSTRUCTION AND INSTALLATIONS: 

22. The rights granted under this permit and certificate are temporary and will expire on February 1, 2023. 

The Permittee will be required to apply for a renewal before the above expiry date. 

23. The applicant is to retain a Professional Engineer to supervise and certify that all road construction has been completed in 
accordance with the latest edition of the Ministry's Standard Specifications for Highway Construction. The Professional Engineer 
shall be responsible for submission of inspection reports, photographs of different stages of construction, a list of material 
sources, sieve analysis of all granular material and compaction testing results. Compaction testing results shall be a minimum of 
one test at ten (10) metre increments or stations and all road base materials shall be compacted such that 100% Standard 
Proctor Density is achieved as described in Section 202 of the Standard Specifications for Highway Construction. 

The following must be adhered to: 

a) Upon completion of the final design, and prior to construction, the Engineer of Record (EOR) shall execute and submit to the 
Ministry representative the signed original Assurance of Professional Design and Commitment for Field Reviews (Form H1252). 
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b) The parties will confirm the assignment of field review responsibilities in accordance with the assignments noted in Schedule 
A - Summary of Design and Field Review Assignments (Form H1252a). 

c) Upon completion of the construction the EOR will submit an Assurance of Professional Design - Post Construction (Form 
H1253), attaching copies of any Assurance of Field Reviews and Compliance (Form H1254) upon which the EOR is relying. 

The applicant shall provide the Ministry with engineered drawings of the proposed road prior to commencement of any 
construction. The drawings must include, at minimum, a plan view, vertical alignment, horizontal alignment, cross section and 
drainage. The drawings shall be submitted in a manner and scale as per the Transportation Association of Canada (TAC) 
Geometric Design for Canadian Roads Manual and the BC Supplement to TAC Geometric Design Guide. 

The applicant shall provide record drawings in PDF format prepared and signed by a Professional Engineer indicating that all 
construction has been completed to Ministry of Transportation and Infrastructure standards. The record drawings must show all 
utilities and underground works. 

24. The Permittee shall take all reasonable precautions to attempt to ensure the safety of the public in connection with the Use.  In 
particular, but not so as to limit this obligation, the Permittee shall, if required by the Designated Ministry Official on reasonable 
grounds, prepare and implement a traffic control plan.  The contents of the plan and the manner in which it is implemented must 
meet the reasonable satisfaction of the Designated Ministry Official. 

25. The Permittee shall, at their cost, supply, erect, and maintain standard traffic control devices in accordance with the Ministry of 
Transportation and Infrastructure Traffic Management Manual for Work on Roadways and Occupational Health and Safety 
Regulation. 

26. A stop sign must be erected on Cardigan Road at the entrance to Island Highway 19A. 

27. No Left Turn Signs (R-015-L) and any other signs as required by the Designated District Official to be erected either side of the 
access in accordance with the Ministry of Transportation and Infrastructure Manual of Standard Traffic Signs and Pavement 
Markings. 

28. The access (or accesses) shall be paved to the satisfaction of the Designated Ministry Official. 

29. The access (or accesses) shall be constructed with a minimum 500mm culvert pipe manufactured to CSA or ASTM standards 
and laid at ditch invert elevation.  Maintenance and periodic cleaning of this culvert is the responsibility of the Permittee. 

30. The profile of the access (or accesses) shall not exceed 2% grade from the ditch-line for a distance of at least 10 metres as 
measured away from the highway along the centerline of the access. 

31. The finished grade of the access (or accesses) at the ditch-line shall be 15 cm below the highway shoulder elevation. 

32. Access to be constructed at 90 degrees to the highway for a distance of 10 metres from the highway shoulder. 

33. The Permittee is responsible for ensuring that all works are contained to the highway right of way.  Any works located within 
private property must have the owner's permission. 

34. The Permittee is responsible for obtaining the necessary approvals from all other agencies whose interests are affected. 

35. Harvesting of Timber on Highway Right-of-way 

Permittee is to contact the Ministry of Natural Resource Operations to obtain the necessary approval for removal of 
merchantable timber within the Highway right-of-way. 

Merchantable timber shall be cold decked and loaded from approved access locations. Merchantable timber shall not be loaded 
from the traveled roadway or road shoulder. 

36. The Permittee will be responsible for any damage to existing overhead or underground utilities in the area covered by this 
permit. 

37. Protection of Roads 

The Permittee shall ensure all equipment working on or hauling material on to and from the Site does not damage or deposit 
material onto any part of an existing roadway. Materials spilled onto the public roadways or driveways opened to public traffic 
shall be cleaned up immediately. The Permittee has the full responsibility to repair any damage to existing highways, local roads 
and driveways caused by its construction equipment and/or operations. 

38. Archaeological Interests (Archaeological Potential) 

Provincial records indicate the proposed development is located within an area with only limited potential to contain 
archaeological sites protected by the Heritage Conservation Act.     

However, the applicant should be aware that there is still a chance that the lot may contain previously unrecorded archaeological 
material that is protected under the Heritage Conservation Act.  This would most likely be indicated by the presence of areas of 
dark-stained soils containing conspicuous amounts of fire-stained or fire-broken rock, artifacts such as arrowheads and other 
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stone tools, or even buried human remains.  If such material is encountered during demolition or construction, a Heritage 
Conservation Act Permit may be needed before further development is undertaken. This may involve the need to hire a qualified 
archaeologist to monitor the work.  

Please contact the Archaeology Branch immediately at (250) 953-3334 if archaeological site deposits are encountered on the 
subject property. 

39. C. AUTHORIZED ACTIVITIES 

40. The access (or accesses) shall be restricted to the following movements only:  Right In and Right Out.   

The Permittee shall construct and erect all necessary channelization, signs, and other traffic-control devices at their cost. 

41. The access shall be used jointly with the residential access which services the property legally described as Lot 1, District Lot 
28, Nanoose District, Plan 37634 

42. This permit does not provide licensing and insurance and/or oversize, overweight authorization for a commercial vehicle to 
access a provincial highway from an industrial road.  Commercial vehicle operators require authority pursuant to Section 8 of the 
Commercial Transport Act, R.S.B.C. 1996, and should contact the Provincial Permit Centre at 1-800-559-9688 to obtain a 
Highway Crossing Permit. 

43. No permanent structures, gates or fences are permitted to be installed within the right-of-way.  If any structures are installed, 
they may be removed by the Ministry at the cost to the Permittee. 

44. D. OPERATION AND MAINTENANCE 

45. The Minister is under no obligation, express or implied, to provide financial assistance or to contribute toward the cost of 
servicing, creating or developing the Permit Area or the Improvements and the Permittee is solely responsible for all costs and 
expenses associated with their use of the Permit Area and Improvements. 

46. The Permittee will ensure that the works do not, impair, impede or otherwise interfere with;  

I. public passage on the Highways;  

II. the provision of highway maintenance services by the Province, or by its servants, contractors, agents or authorized 
representatives of the Province in connection with the Highways; or  

III. the operation of the Highways; 

47. That where the said works are in the proximity of any bridge, culvert, ditch or other existing work, such work shall be properly 
maintained and supported in such manner as not to interfere with its proper function, and on the completion of the said works 
any bridge, culvert, ditch or other existing work interfered with shall be completely restored to its original condition. 

48. That before opening up any highway or interfering with any public works, written notice of intention to do so must be given to the 
Designated Ministry Official at least 72 hours before the work is begun, except in the case of an emergency situation, the 
Permittee will immediately contact the Road & Bridge Maintenance Contractor or local RCMP. 

49. That when necessary all excavations, materials, or other obstructions are to be efficiently fenced, lit, and watched, and at all 
times every possible precaution is to be taken to ensure the safety of the public. 

50. The Permittee is responsible for keeping the area of the crossing clean and free of any debris tracked onto the roadway from the 
industrial road. 

51. This permit in no way grants exclusive use to the permittee for any portion of the access on the road right-of-way.  At all times, 
the public has the right to use any portion of the access. 

52. The Permittee shall be the first point of contact for any disputes regarding the use of the Permit Area and shall make every effort 
to resolve the dispute. 

53. The Permittee shall be responsible for the maintenance of all drainage courses during the project and for the drainage courses 
along Cardigan Road for the duration of the permit. 

54. The Permittee shall be responsible to restore all road features disturbed by the installation works for a period of two (2) years 
after completion of the works.  Any condition deemed substandard by the Ministry Representative must be repaired within 30 
days of written notification.  In cases of emergency or hazardous conditions or where the permittee fails to comply with 30 days, 
the Ministry may carry out that work and invoice the Permittee for all related costs. 

55. A copy of the permit is to be kept by the field supervisor, in order that he is aware of all permit conditions. 

56. The Permittee is to contact the Ministry Representative for a final inspection upon completion of the works. 
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The rights granted to the Permittee in this permit are to be exercised only for the purpose as defined in Recital B on page 1. 
 
 
Dated at           Nanaimo          , British Columbia, this           25           day of            January                     2021           
 

                                         
On Behalf of the Minister 
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Management Summary 

This report documents the results of an Archaeological Impact Assessment (AIA) undertaken at the 
French Creek Pollution Control Centre (FC PCC), French Creek, British Columbia to investigate a 
previously undeveloped area of the FC PCC that is to be impacted by proposed expansion and new 
infrastructure construction. This AIA targeted areas of archaeological potential previously surveyed 
during a preliminary field reconnaissance (PFR) pedestrian survey of the FC PCC in 2018. This work 
was carried out under Heritage Conservation Act (HCA) Blanket Permit 2019-0098. 
 
Forty-seven shovel tests were completed in the areas of moderate archaeological potential and six were 
positive. Within these positive tests, a total of 26 pieces of fire broken rock were recovered in a matrix 
of otherwise sterile alluvial silts. No artifacts and no shell midden or faunal remains were recovered at 
this newly identified site. 
 
This new and previously unrecorded archaeological site identified during this AIA is located 
approximately 150m to the south and spatially disconnected from the two known and recorded 
archaeological sites DiSc-3 and DiSc-27 and was given the Borden designation DiSc-57. 
 
This site is composed of 2 polygons. The NW polygon is a 5m diameter buffer around positive test ST 
24. The SE polygon measures 30m E–W by 23m N–S around positive tests ST3, 4, 5, 8 and 15, with 
5m buffer applied around the positive tests. There is a 26.5m gap between the two polygons and 
following instruction from the BC Archaeology Branch a total dimension for DiSc-57 of 74m E–W by 
30m N–S was applied. 
 
This new site is located within a proposed area of construction impact. As it is unlikely this 
archaeological site can be avoided and given it is of low significance, and there are currently no options 
for alternatives, archaeological monitoring under an HCA Site Alteration Permit is required during 
ground disturbing impacts associated with the FC PCC project. 
 
No sampling program can be assumed to have found all archaeological remains. If in the event 
archaeological material is unexpectedly encountered, work in the vicinity should stop and the 
Archaeology Branch and respective First Nation communities should be contacted immediately. 
 
All archaeological sites, whether recorded or unidentified, are protected by legislation and may 
not be altered, damaged, moved, excavated in, or disturbed in any way without a permit issued 
under either Section 12 or Section 14 of the Heritage Conservation Act.  
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Final Report of the Archaeological Impact Assessment at the French Creek 
Pollution Control Centre, 957 Lee Road, Parksville, British Columbia, HCA 

Permit 2019-0098 
 

1 INTRODUCTION 

This report documents the results of an Archaeological Impact Assessment (AIA) undertaken within the 
French Creek Pollution Control Centre (FC PCC) at 957 Lee Road, Parksville, British Columbia. This 
work was carried out under Heritage Conservation Act (HCA) Blanket (now Multi-Assessment Permit – 
MAP) Permit 2019-0098.  
 
This is a Section 14 Inspection Permit issued by the Archaeology Branch on May 6, 2019 and valid until 
December 30, 2020 that authorized Colleen Parsley of Aquilla Archaeology to undertake 
“Archaeological impact assessments of five infrastructure projects and other ‘as and when’ projects 
proposed by the Regional District of Nanaimo”. 
 
The subject property is located to the south west of French Creek Harbour on the southern side of Island 
Highway West (19A) at the junction with Lee road. The property is bisected by Morningstar Creek which 
flows into French Creek Harbour. The existing FC PCC was built in 1977-78 and requires expansion as 
it is nearing capacity. 
 
The FC PCC is located within 150m of two previously recorded archaeological sites DiSc-3 and DiSc-
27 located on the northern side of the Island Highway West (19A). See below. 
 
The intent of this project is to complete an archaeological impact assessment of the property and identify 
the location and extent of protected archaeological sites that may be affected by the proposed expansion 
and upgrade to the FC PCC and assess the integrity and significance archaeological materials and if 
necessary recommend the next steps for an archaeological management/mitigation plan. 
 
The AIA was undertaken on 5th and 6th November 2020 and this report is submitted as partial 
requirement of the HCA Permit 2019-0098. 
 
 
1.1 Study Objectives 

This study was carried out in accordance with the Archaeological Impact Assessment Guidelines 
(Archaeology Branch 1998), and the HCA S14 Permit Application for granted Permit 2019-0098. The 
primary objectives of the assessment were to: 
 

• Identify the location and extent of protected archaeological sites that may be affected by potential 
future development 

• Assess site significance  
• Identify the nature and magnitude of direct and indirect impacts of potential future development 

on protected archaeological 
• Formulate management options for avoiding or mitigating the impacts to protected sites including 

a preliminary program for: 
o Implementing and scheduling impact management actions; and, where necessary 
o Conducting surveillance and/or monitoring. 
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In British Columbia, the Heritage Conservation Act (BC Government 1996) protects archaeological sites 
from any type of disturbance unless authorized by permit. Archaeological sites are defined as locations 
on public or private land containing evidence of human activity pre-dating 1846.  
 
This assessment is provided without prejudice to Aboriginal Rights and Title but is not intended to 
address potential impacts in regard to traditional use of the study area and does not in any part constitute 
consultative duty. 
 
1.2 Organisational Format 

This report is organized using the format provided in the Archaeological Impact Assessment Guidelines, 
Appendix A: Guidelines for Report Content (1998). 

2 PROJECT 

The project is an expansion and odour upgrade to the current facility built in the 1970’s for an expanding 
population in the region. The project involves:   
 
The proposed expansion and upgrades to the FC PCC will include: 
 

• select tree and vegetation removal  
• installation of suspended growth aeration tanks (bioreactors) and secondary clarifiers  
• 750m³ tank 
• a new maintenance building and storage area 
• a new effluent pumpstation 
• improved general vehicular access 
• expansions of existing buildings for additional laboratory and changerooms 
• upgrades to the Morningstar bridge crossing 
• new highway access 
• new electrical services 
• other associated ancillary construction activities (i.e. services, landscaping etc.) 
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3 STUDY AREA 

3.1 Location  



Archaeological Impact Assessment at French Creek Pollution Control Centre, Lee Road, Parksville, BC under HCA Permit 2019-0098 

 

 

8 
  

French Creek Pollution Control Centre is located at 957 Lee Road, Parksville, BC, V9P 1Z4 at 
the junction with the Island Highway West (19A). The property legal description is: PID 
030705029, Folio 769009194.005, Lot: A, DISTRICT LOT 28, NANOOSE DISTRICT, Plan: 

EPP80238, RDN ID 40687. The property is bordered by Lee Road Community Park to the 
south, and by private properties (PID: 000201570 and PID 03119587) and French Creek 
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Community Park to the west and southwest) (Figures 1–2). 
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Figure 1: Project Location. 
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Figure 2: Tree Clearance Plan. 
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The study area is within the asserted traditional territory of the Snaw-Naw-As, K’omoks, and Qualicum 
First Nations and the representative organizations of the Nanwakolas Council and the Te’mexw Treaty 
Association. 
 
3.2 Environment 

 
The study area was overlain by glacial ice about 15, 000 year ago and a minor re-advance at about 11, 
500 years before present (B.P.) likely made the area uninhabitable until 10,000 to 11,000 years ago 
(Mathews et al. 1970). Ocean fluctuations have shown a trend to gradual decline in sea levels, but 
fluctuations such as present higher water levels have created raised benches with some potential for 
sites at higher elevations than present shorelines. Inland areas were exploited throughout the prehistoric 
period though not as intensively as the area near the modern shoreline. Older occupations are possible 
in intertidal and even underwater areas associated with older lower sea levels. 
 
The study area is located within the Coastal Douglas-Fir moist maritime (CDFmm) biogeoclimatic zone. 
This zone is limited to only a small area of south eastern Vancouver Island, several Gulf Islands and a 
portion of the adjacent BC mainland (Nuszdorfer et al. 1991: 82). The climate within the CDF zone is 
relatively dry with mild annual temperatures and the vegetation is diverse with species that occupy rock 
outcrops, seaside, aquatic and forest habitats. 
 
The CDF is characterized by the predominance of Douglas-fir (Pseudotsuga menziesii), with an 
understorey of salal (Gaultheria shallon), and/or Oregon grape (Mahonia aqua folium). Other tree 
species commonly occurring in this zone include western red cedar (Thuja plicata), grand fir (Abies 
grandis), Red alder (Alnus rubra) and, in drier areas, arbutus (Arbutus menziesii) and Garry Oak 
(Quercus garryana). Other less-common species include Sitka spruce (Picea sitchensis), western 
hemlock (Tsuga heterophylla), shore pine (Pinus contorta), bitter cherry (Prunus emarginata), bigleaf 
maple (Acer macrophyllum), western flowering dogwood (Cornus nuttallii), black cottonwood (Populus 
trichocarpa), and trembling aspen (Populus tremuloides) (Nuszdorfer et al. 1991: 82).  
 
Native wildlife commonly found within the Coastal Douglas Fir zone includes black-tailed deer 
(Odocoileus hemionus), black bear (Ursus americanus), elk (Cervus elaphus), cougar (Felis concolor) 
and various other small land mammals. Birds and waterfowl known to be found in this zone include the 
pileated woodpecker (Dryocopus pileatus), blue grouse (Dendragapus obscurus), Stellar’s jay 
(Cyanocitta stelleri), great blue heron (Ardea herodias), raven (Corvus corax), hooded merganser  
 
(Lophodytes cucullatus), mallard (Anas platyrhynchos), Canada goose (Branta canadensis) and 
glacous gull (Larus hyperboreus) (Nuszdorfer et al. 1991: 88-90). 
 
Sea mammals known to occupy the waters near to the current study area include harbour seal (Phoca 
vitulina richardi), northern sea lion (Eumetopias jubata), California sea lion (Zalophus californianus), 
killer whale (Grampus rectipinna) and harbour porpoise (Phocoena vomerina). Many types of fish are 
also commonly found in the area, each occupying a specific local habitat such as a rocky shoreline or 
sandy beach. Fish species include dogfish (Squalus suckleyi), skate (Raja binoculata), Pacific herring 
(Clupea harengus), rockfish (Sebastodes spp.), flounder (Atheresthes stomias), halibut (Hippoglossus 
stenolepis), sole (numerous species), ling cod (Ophiodon elongates) and several species of sea perch 
(Mitchell 1971). Five species of salmon also reside in the ocean and rivers surrounding the study area 
depending on the season which include Chinook (Onocorhynchus tshawytscha), chum (O. keta), Coho 
(i), pink (O. gorbuscha) and sockeye (O. nerka). 
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Various types of shellfish can be found in specific local habitats in the Gulf of Georgia region. Species 
of shellfish include, but are not limited to, butter clam (Saxidomus giganteus), littleneck clam (Protothaca 
staminea), horse clam Schizothaerus nuttalli), basket cockle (Clinocardium nutalli), mussel (Mytilus 
edulis), native oyster (Ostrea lurida), whelk (Nucella sp.), wrinkle purple (Nucella lamellose),periwinkle 
(Littiorina sp.), limpet (Lottidae), and acorn barnacle (Balanus nubilis). 
 
3.3 Paleoenvironmental 

Geologically the study area is situated between the St. Elias Insular Belt on the west side and the 
Cascade Belt to the east. These belts form the two western most tectonic regions of the Canadian 
Cordillera.  
 
The different bedrock geology on either side of the Strait of Georgia indicates that the strait between the 
two areas lies over a boundary between the two structural regions. The Strait of Georgia essentially 
follows the contact between the granitic rocks of the coast intrusions of Jurassic age and older rocks of 
the Vancouver Group.  
 
The study area lies within the boundaries of the Nanaimo Group that consists of boulder, cobble and 
pebble conglomerate, coarse to fine sandstone, siltstone, shale, coal, formed during the Upper 
Cretaceous.  
 
In British Columbia, the most important agent of erosion has been glacial ice as described by Holland 
(1964):  Glaciation within the Georgia Depression was intense. Ice pouring westward from the Coast 
Mountains and eastward from the Vancouver Island Ranges coalesced in the strait to form a composite 
glacier which flowed south-eastward and southward and escaped to the sea westward through Juan de 
Fuca Strait. The depression in part is of structural origin, but in part was over deepened by ice erosion. 
Low lying rock surfaces were stripped by weathered materials and were shaped, while elsewhere glacial 
materials were deposited as ground moraines, or as outwash.  
 
The unconsolidated deposits of Pleistocene and Holocene age, comprised of marine, fluvial and glacial 
materials are quite extensive and locally may exceed 100 metres in thickness. Elsewhere these 
unconsolidated deposits are found to be thin or absent with bedrock being widely exposed (Hutchinson 
et al. 2004; Ronneseth et al. 2005).  
 
Successive periods of glaciation shaped the terrain of the mainland coast of British Columbia. The land 
surface has been carved and smoothed by massive sheets of ice formed in the alpine regions of the 
interior and flowing to meet with continental ice sheets and pooling in Georgia Strait. Lower elevations 
have filled with glacial till, and waterborne glacio-marine sediments in stratified deposits formed under 
the melting and floating ice sheets. Following the most recent period of glaciation which concluded about 
12,000 years ago, the east coast of Vancouver Island was uplifted in a process known as isostatic 
rebound. This uplift resulted in an increase in stream activity producing the many “box canyons” seen 
in the area today (Holland 1964). 
 
Quadra Sands are the main source of the sand covering much of this region of the Island where they 
deposited from the Coast mountains into a floodplain that is now the Strait of Georgia between 26,000 
and 29,000 BP (Dunster 2000) or 28,800-35,400 BP (Clague 1976). These ancient sands are famously 
known in Parksville Bay. Parksville Bay is a low elevation bay with a small and gradual change in 
elevation to where the park is situated today on a former glacial beach. Further, to the south the elevation 
slopes up towards the Island Highway that was a glacial shoreline ca. 18,000-15,000 years ago and 
rapidly dropped after de-glaciation. Paleo-beach terraces were formed along what is likely now the 
Island Highway in the locality of Parksville Bay (Hutchinson et al. 2004). Stable paleo-shorelines are 
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where late Pleistocene and early Holocene people may have lived and are where archaeological sites 
are expected to be located. From 13,000 Radio Carbon Years Before Present (RCYBP) the east coast 
of Vancouver Island was ice free (Mackie et al. 2011), and by 12,000 RCYBP archaeological evidence 
suggests an increase in the amount and variety of terrestrial and marine mammals on and around 
Vancouver Island (Harington and Ross 2007; Mackie et al. 2011). Level terraces adjacent to shorelines 
are attributes considered favourable for archaeological potential. 
 
3.4 Cultural Overview 

The present study area is within the core asserted territories of Snaw-Naw-As and Qualicum First 
Nations. This project area is located at the very southern periphery of K’omoks First Nation. Snaw-Naw-
As are a Hul’qumi’num speaking Coast Salish community centred around Nanoose Bay in the Central 
Coast Salish region of the Salish Sea. The cultural history of Snaw-Naw-As people is not well 
understood. Conflict and successive colonial pressures related to epidemics and alienation of lands led 
to a drastic decline in population and subsequent destruction of oral histories; the main conduit for the 
transmission of cultural knowledge in Coast Salish cultures.  
 
Summaries of Snaw-Naw-As cultural histories are presented in (Bouchard & Kennedy, 1995; Brown & 
Hayman, 1989; Dewhirst, 1994; Nicholls, 1958; Rozen, 1985). Accounts of successive attacks from the 
Alberni Inlet area around 1836 and again in 1856 from Kwakuitl peoples (citing Walbran in Dewhirst, 
1994) led to one sole survivor of the Snaw-Naw-As community, Nanoose Bob. On October 9, 1855 it is 
recorded in the HBC Memoranda at Nanaimo that, “…a vague report arrived that some Northern Indians 
had massacred all the [Nanooas?] a part of the Nanaimo tribe, their villages being about ten to twelve 
miles apart…(Transcript of Hudson’s Bay Company Nanaimo Memoranda 1855-1857. Transcribed by 
Marv Worden, 2005; Carol Hill 3013-4). 
 
Then on the 13th of October 1855 it is noted in the journal… “a canoe arrived from Nanoos confirming 
the report of the murder of three men and two women belonging to the tribe. The deed is supposed to 
have been committed by the Mamillillikillas…”then again in 1856 another attack is recorded as, “A 
Canoe arrived from Nanooa the Indians in it reported that the Sympsians, who left here yesterday [sic] 
had killed the Chief of that place (Nanooa)”. (Transcript of Hudson’s Bay Company Nanaimo 
Memoranda 1855-1857. Transcribed by Marv Worden, 2005; Carol Hill 3013-4, n.d.). 
 
These accounts corroborate the conflict faced by this community. The works compiled by Kennedy and 
Bouchard were focused on addressing the question legitimacy as it related to a landmark blockade by 
Nanoose First Nation to protest the legality of a Heritage Conservation Act permit which was the subject 
of well publicized protest (Watts, 1995 among others). This permit allowed the removal of the 
archaeological site DhSb-8, the village site of Qilxemait the ancient Nanoose settlement and residential 
development now known as Craig Bay Estates. The intent of this cultural overview was to assess the 
relationship between the Coast Salish Pentlatch, documented as formerly occupying the lands between 
Comox Harbour to the vicinity of the Englishman River by Franz Boas and other ethnographers who 
had recorded Pentlatch histories. The result of this assessment was inconclusive as the boundaries 
drawn by previous ethnographies were vague in relation to Snaw-Naw-As lands.  
 
Qualicum First Nation are descendants of both Pentlatch and other Coast Salish communities 
(Recalma-Clutesi in Wylie, 1992). The core cultural area of Qualicum First Nation is situated within the 
northern Coast Salish Pentlatch territory formerly from Cape Lazo to a debated southern boundary 
which is either at Parksville (Kennedy and Bouchard 1990) or around Northwest Bay at Nanoose (Boas, 
1897) . Pentlatch people suffered near total population collapse from various direct and indirect colonial 
pressures such as epidemic disease and increased hostilities (Barnett, 1955; Brown and Hayman, 1989; 
Kennedy and Bouchard, 1990; (Recalma-Clutesi in Wylie, 1992). Due to these catastrophic tolls, one 
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known survivor Joe Nimnim, moved to the Comox village (Barnett, 1955) and the Pentlatch winter village 
at Qualicum River was re-occupied by descendants of a high-ranking Pentlatch woman previously 
married away (Recalma-Clutesi in Wylie, 1992) so it is little surprise the such sparse ethnographic 
information from Pentlatch people survives. 
 
Bouchard and Kennedy (1995) interviewed Mary Clifton from K’omoks who was a Pentlatch knowledge 
holder. Mrs. Clifton identified the traditional names of the Englishman River and French Creek which 
were verified by Andy Frank and recorded by linguists. The Pentlatch name for French Creek is 
swáxlhu7lh.  
 
 
3.5 Archaeological Overview 

Chronological cultural sequences developed from previous dated archaeological work on the Northwest 
Coast have been established to understand cultural development and change through time. Sequences 
are derived by defining and describing physical and stylistic attributes of archaeological materials 
encountered and repeated in patterns across geographical regions. Not all researchers entirely agree 
on these sequences although consensus is more or less achieved in a broader sense with differences 
often resulting from divergent views on regional contexts. A generalized sequence for the northern Strait 
of Georgia presented here (Table 1) is based on Borden (1975), Mitchell (1990), Carlson (2003), Matson 
and Coupland (2009). 
 
Mackie et al. (2011) have presented a synthesis of emerging data on late Pleistocene/early Holocene 
sites in relation the early peopling of British Columbia. Using archaeological data from Haida Gwaii, 
Barkley Sound, and the Stave watershed combined with detailed sea level and paleontological data 
they assert sites between 13,000-7,000 may exist at various elevations and coastal environments in 
coastal British Columbia.   
 
Table 1: Archaeological Sequence for the Salish Sea 

Years Ago Epoch Period Archaeological Sequence 

100-present 

Late Holocene 

Historic Post-Contact 

250–100 
Late 

Contact 

1800–250 Developed Coast Salish/Gulf of 
Georgia 

2400–1800 

Mid Holocene Middle 

Marpole 

3300–2400 Locarno 

4500–3300 Charles/St. Mungo/Mayne 

9000–4500 Early Holocene Early 
Old Cordilleran/Pebble Tool 
Tradition 

 Archaic 
Pre 10 000 Pleistocene   

 
 
Old Cordilleran 9000-4500 years ago 

Until recently, this phase was associated with the first peopling of coastal British Columbia to inhabit 
stabilizing sea levels, landforms, and biological communities. Very few archaeological sites of this type 
are found in coastal British Columbia and even less in the Salish Sea. Sites of this age are limited to a 
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handful of locations such as Namu (9,700 yrs BP) Glenrose Cannery (8,150 yrs BP), Milliken (7,050-
9,080 yrs BP), Saltery Bay (7,600 yrs BP), Bear Cove (8,200 yrs BP), Stave Lake (7,000-10,000 yrs 
BP), and now Grace Harbour (7,500 yrs BP). At coastal sites, Old Cordilleran sites are often found on 
paleo-beach terraces associated with shifting sea levels. Characteristics of the Old Cordilleran culture 
or Pebble Tool Tradition are described by Carlson as, “defined on the basis of the co-occurrence of 
unifacial pebble choppers and leaf-shaped bifaces in early assemblages …but sometimes…pebble 
tools by themselves” (1990:62). Pebble tools are defined as large cobbles with flakes removed on one 
side and are considered a cruder and simplified stone tool technology. The bifacial tools are flaked leaf-
shaped lithics and often large resembling Cascade-style points found south in Washington and Oregon. 
Faunal assemblages from these sites indicate the diets of people living in these locations emphasized 
land and sea mammal subsistence and less emphasis on fish (Matson and Coupland 2009:81).  
 
Charles Phase – 4500-3300 years ago 

In the Salish Sea, again very few archaeological components from Charles Phase have been found. 
Charles components have been identified at Helen Point on Mayne Island (Carlson 1970) and Pender 
Canal on North Pender Island (Carlson 1986; Carlson and Hobler 1993), Glenrose Cannery, Tsable 
River and Buckley Bay (Mitchell, 1974), Deep Bay (Monks, 1977), Shell Beach in Ladysmith Harbour 
(Lake et al, 2004), Bliss Landing (Beattie, 1971). Ground stone technology is first seen during this period 
but in very limited amounts. Leaf shaped points are still present in stemmed and shoulder forms but 
tend to be smaller and in general flaked stone tools are dominant. Pebble tools are much less frequently 
found. Subsistence patterns demonstrate a strong orientation to a reliance on coastal resources, where 
shellfish and marine fish, particularly Pacific salmon, dominate the faunal assemblages (Matson and 
Coupland, 2009:100-103). 
 
Locarno 3300-2400 years ago 

Numerous sites in the Salish Sea have dated Locarno phase components. Attributes of this assemblage 
include the first toggling harpoon weaponry, unilateral and bilateral barbed harpoon points, faceted 
ground slate projectile points and knives, ground stone celts, ground stone abraders, labrets, and flaked 
stone projectile points (Matson and Coupland, 2009:156). Mitchell notes clay lined depressions and rock 
slab features are present during this period as well as small unretouched cryptocrystalline cutting blades 
(1990:341). 
 
During this period subsistence patterns shift towards fish-based diets with fish found in priority 
sequence: salmon, herring, various other fishes and shellfish. It has been demonstrated at some 
Locarno phase sites that a lack of salmon cranial elements indicate storage (Matson and Coupland 
2009:166-169), a marked technological change in adaptation and indication of abundance. Grave goods 
and cairn burials are also documented at some Locarno sites. Locarno phased sites are not well 
documented in the northern Salish Sea (exceptions are the Buckley Bay and Tsable River sites studied 
by Mitchell (1974) with most evidence sourced to archaeological sites located in the central and southern 
Salish Sea. An undated Locarno component is thought to be present at Shelter Point, DjSc-1 based on 
indirect artifact assemblage inferences of microblades and faceted ground slate points (Parsley 2013).  
 
Marpole 2400-(1800-1500) years ago 

Marpole archaeological components are perhaps the most frequently identified phase in the south 
Salish Sea region. Decorated objects are more frequently found in Marpole-aged sites than any other 
evidenced by the presence of stone sculpture in some elaborate forms such as zoomorphic and 
anthropomorphic bowls (Burley 1980:24). Labrets and microblades are in use during this period. House 
platforms are clearly definable at some excavated sites (Matson and Coupland 2009:208-209). Cranial 
modification is noted during this period. Flaked stone tools are still present but in less frequent numbers. 
According to Burley (1980:23), this period sees the florescence of heavy woodworking tools such as 
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antler wedges, large ground stone adzes, and hand mauls with conical tops being stylistically diagnostic 
but plain topped and grooved topped also occurring (Mitchell 1990:345). This cultural phase is marked  
 
by the increase of ground tool technology, and in particular slate points and knives. The composite 
toggling harpoon weaponry found during Locarno times is now absent and replaced with unilateral and 
fixed ground antler harpoons (Mitchell 1990:345). 
 
Developed Coast Salish 1800-250 years ago 

This period is difficult to discern based strictly on cultural material as artifact assemblages subtly shift in 
emphasis from Marpole culture to descendants of current populations of Coast Salish communities. To 
summarize from Matson and Coupland, “this period is marked by the almost complete absence of 
chipped stone, the dominance of bone and antler objects, but with some pecked and ground occurring. 
The most common harpoon is the composite toggling harpoon valve, and flat-topped mauls are 
introduced. Bone unipoints and bipoints are very abundant and barbed bone points of various sizes are 
also found. A well-developed weaving technology is clearly present, as indicated by blanket pins, combs, 
and spindle whorls” (Mitchell, 1990:348). According to Mitchell, intertidal features as evidence of the 
many well-developed fish and shellfish harvesting systems are associated with this period and states 
river and saltwater traps are particularly noted in the northern Strait of Georgia (1990:347). A late period 
component is present at above mentioned Shelter Point, DjSc-1 on Texada Island and determined 
radiocarbon dates from an excavated hearth of 830 +/- 30 years B.P. (Parsley 2013). 
 
3.6 Regional Archaeology and Previous work 

 
The current study area is located approximately 150m to the WSW of two known and recorded 
archaeological sites DiSc-3 and DiSc-27. 
 
DiSc-3 is located approximately 96 m to the north across the Island Highway and measures 
approximately 30 m x 60 m in size.  Previous archaeological assessments described the site as heavily 
impacted from past logging and clearing contributing to an unclear understanding of actual site 
dimensions and level of intact cultural remains (Dewhirst 1993). The archaeological deposits are 
described as discontinuous, lacking any substantial archaeological deposits and typified by the 
presence of fire broken rock. The occasional pockets of shell were identified in the former campground 
area along with an abrader fragment and an ungulate long bone fragment (Dewhirst 1993). Prior to the 
1993 report, ancestral human remains were noted to have been removed and taken to the Royal BC 
Museum (RBCM).   
 
DiSc-27 is located 147 m to the northeast of the subject facility and is approximately 23 m east of DiSc-
3 separated by Lee Road (Murton 1975).  The size of DiSc-27 as it appears on the Remote Access to 
Archaeological Data (RAAD) is approximately 135 NW/SE x 59 m SW/NE.  The site is likely a 
continuation of DiSc-3 but was re-recorded as DiSc-27 in 1975 (Dewhirst 1993) having been initially 
recorded as DiSc-3 by John Sendey in 1964. 
 
Sendey described the site as, “…a shell midden of about 3ft of deposit of clam shells overlying beach 
sand and gravel” (Dewhirst 1993); but despite the documentation of cultural material reaching depths 
of 1.0 m; Sendey stated, ”…only a few undisturbed areas remain” and the site was “not worth further 
investigation”(Dewhirst 1993). The French Creek House Resort construction and development of the 
surrounding area has impacted the site and according to Dewhirst (1993), little intact cultural material 
survives. However, DiSc-27 was not investigated through sub-surface testing in 1993 and so the extent 
and preservation of archaeological remains is unknown. Stratified shell midden was recorded along the 



Archaeological Impact Assessment at French Creek Pollution Control Centre, Lee Road, Parksville, BC under HCA Permit 2019-0098 

 

 

18 
  

ditch on the east side of Lee Road and several artifacts were recovered, suggesting intact and significant 
archaeological remains may in fact survive (Dewhirst 1993).   
 
Located approximately 540m to the west and northwest is site DiSc-29. This is a shell midden site 
located on the west side of French Creek and recorded as 869 m long E/W and 230 m N/S and covering 
and area of approximately 15 hectare area extending west from the mouth of French Creek.  
 
DiSc-29 was originally recorded by Murton and Foster (1975) and revisited by Scott and von Krough 
(1977) and it was observed that there were several impacts upon and disturbances to the cultural 
deposits. Scott and von Krough (ibid) recorded that Tom Tyron, who had farmed the land since 1912, 
reported that indigenous people continued to use the land in the summer up to 1920. Following the 
1970s archaeological surveys a number of permitted and non-permitted archaeological studies have 
been conducted within DiSc-29. Except for the recovery of fire broken rock (FBR), a single human 
vertebra, anthropogenically altered sands, and thin shell midden deposits; these studies have produced 
negative archaeological results. An AIA in 2017 (Bible 2017) identified shell midden through surficial 
exposures in Columbia Drive Community Park, that had been heavily affected by a recreational bike 
park. An AIA at 1522 Admiral Tryon Blvd (Thompson & Parsley 2020) identified FBR, subsurface shell 
fragments and anthropogenically colour-stained sediments stratigraphically intact above glacial sands 
and gravels, indicative of the basal portion of a formerly present cultural deposit. In October 2020 an 
AIA was carried out to investigate the surficial exposures within the Columbia Drive Community Park 
impacted by the bike track and revealed the cultural sediments are more extensive than initially recorded 
(Parsley & Thompson 2020 in prep). 
 

4 METHODOLOGY 

Field methods followed those set out in the application for Permit 2019-0098. 
 
 
4.1 Documentary Research 

The Remote Access Archaeological Data (RAAD) and Provincial Archaeological Report Library (PARL) 
applications provided by the Archaeology Branch were utilized to access all the existing archaeological 
site information and associated reports. 
 
4.2 Surface Inspection  

As per the Permit Application for HCA Permit 2019-0098 areas of low potential are surveyed at 
discretion, and areas of moderate potential are surveyed at 25 m traverse.  Visual surface inspection 
includes review for archaeological resources (e.g., cultural depressions, trees with modifications that 
may pre-date AD 1846), and areas exhibiting potential for archaeological resources (e.g., landforms and 
exposures). Traverses are determined based on anticipated potential which is contingent on 
physiography, development boundaries and visibility.  The pedestrian survey visually inspects the 
ground surface for exposures of cultural sediments and cultural features. The bases of trees other 
exposed areas of ground are inspected for evidence of subsurface archaeological deposits. Suitable 
tree stands are examined for cultural modification. This surface inspection followed on from a 
Preliminary Field Reconnaissance (PFR) carried out in December 2018, the results of which are 
presented in Appendix 2. 
 
Detailed field records and observations were recorded and maintained in a field-book and all 
photographs were recorded in a photo log. 
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4.3 Subsurface Inspection  

As per the application for Permit 2019-0098, “…lands considered to have potential for archaeological 
sites will be tested at 5 m intervals or less”. Instances where a greater testing interval is employed may 
include reduction of potential from proven testing; obstructions to spacing or inaccessible test locations, 
and as per the application each shovel test was 35cm by 35cm in size and excavated until culturally 
sterile basal sediments were observed unless constraints such as significant mature tree roots 
prevented this.  All excavated material from these tests was screened through ¼ inch mesh. 
 
The field data collected was digitized using GIS software ArcMap 10.6.1 to convey all archaeological 
features, landforms, subsurface tests, survey coverage, existing facilities, and recent disturbances. 
 
4.4 Analysis 

Comparative analysis of faunal remains was conducted from representative samples whenever 
possible. Consulted texts included Olsen’s Mammal Remains from Archaeological Sites (1964), 
Gilbert’s Mammalian Osteology (1980), and Smart’s Carpals and Tarsals of Mule Deer, Black Bear, and 
Human: An Osteology Guide (2009).   
 
Lithic artifacts will be subjected to a technological analysis with the aim of providing an assessment of 
site function.  Analysis will be done according to an established system (e.g. Andrefsky 1998, Magne 
1983) that provides insight into lithic technologies represented at the site, such as core reduction, bipolar 
reduction bifacial thinning, pressure flaking for tool manufacture/maintenance, blade production, heat 
treatment, etc.  Diagnostic tools will be measured and photographed, with technological attributes noted. 
Raw material sourcing will be done where appropriate. 
 
4.5 Site Significance Evaluation  

 
The significance of sites within the Study Area was evaluated using the Checklist of Criteria for 
Pre-Contact Site Evaluation (Appendix D) and Checklist of Criteria for Post-Contact Site Evaluation 
(Appendix E) from the British Columbia Archaeological Impact Assessment Guidelines (Archaeology 
Branch 1998). 
 
4.6 Impact Identification and Assessment  

 
The potential for impacts to sites within the Study Area was examined using the Indicators for 
Assessing Impacts on Archaeological Sites (Appendix F), in the British Columbia Archaeological Impact 
Assessment Guidelines (Archaeology Branch 1998). 
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5 RESULTS 

 
Figure 3: FC PCC Results Map (midrange) 
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Figure 4: FC PCC Detailed Results. 
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5.1 Surface Inspection  
 
A preliminary field reconnaissance was completed PFR (Appendix 2) was completed in 2018 where 
pedestrian survey of the entire property found two areas of interest with moderate archaeological 
potential located in northern portion of the subject property to the northwest of Morningstar Creek in 
between Island Highway West (19A) and the existing facility. This area is relatively low-lying and level 
with second or third growth Douglas-fir, Western redcedar, and Bigleaf maple.  The understorey consists 
of sword fern, Oregon grape, with invasive blackberries on the outer edges of the forest, next to the 
highway. There are also numerous tree throws, and push piles of gravel and other redeposited material. 
 
A raised bank discussed in the PFR is approximately 4m high by 15–20m wide and forms the southern 
boundary of the areas of potential. This berm separates the northern portion of the property (closest to 
the Island Highway West) from the developed portion of the property to the south and is assumed to 
have been piled from the excavated material removed during the original facility construction in the 
1970’s (Figures 5 & 6).  The vegetation on the berm is consistent with this historic disturbance. In the 
northwest corner of the northern portion was a particularly dense area of understory vegetation (Figure 
7)  
 

 
Figure 5: Looking east along the 4m high push pile 

berm. 

 
Figure 6: Looking west along the 4m high push pile 

berm. 
 

 
Figure 7: Looking south. Dense understory vegetation 
in the northwest corner. 4m high berm in background. 

 
Figure 8: Looking east to old access road from Island 

Highway West into the FC PCC, with deep rutting. 
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Significant disturbance was found within the northern area where some deep vehicle ruts were observed 
running parallel to the Island Highway West and north of the large berm (Figures 8 & 9) which lead from 
an old vehicle access road (immediately adjacent to Morningstar Creek) connecting the Island Highway 
West into the facility (Figure 10). The berm formed a natural test boundary, and the deep wheel ruts 
reduced the testable area immediately adjacent to Morningstar Creek.  
 

 
Figure 9: Working shot. Excavation of STs 1 and 2, 

with vehicle ruts to the left and gravel push piles in the 
background (under the sword fern) 

 
Figure 10: Looking south. Morningstar Creek (left) and 

the old access road. 

 

 
Figure 11: Springboard notched stump. 

 
 
Ample evidence of historic logging is found on several old growth western red-cedar stumps (Figure 
11). 
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5.2 Subsurface Inspection  

A total of n=47 hand dug shovel tests (ST1–ST47) were excavated in the area of potential of the FC 
PCC. Of these tests, six (n=6) were positive for archaeological evidence as each contained the presence 
of fire broken rock (FBR).  Details of the stratigraphical sequences and deposits within each test are 
presented in Appendix 1, while a summary of the positive tests is presented below Table 2. 
 
The tests were excavated at 5m or less intervals in areas of potential, however once there was a clear 
indication of a reduction in potential, i.e. following three negative tests, or the tests were to be placed in 
inaccessible or disturbed areas the subsurface testing intervals were increased. 
 
Table 2: Summary of Positive Tests, Cultural Deposits. Depth Below Surface & Thickness 

Test Depth Below 
Surface (cm) Deposit Type Intact deposit 

thickness (cm) 

Disturbed 
deposit 

thickness (cm) 
FBR/Fauna/shell 

ST3 7  n/a 16 5 x FBR (<500g) 
ST4 14  n/a 6 1 x FBR (50g) 
ST5 7  n/a 11 3 x FBR (40g) 
ST8 10  n/a 11 10 x FBR(1kg) 
ST15 18  n/a 12 5 X FBR (<500g) 
ST24 4  n/a 21 2 x FBR (<500g) 

 

 
Site Stratigraphy  

 
The site stratigraphy is uniform across the northern portion of the subject property with sterile silts below 
a variably 5–10cm thick surficial leaf litter (“L”-horizon deposit of decomposing rich organic leaf-litter 
forest floor material of shed leaves, branches, bark and stems).  A loose medium to dark brown organic 
humic, heavily bioturbated silty loam is present variably to around 12 cm depth below surface which is 
an “A”-horizon topsoil layer which ranged in thickness from 2–20cm (Pennock, Watson & Sanborn 
2015). 
 
The variations in the thickness of this silty loam is potentially the result of disturbance (i.e. logging) prior 
to and construction of the FC PCC.The FBR is typically found in a matrix of light to medium grey silt 
(“Ae”-horizon) found ranging from 4-30 cm depth below surface but is typically at the 10-20 cm below 
surface range.  
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Figure 12: ST3. Western wall. Scale 50cm & 20cm. 

 
Figure 13: ST4. Eastern wall showing root disturbance. 

Scale 50cm & 20cm. 
 

 
Figure 14: ST5. Eastern wall. Scale 50cm & 20cm. 

 
Figure 15: ST8. Western wall. Scale 50cm & 20cm. 

 
In the tests which didn’t have an “Ae”-horizon deposit the overlying topsoil lay directly upon the sterile 
naturally deposited basal material which was characterised as a compact light to medium brown silty 
clay with iron staining present and this deposit becomes lighter with depth. No rock or gravels were 
observed within this sterile glacial deposit. 
 
Slight stratigraphic variability was observed in four tests, but each continued to be negative for cultural 
materials.  
 
ST12 revealed a 7cm thick sterile light-yellow brown (tan) silty clay with occasional iron staining patches 
(very similar to the basal deposit observed in other tests, but this was clearly disturbed/redeposited as 
it contained an iron nail and overlay a mottled orange and light grey compact silty clay with 20% small 
(<4cm) rounded and subrounded pebbles/gravel indicative of a waterborne sterile basal deposition. This 
glacial sediment was clearly different to the stone-free material observed in the other tests (Figure 16). 
A modern nail was found between 10-17 cm dbs.  
 
In ST13 the basal deposit was recorded as a compact dark grey clay with large sand and gravel 
particles. This is potentially an imported dumped deposit, as there are several push piles of gravel in 
the area and this deposit became impenetrable at 20cm dbs. 
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ST19 was positioned at the eastern end of the 4m high push pile berm and revealed a series of 
redeposited/disturbed layers of material associated with the construction of the FC PCC. No evidence 
of the older ground surface was observed, and the basal material was observed at 44cm dbs (Figure 
18). 
 
ST22 revealed a basal deposit of compact dark grey-brown sandy silt with 10% small, rounded pebbles. 
This was similar to ST13 however it is unclear if this is an in situ sterile basal deposit or redeposited 
sterile basal material from elsewhere. There is evidence of disturbance to the ground surface in this 
area. Test halted at 20cm dbs due to the compact nature of this deposit. 
 
ST24 revealed beneath the topsoil a mixed and mottled medium grey and dark grey clay silt. The mixed 
and mottled nature of this deposit indicates that it is redeposited, with patches of anaerobic dark grey 
clay. Two pieces of FBR weighing <500g were recovered from this disturbed deposit (Figure 19). 
  

 
Figure 16: ST12. Southern wall. Scale 50cm & 20cm. 

 
Figure 17: ST15. Southern wall. Scale 50cm & 20cm. 

 

 
Figure 18: ST19. Southern wall. Scale 50cm & 20cm. 

 
Figure 19: ST24. Southern wall. Scale 50cm & 20cm. 

 
Other than the scattered distribution of FBR (Table 3), no artifacts, shell or faunal remains were 
observed. A single iron nail was recovered from ST12 indicating disturbance.  
Table 3: Fire Broken Rock 

Shovel Test No of FBR 

ST3 5 
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ST4 1 
ST5 3 
ST8 10 
ST15 5 
ST24 2 
Total 26 

 
Fire broken rock (FBR) or Fire-cracked rock (FCR) is intrinsically linked with human activity and “is the 
most abundant artifact identified at many prehistoric sites in the Pacific Northwest. Even a cursory 
review of archaeological and ethnographic literature indicates drying and processing facilities employed 
‘hot rocks’ as heat radiators; sweat lodges used heated rocks as a source for steam; and boiling stones 
were used in the cooking of foods. Large hearths filled with FCR usually formed the central core of 
houses. Roasting ovens associated with processing of roots, especially camas (Camassia quamash), 
employed large quantities of rocks as heating elements. In spite of its central role in prehistoric 
household activities, FCR remains an understudied and undervalued analytical resource compared with 
its more attractive and traditional counterparts, such as flaked and ground stone tools, floral and faunal 
remains, and even lithic debitage” (Wilson and DeLyria 1996). 
 

6 DISCUSSION  

This AIA at the French Creek Pollution Control Centre was successful in its stated aims of identifying 
the presence of cultural material in the northern portion of the property and establishing the location and 
extent of the remains that may be affected by potential future development. The evidence for 
archaeological remains is limited with just 26 pieces of FBR and no evidence of shell, artifacts or faunal 
remains.  
 
FBR is intrinsically linked with human activity which involved the heating of rocks within a fire, but 
whether this was for cooking as boiling stones, or from a hearth surround, a rock oven, or steaming pit, 
or from a myriad of other uses is unclear.  
 
It is likely that this new archaeological site is related to the other archaeological sites in the vicinity and 
may have at one time formed the periphery of a larger culturally used landform associated with the 
French Creek delta and related fisheries that once took place here.  
 
Archaeological sites that are located inland from the shoreline are more prevalent in this particular area. 
DisC-29 is located to the west of French Creek is a good example of discontinuous cultural deposition 
of sparse FBR such as found at 1522 Admiral Tryon Boulevard (Thompson & Parsley 2020a). 
 
The assessment work completed for DhSb-3 found that this site too, is typified by discontinuous FBR 
with the occasional pocket of shell matrix in the former campground. This patterning of sporadic FBR is 
perhaps indicative that these two archaeological sites were at one time connected prior to historic 
impacts. Likewise, this is probably connected to DiSc-27 to the east of Lee Road although these 
archaeological deposits are described as dense with stratified shell midden and containing significant 
artifacts. It is highly plausible this new site relates to the sporadic low-density scatter of FBR relating to 
DhSb-3 however, it is unclear given the spatial discontinuity of ~190 m and it cannot be confirmed these 
are indeed the same archaeological site. Further, it cannot be discounted that this new site may be the 
edge of a former, now destroyed archaeological site that may have been situated where the FC PCC is 
presently found.  
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The lack of any shell or faunal remains and the lack of ‘midden’ material characterised by dark organic 
charcoal and shell rich deposits is potentially due to a number of reasons.  
 
1) There has been substantial disturbance in this portion of the property, historic logging as shown from 
the spring board notched stumps in the northwest corner, the building of the Island Highway West and 
the building of the FC PCC itself has had an effect in this area and it is likely any cultural deposits 
present, were removed during this disturbance.  
 
2) The site may represent an isolated and was either very short-lived with brief cultural use and so dense 
deposits of cultural material did not accumulate. 
 
3) The site is on the periphery of a much larger and densely occupied site (such as DiSc-3 and DiSc-
27) to the north. The surviving archaeological deposits are indicative of a short-lived or seasonal site 
with perhaps limited occupation, as the FBR were recovered from medium to light brown floodplain silts 
or glacial silts, that show no evidence of anthropogenic staining. Long occupied sites with high density 
of overlying cultural deposits often result in the basal deposits becoming stained black through the 
leaching of anthropogenic material (charcoal rich organic deposits) through the process of percolating 
precipitation into the upper layers of the underlying sterile natural deposits. 
 
4) There were no cultural deposits here and the FBR arrived as a result of imported material during 
development in this area. 
 
Its is likely that the limited archaeological evidence is a combination of reasons 1 and 3, disturbance 
and the location on the periphery of a much larger and densely occupied site.  
 
 
6.1 Site Significance Evaluation 

The significance of sites was evaluated using the Checklist of Criteria for Pre-Contact Site Evaluation 
(Appendix D) and Checklist of Criteria for Post-Contact Site Evaluation (Appendix E) from the British 
Columbia Archaeological Impact Assessment Guidelines (Archaeology Branch 1998). 
 
The site is evaluated according to the specified criteria: Scientific, Public, Ethnic and Economic 
 
This newly identified site, which potentially represents the periphery of activity associated with the two 
previously recorded archaeological sites to the north, DiSc-3 and DiSc-29 can be considered low in all 
specified criteria of site significance. Though this is a newly discovered archaeological site, the scientific 
information that can be obtained from its study is low to nil due to the lack of anthropogenically altered 
sediments, lack of artifacts, and lack of faunal remains. The archaeological deposits consist of sporadic 
and discontinuous FBR archaeological material present. The site also has low public and economic 
significance. Qualicum and Snaw-Naw-As First Nations should be consulted to determine the ethnic 
significance assessment.  
 
If DiSc-3 and DiSc-27 were better understood in terms of the size and extent of each site and the state 
of preservation of remains, and these sites were clearly tied to this new site, then perhaps the 
significance could be re-evaluated. 
 
Archaeological distributions of cultural material in this vicinity of DiSc-57, DiSc-3 and DiSc-27 would be 
better understood if future work sought to address these questions. 
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6.2 Impact Identification and Assessment 

The potential for impacts to the sites was examined using the Indicators for Assessing Impacts on 
Archaeological Sites (Appendix F), in the British Columbia Archaeological Impact Assessment 
Guidelines (Archaeology Branch 1998) and the Ministry of Forests’ Memorandum of Agreement on 
Trails (1995). 
 
The impacts affecting a site are assessed according to the specified criteria: Magnitude, Severity, 
Duration, Range, Frequency, Diversity, Cumulative Effect and Rate of Change  
 
The proposed developments at FC PCC will also have a detrimental effect on the underlying surviving 
remains with clearance of trees and stump removal and the construction of a new road access at the 
very northwest corner of the property. The largest portion of tree clearance in preparation for the 
construction of new buildings, facilities and infrastructure adjacent to the Island Highway West is located 
in the area of positive tests and will result in the complete removal of the limited archaeological deposits 
identified. 

7 RECOMMENDATIONS 

This new site is located in an area within the French Creek Pollution Control Centre that is to be 
developed. Preventing further impacts to this newly identified site is the priority recommendation 
however, there are no alternatives for the project as currently planned to avoid this site. 
 
Any impacts that are planned within DiSc-57, are required to be completed under an HCA section 12.4 
Site Alteration Permit. Any impacts to DiSc-57 must be monitored by a qualified archaeologist and 
archaeological monitoring under an HCA Alteration Permit is required to minimize impacts and if 
necessary, record and collect archaeological data if unavoidable. Monitoring of tree stump removal and 
ground impacts for grading or initial construction excavations is required.  

8 CONCLUSIONS 

A new site boundary is to be established for this newly discovered site, composed of 2 polygons. The 
NW polygon is a 5m diameter buffer around positive test ST 24. The SE polygon measures 30m E–W 
by 23m N–S around positive tests ST3, 4, 5, 8 and 15, with 5m buffer applied around the positive tests. 
There is a 26.5m gap between the two polygons and following instruction from the BC Archaeology 
Branch a total dimension for DiSc-57 of 74m E–W by 30m N–S was applied.  
 
This study found a new archaeological site DiSc-57 located 300 m inland from the mouth of Morningstar 
Creek. This site demonstrates that even in heavily disturbed areas from large scale developments, 
archaeological evidence may survive. Further, this study shows that inland archaeological sites are 
more prevalent than formerly understood.  
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Appendix 1: Subsurface Test Log  

Prior to the excavation of each test the slightly decomposing rich organic leaf-litter forest floor material (shed leaves, branches, bark and stems – 
‘O’-horizon) which sealed the underlying deposits was removed. This ranged in thickness from 5–10cm and overlay an "A"-horizon deposit. 

Test# 
Depth Below 
Surface (cm) 

Cultural Intact  Matrix Description  

ST1 0–20 N N Loose medium to dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon 
with the deposit below. "A"-horizon. 

20–35 N N Compact yellow silty clay with orange iron staining. Sterile basal material. Test halted at 35cm dbs. 

ST2 0–20 N N Loose medium to dark brown organic humic, heavily bioturbated silty loam, with a  sharp horizon 
with the deposit below. Test abandoned at 20cm  due to very large tree root. 

ST3 0–7 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

7–23 Y N Mottled light grey fine silty clay which transitions with depth to a medium to light yellow silty 
clay. 5 pieces of fire broken rock (FBR) <0.5kg. 

23+ N N Compact medium yellow silty clay with dark orange iron staining. Sterile basal material. Test 
halted at 23cmn dbs 

ST4 0–14 N N Loose medium to dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon 
with the deposit below. "A"-horizon. 

14–20 Y N Fine light grey yellow silty clay. 1 piece of FBR (50g).  

20–30 N N Compact medium yellow silty clay with dark orange iron staining. Sterile basal material.  

ST5 0–7 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

7–18 Y N Compact medium grey silty clay with 3 x FBR (40g). 

18–25 N N Compact medium yellow silty clay with dark orange iron staining. Sterile basal material.  Test 
halted at 25cm dbs. 

ST6 0–2 N N Thin loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

2–20 N N Compact medium yellow silty clay with dark orange iron staining. Sterile basal material.  

ST7 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 
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10–22 N N Compact medium grey silt. 

22–30 N N Compact medium yellow silty clay with dark orange iron staining. Sterile basal material. Test 
halted at 30cm dbs. 

ST8 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

10–21 Y N Heavily rooted grey silt with 10 pieces of FBR weighing 1kg. 

21–30 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 30cm dbs. 

ST9 0–5 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

5–14 N N Heavily rooted grey silt. 

14–20 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 20cm dbs. 

ST10 0–5 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

5–10 N N Heavily rooted grey silt. 

10–20 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 20cm dbs. 

ST11 0–6 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

6–18 N N Heavily rooted grey silt. 

18–22 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 20cm dbs. 

ST12 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

10–17 Y N Light yellow brown (tan) silty clay with occasional orange irons staining patches. Disturbed as an 
iron nail recovered. 

17–26 N N Mottled orange and light grey compact silty clay with 20% small (<4cm) rounded and subrounded 
pebbles/gravel indicative of a waterborne sterile basal deposition. Test halted at 26cm dbs. 

ST13 0–5 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 
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5–9 N N Thin band of mixed and mottled light grey and light yellow clay. 

9–20 N N Compact dark grey clay with sand and gravel. Large sand and gravel particles. This is potentially an 
imported dumped deposit, there are several push piles of gravel in the areas. Test halted at 20cm 
as this deposit was impenetrable. 

ST14 0–12 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

12–22 N N Heavily rooted grey silt. 

22–30 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 30cm dbs. 

ST15 0–18 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

18–30 Y N Loose fine light grey yellow silt which transitions to medium yellow silt clay with depth, with 5 
pieces of FBR (<500g). 

30+ N N Compact medium brown clay silty clay with orange iron staining patches. 

ST16 0–12 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

12–17 N N Heavily rooted grey silt. 

17–26 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 26cm dbs. 

ST17 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

10–20 N N Heavily rooted grey silt. 

20–35 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 35cm dbs. 

ST18 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

10–20 N N Medium to dark fine greys silt which becomes lighter with depth, heavily rooted/bioturbated. 

20–30 N N Mottled light and medium yellow and brown compact silty clay, sterile basal deposit. Test halted 
at 30cm dbs. 
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ST19 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

10–21 N N Mottled light yellow and brown silty clay. This is a redeposited and reworked deposit associated 
with the initial construction of the French Creek Pollution Control Centre (FC PCC), and the test is 
located to the west of large push pile berm which forms the southern boundary of the developed 
portion of the FC PCC. 

21–33 N N Mixed and mottled medium grey and dark grey clay silt. The mixed and mottled nature of this 
deposit indicates that it is redeposited. 

33–44 N N Dark brown silt, which is heavily bioturbated with extant roots at this level. 

44–50 N N Loose medium brown and orange sandy silt with patches of iron staining. Sterile basal deposit. 
Test halted at 50cm dbs. 

ST20 0–5 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

5–17 N N Layer of decayed wood, this deposit suggests a downed or felled tree was allowed to rot and 
decay in situ but was then crushed. There is evidence of vehicle tracks close to this test which 
could account for that crushing. 

17+ N N At 17cm dbs a large root was encountered which filled the whole of the test. Test halted at 17cm 
dbs. 

ST21 0–6 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

6–15 N N Medium grey silt. Heavily rooted. 

15–20 N N Medium grey silt which transitions to medium yellow brown silty clay. Test halted at 20cm dbs. 

ST22 0–9 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

9–20 N N Compact dark grey brown sandy silt with 10% small rounded pebbles, similar deposit to ST13 
however it is unclear if this is an in situ sterile basal deposit or redeposited sterile basal material 
from elsewhere. There is evidence of disturbance to the ground surface in this area. Test halted at 
20cm dbs due to the compact nature of this deposit. 

ST23 0–12 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

12–20 N N Compact and tenacious grey silty clay with patches of orange iron staining. Low energy anaerobic 
clay deposit. Sterile basal material. Test halted at 20cm dbs. 
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ST24 0–4 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

4–25 Y N Mixed and mottled medium grey and dark grey clay silt. The mixed and mottled nature of this 
deposit indicates that it is redeposited, with patches of anaerobic dark grey clay. Two pieces of 
FBR weighing <500g were recovered from this disturbed deposit. 

25–30 N N Compact yellow brown and very light grey silt clay with orange iron staining. Sterile basal material. 
Test halted at 30cm dbs. 

ST25 0–2 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

2–16 N N Medium brown silty clay with no inclusions. 

16–26 N N Light grey silty clay with orange iron staining patches. Sterile basal material. Test halted at 26cm 
dbs. 

ST26 0–4 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a sharp horizon with the 
deposit below.  "A"-horizon. 

4–35 N N Heavily rooted medium to dark brown organic silty clay - not cultural - no inclusions. Very large 
root at 24cm dbs. 

35+ N N Compact light grey silty clay with orange iron staining. Sterile basal deposit. Test halted at 35cm 
dbs. 

ST27 0–13 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

13–25 N N Heavily rooted dark brown silty clay. 

25–36 N N Compact light grey silty clay with orange iron staining. Sterile basal deposit. Test halted at 36cm 
dbs. 

ST28 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

10–20 N N Compact dark grey sand silt with 30% subrounded and rounded pebbles and gravels. Water borne 
sterile basal deposit. Test halted 20cm dbs. 

ST29 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

10–25 N N Compact medium yellow silty clay with dark orange iron staining. Sterile basal material. Test 
halted at 25cm dbs. 

ST30 0–11 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

11–31 N N Compact dark yellow sandy silt with reddish/orange hue. Sterile basal material. Test halted at 
25cm dbs. 
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ST31 0–9 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

9–22 N N Mixed and mottled heavily bioturbated dark brown and orange yellow silty clay. 

22–36 N N Compact yellow/brown silty clay sterile basal deposit. Test halted at 36cm dbs. 

ST32 0–17 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

17–19 N N Thin very dark brown black burnt root layer, of heavily decayed root layer. 

19–30 N N Compact medium to light yellow brown silty clay with iron staining. Sterile basal material. Test 
halted at 30cm dbs. 

ST33 0–4 N N Very thin loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

4–20 N N Mixed and mottled dark brown silt and orange silty clay mix of overlying topsoil (A horizon) mixing 
with basal sterile material. It is unclear if this is the result of bioturbation or man-made 
disturbance during activities in this area - i.e. logging. 

20–30 N N Compact light to medium brown silty clay with iron staining present. Sterile basal material. Test 
halted at 30cm 

ST34 0–3 N N Very thin loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

3–18 N N Mixed and mottled dark brown silt and orange silty clay mix of overlying topsoil (A horizon) mixing 
with basal sterile material. It is unclear if this is the result of bioturbation or man-made 
disturbance during activities in this area - i.e. logging. 

18+ N N Compact light to medium brown silty clay with iron staining present. Sterile basal material. Test 
halted at 18cm 

ST35 0–4 N N Very thin loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

4–23 N N Mixed and mottled dark brown silt and orange silty clay mix of overlying topsoil (A horizon) mixing 
with basal sterile material. It is unclear if this is the result of bioturbation or man-made 
disturbance during activities in this area - i.e. logging. 

23+ N N Compact light to medium brown silty clay with iron staining present. Sterile basal material. Test 
halted at 18cm 

ST36 0–6 N N Very thin loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

6–25 N N Compact light to medium brown  silty clay with iron staining present. Sterile basal material. Test 
halted at 25cm 

ST37 0–20 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

20–30 N N Compact light to medium brown silty clay with iron staining present. Sterile basal material. Test 
halted at 30cm 
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ST38 0–5 N N Very thin loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

5–30 N N Mixed and mottled dark brown silt and orange silty clay mix of overlying topsoil (A horizon) mixing 
with basal sterile material. It is unclear if this is the result of bioturbation or man-made 
disturbance during activities in this area - i.e. logging. 

30–35 N N Compact light to medium brown with iron staining present. Sterile basal material. Test halted at 
35cm. 

ST39 0–26 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

26–34 N N Compact light to medium brown with iron staining present. Sterile basal material. Test halted at 
34cm. 

ST40 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

10–30 N N Compact light to medium brown silty clay with iron staining present. This deposit becomes lighter 
with depth. Sterile basal material. Test halted at 30cm. 

ST41 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

10–28 N N Compact light to medium brown silty clay with iron staining present. This deposit becomes lighter 
with depth. Sterile basal material. Test halted at 30cm. 

ST42 0–6 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

6–30 N N Compact light to medium brown with iron staining present. This deposit becomes lighter with 
depth. Sterile basal material. Test halted at 30cm. 

ST43 0–6 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

6–20 N N Compact light to medium brown silty clay with iron staining present. This deposit becomes lighter 
with depth. Sterile basal material. Test halted at 20cm. 

ST44 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam.  "A"-horizon. 

10–18 N N Heavily rooted medium yellow brown silty clay which becomes darker with depth. 

18–35 N N Dark brown silty clay with very sharp boundary onto the deposit below. 

35+ N N Compact light to medium brown silty clay with iron staining present. This deposit becomes lighter 
with depth. Sterile basal material. Test halted at 35cm. 

ST 45 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a  sharp horizon with the 
deposit below.  "A"-horizon. 

10–19 N N Heavily rooted grey silt. 
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19–25 N N 5Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 2cm dbs. 

ST 46  0–6 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a  sharp horizon with the 
deposit below.  "A"-horizon. 

6–18 N N Heavily rooted grey silt. 

18–22 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 20cm dbs. 

ST 47 0–10 N N Loose dark brown organic humic, heavily bioturbated silty loam, with a  sharp horizon with the 
deposit below.  "A"-horizon. 

10–15 N N Heavily rooted grey silt. 

15–25 N N Compact grey silty clay with dark orange irons staining patches which transitions with depth to 
medium to light yellow silty clay with depth. Test halted at 25cm dbs. 

 
 
  



Archaeological Impact Assessment at French Creek Pollution Control Centre, Lee Road, Parksville, BC under HCA Permit 2019-0098 

 

 

43 
  

Appendix 2: Preliminary Field Reconnaissance (PFR)  
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1. Introduction

AECOM has been retained by the Regional District of Nanaimo (RDN) for the pre-design, detailed design,
construction, and post-construction phases of the French Creek Pollution Control Centre Stage 4 Expansion Project
(“the Project”). This report provides an assessment of environmental effects associated with the Project, including
identification of environmental challenges and constraints associated with the site. The report also provides measures
to mitigate potential project effects

2. Project Overview

The French Creek Pollution Control Centre (FCPCC) is a secondary wastewater treatment plant operated by the
RDN near Parksville, BC (Figure 1). The plant provides primary treatment followed by secondary treatment to remove
the remaining solids and organic pollutants from the wastewater. The effluent currently meets provincial and federal
regulatory requirements.

The FCPCC is near its operating capacity of 10 mega litres per day, average flow, and the expansion will increase the
capacity to approximately 13.3 mega litres per day to meet growth in the service area to the year 2035. This upgrade
is referred to as the Stage 4 Expansion.

The new infrastructure for the Stage 4 Expansion will be located on the lower portion of the site to the northwest of
the existing plant, on the opposite side of Morningstar Creek. The existing influent dewatering building is located in
this area. The existing plant is located on the upper portion of the site on the southwest side of the property, near the
intersection of Highway 19A and Lee Road.

The Stage 4 Expansion includes the following items:

 New secondary treatment infrastructure based on a conventional activated sludge process

 Upgrade of the odour control system

 Maintenance building and storage area adjacent to secondary treatment infrastructure

 Effluent pump station replacement with a new facility for all flows

 New dewatered sludge bin loading conveyors and relocated truck scale

 Renovated administration building with second story addition

 Upgrades to the Morningstar Creek crossing, involving replacement of the existing bridge with a new arch
culvert

 New site access from the Island Highway complete with vehicle gate

 New electrical service and power distribution

 Relocate the existing Motor Control Center above the hydraulic grade line where needed to mitigate flood risk

 New generator and fuel tank adjacent to new Stage 4 secondary treatment infrastructure

 Equalization tank to attenuate peak diurnal flows and improve wet weather management

The main components of the upgrade are shown on Figure 2 which shows the location of the new footprint for the
upgrades on the northwest corner of the RDN site. The total FCPCC site is 4.1 ha, the total ground disturbance
associated with the Stage 4 Expansion is 0.97 ha. The footprint for new Combined Treatment Unit (CTU) building,
clarifiers and bioreactors is approximately 4700 m2 and will be located on a section of the lot that is currently treed.
The new access road/driveway will be added along the western edge of the property which and will cover
approximately 1800 m2 in an area that is also currently a treed. The crossing of Morningstar Creek will be upgraded
by removing the existing bridge and replacing it with a 17.8 m long by 3.3 m wide open bottom arch culvert. The
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culvert crossing will provide a 5 m wide road surface and will support and protect several utilities including electrical
cables and the main pipes that carry sewage from the intake building and primary treatment facility to the new
clarifiers and bioreactors. The layout for the new culvert is provided in Appendix A.

3. Regulatory Context

The information below summarizes federal, provincial and municipal legislation applicable to the Project.

3.1 Federal Legislation and Requirements

3.1.1 Fisheries Act

The federal Fisheries Act applies to all Canadian fisheries waters and provides protection and conservation for fish
and fish habitat on provincial, federal, and private lands. Morningstar Creek supports fish population and provides
spawning and rearing habitat for a variety of fish species. Therefore, the Fisheries Act protects the fish, the fish
habitat including water quality of the creek.

Construction of a new culvert in the creek has the potential to impact fish and fish habitat. To avoid infringing on the
protections provided under the Fisheries Act, a request for review has been submitted to Fisheries and Oceans
Canada (DFO) and the project is currently under review. It is anticipated that the project can proceed with an
Authorization under the Fisheries Act but this will not be confirmed until DFO completes its review of the proposed
works in Morningstar Creek.

Section 36(3) of the Fisheries Act prohibits the discharge of deleterious substances into a water body (administered

3.1.2 Migratory Birds Convention Act

The Migratory Birds Convention Act (MBCA) protects migratory bird populations in Canada by regulating potential
harmful human activities. The Regulations under the MBCA provide for the conservation of migratory birds and for the
protection of their nests and eggs. Specifically, they prohibit depositing or permitting the deposit of a substance that is
harmful to migratory birds in waters or an area frequented by migratory birds or in a place from which the substance
may enter such waters or such an area. A prohibition against the disturbance, destruction, or taking of a nest, egg, or
nest shelter of a migratory bird is also set out in the Regulations. Possession of a migratory bird, nest, or egg without
a permit is also prohibited. The Act and its regulation could apply to this project if cutting of trees and removal of
vegetation takes place during the active nesting season from March 15 and August 15.

3.1.3 Species at Risk Act

The Species at Risk Act (SARA) is designed to prevent Canadian indigenous species, subspecies, and distinct
populations from becoming extirpated or extinct, to provide for the recovery of endangered or threatened species and
encourage the management of other species to prevent them from becoming at risk. Under SARA, critical habitat is
defined as the habitat that is necessary for the survival or recovery of listed extirpated, endangered, or threatened
species, and that is identified in a recovery strategy or action plan.

3.2 Provincial Legislation

3.2.1 Riparian Areas Regulation

The Riparian Areas Protection Regulation (RAR), enabled by the Riparian Areas Protection Act, guides development
in riparian areas. The RAR applies to residential, commercial, or industrial activities in the RDN. However, the RAR
does not restrict the construction of municipal infrastructure, referred to as “Institutional Development” in Section
1.4.1 of the Riparian Areas Regulation Assessment Regulations (BC Ministry of Forests Lands and Natural Resource
Operations 2006). Since the Project is exempt from RAR requirements, the RAR assessment and results are
presented for information purposes only.



French Creek Pollution Control Centre Stage 4
Expansion DRAFT

Prepared for:  Regional District of Nanaimo
P:\60590631\400-Technical\432 Environment\Construction
EIS\RPT_60590631_FCPCC_Construction EIS 2021-02-08.docx

AECOM
11

The RAR assessment methodology presents the approach to determine a Streamside Protection and Enhancement
Area (SPEA). The SPEA is defined as the area that is “adjacent to a stream that links aquatic to terrestrial
ecosystems and includes both existing and potential riparian vegetation and existing and potential adjacent upland
vegetation that exerts and influence on the stream”. The Detailed Assessment methodology requires an evaluation of
stream width, reach breaks, potential vegetation type and channel type and then applies a formula to determine the
SPEA width. The Detailed Assessment determines the “Zone of Sensitivity” for the features, functions and conditions
of the riparian assessment area through a series of assessments. The SPEA width is then the largest “Zone of
Sensitivity” resulting from an individual assessment.

The RAR defines a stream as any watercourse – natural or human-made – that provides fish habitat that contains
water on a perennial or seasonal basis, is scoured by water or contains observable deposits of mineral alluvium or
has a continuous channel bed including a watercourse that is obscured by overhanging or bridging vegetation or soil
mats. A stream may not itself be inhabited by fish, but may provide water, food and nutrients to streams that do
support fish. Wetlands directly connected to other watercourses are also included in the definition of a stream in
accordance with RAR.

3.2.2 Water Sustainability Act

The work in and around Morningstar Creek is an approved works under the Water Sustainability Regulation as it is a
culvert installed for a road crossing of the creek. Installation of the culvert will require the stream flow to be diverted
around the work area and this is also an approved works under the regulation and will require the submission of a
notification.

A notification of proposed work must be submitted to FrontCounter BC a minimum of 45 days before beginning work.
Submitting more than 45 days ahead of time is recommended. If a habitat officer with Ministry of Forests, Lands and
Natural Resource Operations & Rural Development (MFLNRORD) has not responded within 45 days (or by the
proposed start date, if you submitted more than 45 days in advance), work may proceed. However, the proponent is
responsible must make sure that the work meets the terms and conditions described in Part 3 of the Water
Sustainability Regulation and any terms and conditions specific to the region in which the work is proposed.

3.2.3 Wildlife Act

The Wildlife Act defines wildlife as all native and some non-native amphibians, reptiles, birds, mammals that live
within BC. Within Canada, the management of wildlife is a shared responsibility between federal and provincial
governments. Provincial agencies are responsible for all matters involving the conservation and management of
wildlife populations and habitat within the province that are not under federal government jurisdiction.

Section 34 of the Wildlife Act provides legal protection of: birds and their eggs; the nest of an eagle, peregrine falcon,
gyrfalcon, osprey, heron, or burrowing owl, regardless of the nest status (i.e., active or inactive); as well as the active
nest of other species. Due-diligence must be exercised by attempting to identify existing nests. The destruction of any
nest (or nest tree) requires a permit from the province.

To conduct works in fish bearing water, a permit to salvage or collect fish is required under the Wildlife Act. This would
apply to the establishment and dewatering of a work area for the culvert installation.

3.3 Municipal Legislation

The Project Site is in Electoral Area G of the RDN. No RDN bylaws that would apply to the environmental aspects of
the project were identified. Municipal bylaws of the adjacent City of Parksville and Town of Qualicum Beach do not
apply to this area.

RDN Bylaw 1469.02 - A Bylaw To Establish Floodplains, Construction Levels In Floodplains, And Setbacks For
Landfill And Structures In Floodplains, specifies construction setbacks in floodplains adjacent to watercourses,
applicable to Electoral Area G. Based on Section 13 of this bylaw, a horizontal setback of 15 m is required from the
Natural Boundary of a Watercourse for a landfill or portion of a landfill slope, or a structural support required to
support a floor system or Pad above the Designated Flood Level.
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4. Biophysical Conditions

4.1 Methods

4.1.1 Desktop Review

A desktop review of available information on existing environmental conditions in the Project area was conducted in
January 2019. Sources of information included:

 BC Ministry of Environment and Climate Change Strategy (BC MOECCS) Habitat Wizard webmap (BC
MOECCS 2019a)

 Conservation Data Centre (CDC, BC MOECCS 2019b)
 Fisheries Information Summary System (FISS, BC MOECCS 2019c)
 DFO Aquatic Species at Risk Maps (DFO 2017)
Wildlife components were assessed based on existing reports and databases describing key habitat features. A
desktop assessment of wildlife and wildlife habitat was completed to characterize general terrestrial habitats, identify
sensitive ecosystems or wildlife features, and assess the potential for species at risk within the study area.
Understanding existing wildlife habitat is important to identify features that could be affected by the proposed Project,
assess the type and extent of Project effects on wildlife and wildlife habitat, as well as to provide recommendations
on measures to mitigate potential adverse effects.

4.1.2 Field Survey

A site investigation was completed on 25 January 2019. A Qualified Environmental Professional (QEP) visited the site
and completed a visual reconnaissance of the Project area. The QEP completed an assessment following the RAR
Detailed Assessment Methods (BC MFLNRO 2006). A Reconnaissance (1:20,000) Fish and Fish Habitat Inventory
site card was also completed, in accordance with the Reconnaissance (1:20,000) Fish and Fish Habitat Inventory:
Standards and Procedures (RIC 2001). Photographs documenting the existing environmental conditions were taken.
Locations of Project components and environmental features were recorded using a handheld GPS unit.

Dominant vegetation species in the vicinity of the FCPCC were identified and recorded. Because of the time of year
of the survey no rare plant or ecosystem survey was conducted as part of this reconnaissance. Incidental
observations of wildlife and potential wildlife habitat features were recorded. Existing biophysical conditions were
used to determine general habitat suitability for potential species at risk. No species-specific surveys were conducted.

An assessment to determine the potential width of a Streamside Protection and Enhancement Area (SPEA) was
completed following the RAR Detailed Assessment Methods as laid out in the RAR Assessment Methods Schedule
(Government of BC 2016). The assessment to determine the width of the SPEA was conducted within the Riparian
Assessment Area (RAA), defined as a 30 m wide strip on either side of a watercourse. The RAR Detailed
Assessment requires a QEP to evaluate stream width, reach breaks, potential vegetation type and channel type in
the RAA. This information is entered into formulas to determine the SPEA width. Once the SPEA has been
determined, measures to protect the integrity of the SPEA may also be determined. However, because this is a
preliminary assessment and the Project is not bound by RAR, specific measures to protect the SPEA were not
developed.

4.2 Results

4.2.1 Desktop Overview

4.2.1.1 Fish and Fish Habitat

Historic fish capture records and conservation statuses of these species are available for Morningstar Creek and
French Creek are provided in Table 1.
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Table 1:  Historic Fish Capture Records for Morningstar Creek and French Creek

Common Name Scientific Name
Morningstar

Creek

French

Creek
BC Status SARA Status

Coho salmon Oncorhynchus kisutch   Yellow – S4 No Status

Chinook salmon Oncorhynchus tshawytscha


Yellow – S4 Endangered (East
Vancouver Island Stream
Spring population)

Chum salmon Oncorhynchus keta  Yellow – S5 No status

Pink salmon Oncorhynchus gorbuscha  Yellow – S5 No status

Atlantic salmon Salmo salar  Exotic No status

Rainbow trout/
steelhead

Oncorhynchus mykiss


Yellow – S5 No status

Coastal cutthroat trout Oncorhynchus clarkii clarkii   Blue – S3S4 No status

Sculpin (general) Cottus sp.  - -

Stickleback (general) Gasterosteus sp.  - -

Notes:

 = Present

Yellow = Species at least risk of being lost; Blue = Species that is of special concern; Red = Species that is at risk of being lost (extirpated,

endangered, or threatened);

S3S4 = Either Vulnerable or Apparently Secure; S4 = Apparently secure; S5 = Secure;

Reference: BCMOECCS 2019a

4.2.1.2 Vegetation and Terrestrial Resources

The Project is within the Coastal Douglas Fir zone Moist Maritime subzone (CDFmm). This zone occurs at low
elevations along southeast Vancouver Island, from sea level up to 150 m in elevation (Green and Klinka 1994).
Climate in this zone is typically mild, with warm, dry summers, and milt, wet winters. The CDFmm subzone forest is
typically dominated by Douglas-fir (Pseudotsuga menziesii), grand fir (Abies grandis), and western redcedar (Thuja

plicata). Common understorey species include salal (Gaultheria shallon), dull Oregon-grape (Mahonia nervosa), and
ocean-spray (Holodiscus discolor).

The BC MOECCS Vancouver Island Region Environmental Stewardship Division reports that a wide variety of wildlife
species are known to inhabit the CDF subzone on Vancouver Island (BC MOECCS 2019d). A total of 323 bird
species, 11 amphibian species, 9 reptile species, and 44 terrestrial mammals are found in this zone for at least part of
the year.

A search of the Habitat Wizard database was conducted to identify recorded wildlife species observations within a 5
km buffer of the Project area. Results of this search are presented in Table 2.

Table 2:  Historic Wildlife Observations within 5 km of the FCPCC Site

Common Name Scientific Name Wildlife Group BC Status SARA Status

Common garter snake Thamnophis sirtalis Reptile Yellow – S5 None

Northwestern garter snake Thamnophis ordinoides Reptile Yellow – S4 None

American bullfrog Lithobates catesbeianus Amphibian Exotic None

Great blue heron Ardea herodias fannini Bird Blue – S2S3B, S4N Special Concern

Roosevelt elk Cervus elaphus roosevelti Ungulate Blue – S3S4 None

Harbour seal Phoca vitulina Marine mammal Yellow – S5 None

Notes:

Yellow = Species at least risk of being lost; Blue = Species that is of special concern; Red = Species that is at risk of being lost (extirpated,

endangered, or threatened);

S2S3B = Either Imperilled or Vulnerable Breeding Population; S4N = Apparently Secure Nonbreeding Population; S4 = Apparently secure; S5 =

Secure;

Special Concern = A species that may become threatened or endangered.
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Reference: BCMOECCS 2018c

No great blue heron colonies were identified in the vicinity of the Project area in the COSEWIC Assessment and
Update Status Report for Great Blue Heron during the desktop review (COSEWIC 2008). A breeding colony is shown
on the Habitat Wizard webmap approximately 6.8 km to the southwest of the Project area, near the community of
Coombs, BC, however the colony was reported as inactive in 2002 (BC MOECCS 2019a; MWLAP and MSRM 2002).

Harbour seal observations were recorded in the marine environment of the Strait of Georgia. No marine habitat
suitable to support harbour seals is located at the Project site.

4.2.1.3 Sensitive Species

A search of the CDC database was conducted to determine sensitive species within a 2 km and a 5 km buffer of the
Project area. No sensitive species occurrences were identified within the 2 km buffer. Within the 5 km buffer, four
occurrences of sensitive species were identified: one blue-listed rush species, one red-listed forest ecosystem, and
two Secured CDC features. A Secured CDC Occurrence indicates the presence of a species or ecosystem that is
susceptible to harm and has been masked from public access to protect it. The edges of the masked occurrences are
located more than 2 km from the Project area and are therefore unlikely to be impacted by Project activities. A
request for more information on the masked polygons was submitted to CDC and CDC staff confirmed that the
mapped species are not anticipated to be impacted by Project activities (pers. comm. J. Clare, MOECCS). Identified
species occurrences are presented in Table 3.

The FCPCC site is located in an area that may provide habitat for bats at risk, including Townsend’s big-eared bat
(Corynorhinus townsendii, Provincial Blue list – S3S4), as reported by CDC biologists during a review of the project
area (pers. comm. J. Clare, MOECCS).

Table 3:  Sensitive Species/Ecosystems Identified within a 5 km Buffer of the Project Area

Species

Group

Common

Name

Scientific Name Provincial

Status

SARA

Status

Habitat Requirement

Plant Pointed rush Juncus oxymeris Blue – S3 None Wet meadows and riverbanks in lowland CDFmm,
CWHdm, and CWHxm biogeoclimatic zones

Plant
community

Douglas-
fir/dull
Oregon
grape

Pseudotsuga
menziesii/Berberis

nervosa

Red – S1 None Middle slopes, on all elevations and at low elevations in
coastal BC. Moderately dry moisture regime. Douglas-fir-
dominated forest with dull Oregon grape-dominated
shrub layer.

Unknown Two Secured
Conservation
Data Centre
Species
Occurrences

N/A Unknown Unknown Unknown

Notes: CWHdm is Coastal Western Hemlock Dry Maritime subzone; CWHxm is Coastal Western Hemlock Very Dry Maritime subzone.

4.2.2 Field Survey

4.2.2.1 Fish and Fish Habitat

Three aquatic features were identified on the FCPCC site: Morningstar Creek, a roadside ditch adjacent to Highway
19A, and a small, isolated pond near the existing FCPCC building.

Morningstar Creek is a well-defined stream with a riffle-run morphology (Photos 1 and 2). It runs generally towards
the northeast, through the FCPCC site. The creek crosses under Highway 19A at the FCPCC site boundary, then
drains into the Strait of Georgia, approximately 500 m downstream of the Project area. French Creek also discharges
to the Strait of Georgia near the Morningstar Creek outlet. French Creek was designated as a sensitive watershed by
the BC Ministry of Water, Land, and Air Protection (MWLAP and MSRM 2002).
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Photo 1: Facing upstream showing a typical section of
Morningstar Creek downstream of the bridge crossing.

Photo 2: Facing downstream, showing a typical section of
Morningstar Creek upstream of the bridge crossing.

Photo 3: Facing upstream, showing detail of the instream
bridge abutment on the left downstream bank.

Photo 4: Facing downstream, showing the inlet of the dual-
culvert crossing of Morningstar Creek at Highway 19A.

Two crossing structures over Morningstar Creek were identified on or near the FCPCC site – a bridge on the FCPCC
site and a dual-culvert crossing under Highway 19A (Photos 3 and 4). The Morningstar Creek bridge consists of a
concrete deck supported on concrete abutments that are located within the high-water mark of the creek. At the time
of survey, the western abutment was within the wetted area of the creek and the eastern abutment was outside of the
wetted area, but below the high-water mark. The dual-culvert crossing at Highway 19A consisted of two parallel 1500
mm diameter concrete pipes with a length of approximately 20 m. Both pipes were conveying water with no evident
obstacles. Neither the bridge nor the culvert structure appeared to present a barrier to fish passage under the
observed flow conditions.

Morningstar Creek was characterized by a series of alternating riffle and run habitat types with an irregular
meandering pattern through the FCPCC site. Channel dimensions were measured at eleven transect sites, extending
over approximately 150 m of stream channel. Measurements are presented in Table 4. Mean bank-full channel width
was 6.74 m, mean wetted width was 5.66 m, mean residual pool depth was 0.70 m, and mean bank-full depth was
0.72 m. Measured channel gradients ranged from 1.5 to 2.0 %. Channel substrates were dominated by gravels, with
fines subdominant. D951 was 0.56 m and D2 was 0.10 m. Water temperature at the time of survey was 5.5°C and the
water was moderately turbid. Side- and mid-channel gravel bars were present throughout Morningstar Creek,
particularly in the upper portion of the study reach. Small off-channel wetted areas were present throughout the study

1 D95 is defined as the diameter of the bed material particle that is larger than 95% of the materials in the stream channel.
2 D is defined as the size of the largest particle on the channel bed that will be moved at channel forming flow levels.
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reach, the largest of which was a shallow pool measuring approximately 5 m by 5 m on the left downstream bank3 of
the creek, approximately 20 m downstream of the bridge crossing (Photo 5). Large and small woody debris was
present in the channel, with the largest accumulation present approximately 45 m downstream of the bridge in a large
channel-spanning jam (Photo 6).

Channel banks were generally sloping, with some nearly-vertical eroding sections. Bank substrates were dominated
by fines, gravels, and small cobbles. Riparian vegetation consisted of mixed mature forest, described in greater detail
in Section 4.2.2.2. Crown closure provided by riparian vegetation was estimated to be between 21 and 40%.

Table 4: Morningstar Creek Channel Dimensions

Location Transect Bank-full Width (m) Wetted Width (m) Residual Pool Depth (m) Bank-full depth (m)

D
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f
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 C
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ek
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id

ge

1 5.10 4.90 - -

2 4.85 4.35 0.67 -

3 4.95 4.30 - 0.65

4 5.95 5.70 0.64 -

5 7.40 7.20 - -

6 7.70 7.20 0.63 -

U
ps
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am
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ng

st
ar
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ek
Br

id
ge

7 6.15 5.80 - -

8 5.15 4.95 1.10 -

9 11.10 8.80 - -

10 7.25 3.00 - 0.78

11 8.55 7.10 0.45 -

Mean - 6.74 5.66 0.70 0.72

Photo 5: Facing the left downstream bank, showing an off-
channel pool downstream of the bridge crossing.

Photo 6: Facing downstream, showing a channel-spanning
accumulation of woody debris. This jam is not anticipated to
impede fish passage.

3 Left downstream bank is defined as the bank on the observer’s left-hand side when facing downstream.
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Photo 7: Facing upstream, showing the furthest downstream
riffle habitat unit. The instream rock appears to be artificially-
placed angular material intended to provide habitat complexity.

Photo 8: Facing the right downstream bank, showing two piles of
angular stone placed against an eroding bank, likely intended to
minimize further erosion.

Cover available for fish was estimated to be moderate in abundance, covering approximately 20% of the channel
area. Deep pool with low water clarity was the dominant cover type, with boulders, large woody debris, and
overhanging vegetation the subdominant cover types. Small woody debris, undercut banks, and instream vegetation
provided trace amounts of cover for fish.

Habitat quality for salmonid species was generally rated as good throughout Morningstar Creek. Juvenile rearing
habitat quality was good, based on the diversity of habitat and cover types and the presence of pool and off-channel
areas for feeding. Spawning habitat quality was rated as good for the portion of the creek upstream of the bridge
where clean gravel substrates are abundant. Spawning habitat is poor downstream of the bridge, where substrates
are dominated by coarse placed rock and deeper pools with fine substrates. Migratory habitat quality was rated as
good, based on the absence of barriers to fish movement under observed flow conditions. Overwintering habitat was
rated as good, based on the presence of deep pools and observed high water levels during winter conditions.

Instream habitat enhancement features were observed in Morningstar Creek during the site visit. Downstream of the
bridge crossing, a series of three riffles, constructed from apparently artificially-placed angular cobbles and boulders,
spanned the channel (Photo 7). Additionally, placed angular cobble and boulder material was present along the right
downstream bank at two sites - one upstream and one downstream of the bridge crossing, at eroding banks, likely to
provide erosion protection (Photo 8). Several pieces of large woody debris cabled together were identified
approximately 60 m upstream of the bridge crossing. This coarse rock material and woody debris increases habitat
complexity and is expected to increase the quality of the habitat available for fish.

The small pond on the FCPCC site, shown on Figure 1, is approximately 25 m long and 8 m wide, with a maximum
water depth of 40 cm (Photo 9). The pond was fed by a 300 mm diameter concrete pipe culvert, which is expected to
provide stormwater drainage from the adjacent road surface (Photo 10). Minimal inflows were observed at the time of
survey and no discernible flow in the pond was observed. Organic material, including decomposing leaves and woody
debris was abundant and a strong organic odour was noted. Common duckweed (Lemna minor), sedges, and
grasses were observed in the pond. No overland flow from the pond was identified and fish access to the pond is not
expected to exist. Subsurface seepage from the pond to Morningstar Creek is expected to provide water and food
and nutrient inputs only.

The Highway 19A roadside ditch runs parallel to the Highway at the northeast side of the FCPCC site and drains
directly into Morningstar Creek immediately upstream of the Highway 19A culvert crossing (Photos 11 and 12). The
ditch had a defined channel with a mean width of approximately 1 m and a bankfull depth of 15 cm. At the time of
survey, the mean wetted width of the ditch was approximately 0.9 m. Ditch substrates were dominated by clean
scoured gravel. No obstacles to fish access were identified. This ditch is expected to provide seasonal fish habitat for
small-bodied fish, including juvenile salmonids when water depths are sufficient to allow access.
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Photo 9: Facing northwest, showing the isolated pond. Photo 10: Facing down, showing the thick layer of accumulated
organic debris in the isolated pond.

Photo 11: Facing down, showing the clean gravel substrate
and shallow flowing water in the Highway 19A roadside ditch.

Photo 12: Facing the right downstream bank of Morningstar
Creek, where the Highway 19A roadside ditch joins the creek.

4.2.2.2 Vegetation

The vegetation community in the vicinity of Morningstar Creek consists of two general types: a narrow strip of
deciduous-dominated forest immediately adjacent to the watercourse and a coniferous-dominated forest adjacent to
the deciduous zone (Photos 13 and 14). The coniferous-dominated forest continued to the west and east of
Morningstar Creek and Highway 19A where the majority of trees will be cleared for the CTU Building and bioreactors
(Figure 2). Also, on the west side of Morningstar Creek, a disused and vegetated roadbed runs between the bridge
crossing and Highway 19A (Photos 15 and 16). This roadbed had a mean width of 6 m and runs between the two
observed forest types. Vegetation on the road surface included grasses, and mosses with patches of sedge.
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Photo 13: Facing north, showing the trunks of deciduous trees
immediately adjacent to Morningstar Creek. Coniferous trees
can be seen to the right and at the background of the frame,
further from Morningstar Creek.

Photo 14: Facing downstream, showing a narrow buffer of
deciduous trees adjacent to Morningstar Creek with coniferous
trees located further from the creek.

Photo 15: Facing southwest near Highway 19A, showing the
old road bed that runs along the west side of Morningstar
Creek.

Photo 16: Facing southwest, showing the old road bed near the
Morningstar Creek bridge crossing

The deciduous strip was dominated by red alder (Alnus rubra) and bigleaf maple (Acer macrophyllum) trees. This
width of this strip was approximately 5 to 10 m on both sides of Morningstar Creek. The coniferous zone was
dominated by Douglas-fir, western redcedar, and sitka spruce (Picea sitchensis), with big-leaf maple also present.
Dominant understorey species were sword fern (Polystichum munitum) and salmonberry (Rubus spectabilis), with
common snowberry (Symphoricarpos albus), Himalayan blackberry (Rubus armeniacus), salal, dull Oregon-grape,
English ivy (Hedera helix), and trailing blackberry (Rubus ursinus) also present. Sedges (Carex spp.), grasses
(Graminoids), and mosses (Bryophytes) were also present throughout the site. Species identified on the FCPCC site
are presented in Table 5.

Table 5: Plant Species Identified at the FCPCC Site

Scientific Name 1 English Name Form Native Exotic

Pseudotsuga menziesii Douglas-fir Tree X -

Thuja plicata Western redcedar Tree X -

Picea stichensis Sitka spruce Tree X -

Alnus rubra Red alder Tree X -

Acer macrophyllum Big-leaf maple Tree X -
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Scientific Name 1 English Name Form Native Exotic

Gaultheria shallon Salal Shrub X -

Mahonia nervosa Dull Oregon-grape Shrub X -

Rubus spectabilis Salmonberry Shrub X -

Symphoricarpos albus Common snowberry Shrub X -

Rubus ursinus Trailing blackberry Shrub X -

Rubus armeniacus Himalayan blackberry Shrub - X

Hedera helix English ivy Shrub - X

Polystichum munitum Sword fern Herb X -

Graminoid species Grass Herb X -

Carex species Sedge Herb X -

Bryophyte species Moss Herb X -

1. Names according to Klinkenberg (2018)

4.2.2.3 Wildlife

Based on information obtained from desktop review, the Project Site does not overlay areas of species or ecosystems
at risk, nor have there been any recorded observation of wildlife in the Project Site (BC MOECCS 2019).
Notwithstanding the desktop review and field observation, the CDFmm biogeoclimatic zone on Vancouver Island is
home to a wide variety of animals, many of which are highly mobile and have the potential to occur at the site (BC
MOECCS 2019d). During the site reconnaissance visit the prints of black-tailed deer (Odocoileus hemionus

columbianus) and raccoon (Procyon lotor) were observed. Both are Yellow listed species with no status under SARA.

There is a wide diversity of birds found on Vancouver Island with the potential to nest or feed, permanently or
seasonally, within the Project Site. Raptors and owls have the potential to nest and/or feed in the vicinity the Project
site owing to the surrounding mature forest and likely presence of prey such as small rodents. Passerine species are
also expected to occur within the Project Site. During the field survey no raptor nests were observed within the
Project Site. One inactive passerine nest was observed near Morningstar Creek (Photo 17). Several standing dead
trees (snags) were present on site (Photo 18). These trees provide foraging and cavity nesting opportunities for a
variety of birds and small mammals.

Herptiles with the potential to occur at the site include frogs, salamanders, snakes, and lizards; though a desktop 
review and field observations did not identify species within the Project Site. The area offering the highest suitability
for amphibians is anticipated to be the pond area located to the northeast of the Morningstar Creek bridge site. In
addition, low velocity side channel areas of Morningstar Creek or the Highway 19A roadside drainage ditches also
offer suitable habitat for amphibian species. No herptiles were observed or heard calling during the site
reconnaissance visit.
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Photo 17: An inactive stick nest in a tree near Morningstar
Creek.

Photo 18: A standing dead tree with abundant cavities created
by foraging animals.

4.2.3 Riparian Setbacks

4.2.3.1 SPEA Width Determination

Data gathered during the field assessment was entered into the RAR Detailed Assessment Form (Form 3) to
calculate the resulting SPEA widths for the watercourse and the wetland. Results are summarized below and the
completed detailed assessment form is attached to this report (Appendix B).

The following characteristics are used to determine watercourse Zones of Sensitivity (ZoS):

 Reach breaks: the subject watercourse consists of a single reach within the site.

 Average channel width: 6.474 m

 Average channel slope: 1.8%

 Channel type: Riffle-pool

 Site Potential Vegetation Type (SPVT): Deciduous or coniferous tree (TR).

These characteristics determine the width of the ZoS for the features, functions, and conditions of riparian areas
described in Table 6.

Table 6: RAR Zones of Sensitivity

Zone of Sensitivity Category Description of Calculation Resulting Zone of

Sensitivity Width (m)

Large Woody Debris, Bank, and
Channel Stability

For riffle-pool streams with TR SPVT, ZoS is three times the
channel width of 6.47 m. Maximum value is 30 m and minimum
value is 10 m.

19.4 m

Litter Fall and Insect Drop For streams with TR SPVT, ZoS is three times the channel width
of 6.47 m. Maximum value is 15 m and minimum value is 10 m.

15 m

Shade For streams with TR SPVT, ZoS is three times the channel width
of 6.47 m along the south side of the stream. Maximum value is
30 m.

19.4 m

4 Note that the RAR Detailed Assessment methodology for calculating the average channel width involves removal of the highest and lowest 

stream width measurements, leading to a slightly different mean width than was presented in Section 4.2.2.1.
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The largest ZoS width is used to establish the SPEA. The 19.4 m ZoS for Large Woody Debris, Bank, and Channel
Stability and Litter Fall and Insect Drop results in a SPEA width of 19.4 m on both sides of the watercourse. The
19.4 m SPEA would apply to the riparian area extending from the high-water mark of Morningstar Creek.

4.2.3.2 Proposed Riparian Setback

The existing design for the FCPCC calls for a 15 m setback from the high-water mark of Morningstar Creek, in
accordance with RDN Bylaw 1469.02. Site infrastructure will be generally placed outside of a 15 m wide area on both
sides of Morningstar Creek. The exception to this setback will be the construction area required for Morningstar
Creek crossing works.

Within the 15 m buffer, existing vegetation will be retained where possible and riparian vegetation planting will be
conducted following the completion of construction activities to enhance the quality of the aquatic environment of
Morningstar Creek. Any disturbed areas within this buffer area will be reclaimed and revegetated following completion
of construction. The planting area will include a portion of the existing old roadbed on the west side of Morningstar
Creek. The old roadbed is vegetated only with graminoids and other low growing herbs and currently offers little value
to the creek in terms of shading, provision of woody debris, or organic debris inputs. Although the proposed 15 m
buffer is narrower than the 19.4 m buffer suggested by the RAR assessment, the maintenance of a 15 m vegetated
buffer and the establishment of riparian vegetation on the road bed adjacent to the creek is anticipated to offer
reasonable protection and potential improvement of the aquatic environment.

5. Potential Project Effects

Potential project effects associated with the construction phase are described and discussed in this section. Project
activities discussed here with the potential to cause environmental effects include:

 Replacement of the existing bridge with an open bottom culvert crossing system, and

 Vegetation clearing within the new FCPCC footprint.

The two activities listed above have the potential to directly impact the aquatic environment of Morningstar Creek.
The fish habitat in Morningstar Creek is known to support blue-listed coastal cutthroat trout and Pacific salmon
species, most likely coho salmon. In order to minimize effects to fish and fish habitat, instream works would take
place during the period of least risk to fish which is August 15 to September 15 based on the species of fish that could
be present in these creeks (see Section 6.6.4). Under ideal conditions, the installation of the culvert crossing would
be completed during a period of no flow in Morningstar Creek. If this is not possible due to flow conditions or
construction timing restrictions, the crossing work area would be isolated, fish salvaged from the work area and water
pumped around so that work can be conducted in the dry. Once the work is complete, the stream bed and banks
would be restored to pre-construction conditions including replanting of riparian vegetation. The appropriate Instream
Work Standards and Best Practices (WLAP 2004) will be followed to minimize potential effects and appropriate
approvals or authorizations would be required from Fisheries and Oceans Canada under the Fisheries Act and the
provincial Ministry of Forests Lands and Natural Resource Operations and Regional Development under the Water

Sustainability Act.

Vegetation clearing will be required to prepare for the installation of the Morningstar Creek culvert (approximately
560 m2), the area for the CTU building and the bioreactors is approximately 4700 m2 and the new access road along
the western boundary is approximately 1800 m2. Clearing for the culvert installation will have the potential to impact
fish habitat by removing vegetation in the riparian area. Removal of riparian vegetation can cause a number of
changes to the existing fish habitat, including increased water temperatures due to loss of shading, decreased
nutrient inputs from falling insects and organic debris, decrease of hydraulically-functional woody debris inputs, and
decrease in bank stability. Removal of vegetation during bird nesting season (typically occurring from mid-March to
mid-August on Vancouver Island) has the potential to result in the destruction of nests or the death of birds protected
under the Migratory Birds Convention Act or the Wildlife Act. Vegetation clearing has been kept to a minimum and it is
unlikely that any new trees will have to be cleared for the culvert installation and the building setback on the west side
of the creek will allow the preservation of at least a 15 m wide riparian area next to Morningstar Creek.



French Creek Pollution Control Centre Stage 4
Expansion DRAFT

Prepared for:  Regional District of Nanaimo
P:\60590631\400-Technical\432 Environment\Construction
EIS\RPT_60590631_FCPCC_Construction EIS 2021-02-08.docx

AECOM
23

Where clearing results in the exposure of soils there is the potential for erosion and sedimentation. Standard best
practices for construction works, in particular when working around watercourses, can eliminate or reduce erosion
and sedimentation issues.

Non-native plant species were identified in the vicinity of the FCPCC site, namely Himalayan blackberry. Additional
non-native and invasive plants are expected to be present in the vicinity. Between seeds from nearby plants the use
of construction equipment moving soils around that could contain seeds, there is a significant risk for invasive species
to proliferate the area.

No mapped habitat of at-risk mammals or amphibians was identified during the desktop review and field
reconnaissance. However, Morningstar Creek, roadside ditches, and the pond area on the FCPCC site may provide
habitat for small aquatic mammals or amphibians. Prior to the start of construction, a QEP should conduct a Project-
specific assessment of amphibian and mammal habitat. This assessment would be used to determine whether
aquatic mammal or amphibian salvage/relocation work is required and to identify the specific areas requiring salvage.

Construction activities can be an issue for nearby residents and users of nearby public spaces from increased traffic
and on site activity causing additional noise.

6. Environmental Protection and Mitigation Measures

The adoption of appropriate mitigation measures and best management practices during construction will reduce the
potential impacts associated with Project activities. This section provides general guidelines and recommendations
for environmental protection and mitigation during the construction phase. The following information is general in
nature and should be refined prior to construction and incorporated into an environmental management plan (EMP) to
address the specific construction equipment and methods and timing of works.

6.1 General Measures

6.1.1 Demarcation of Construction Boundaries and Sensitive Areas

Prior to any site preparation or construction activities, footprint boundaries, sensitive areas, riparian areas, and known
sensitive habitat features (e.g., nests) should be outlined on site plans and in the field with ‘No Work Area’ or similar
flags, to reduce the possibility of causing unnecessary disturbance to surrounding ecosystems. Visual boundaries
should be reviewed throughout the construction phase to ensure all boundaries are marked remain clear and as
accurate as possible.

6.1.2 Monitoring

Throughout construction and particularly during works near Morningstar Creek, environmental monitoring and
reporting should be conducted to confirm that environmental protection measures are being applied and effective. If
they are not effective, the monitor will work with the contractor to modify protection measures until they are. The
environmental monitor will be an appropriately qualified professional and will have the authority to stop construction if
there is any contravention of environmental protection guidelines or regulations (i.e., impact to fish habitat) or if there
is imminent threat of environmental damage. This is particularly important around the riparian areas of Morningstar
Creek.

6.2 Erosion and Sediment Control

Figure 3 provides erosion and sediment control (ESC) details to be applied to this project and will be included with the
drawings that will be issued for tender. The successful contractor will be required to develop an ESC plan detailing
the specific time periods, locations and activities that will be followed to manage erosion and sedimentation, i.e.
where silt fencing and sediment barriers will be installed. Due to the dynamic nature of site conditions, it is expected
that measures will require additional adjustments and actions once construction begins. Additional erosion and
sediment control measures will be incorporated as required based on observations during monitoring. Below are
general minimum erosion and sediment control measures:
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EROSION AND SEDIMENT CONTROL NOTES:

1. IT IS INTENDED THAT EROSION AND SEDIMENT CONTROL STRATEGIES BE IMPLEMENTED DURING ALL CONSTRUCTION PHASES.

2. THE EROSION CONTROL MEASURES OUTLINED HERE ARE INTENDED TO:

· PREVENT THE GENERATION OF SUSPENDED SEDIMENT

· SUPPORT EROSION CONTROL MEASURES BY CAPTURING AND RETAINING SUSPENDED SEDIMENT

· TO LIMIT THE TRANSPORT OF SEDIMENT ONTO ROADWAYS. ALL SITE ACCESS FROM DISTURBED AREAS TO PAVED SURFACES WILL BE RESTRICTED WHERE

POSSIBLE.

· ALL PERSONS INCLUDING, BUT NOT LIMITED TO , ENGINEER, THE EROSION AND SEDIMENT CONTROL SUPERVISOR, THE GENERAL CONTRACTOR AND ALL

SUB-CONTRACTORS INVOLVED WITH THE PROJECT (ALL PERSONS INVOLVED) SHALL COMPLY WITH ALL FEDERAL, PROVINCIAL AND REGIONAL DISTRICT OF

NANAIMO (RDN) REGULATORY REQUIREMENTS FOR EROSION AND SEDIMENT CONTROL (ESC).

3. ALL PERSONS INVOLVED WITH THE PROJECT ARE RESPONSIBLE FOR ALL SITE ACTIVITIES THAT RESULT IN NON-COMPLIANCE WITH REGULATORY REQUIREMENTS.

4. PRIOR TO CONSTRUCTION START-UP, THE PROJECT PROPONENT OR PRIME CONTRACTOR MUST SCHEDULE AN ENVIRONMENTAL PRE-CONSTRUCTION MEETING

TO DISCUSS SCHEDULING, ROLES AND RESPONSIBILITIES, AND ESC AND OTHER POLLUTION PREVENTION PRACTICES. MEETING INVITEES SHOULD INCLUDE THE

DEVELOPER/PROJECT MANAGER, CONSULTANT, CONTRACTORS AND REGULATORS.

5. THE FOLLOWING INFORMATION MUST BE ON SITE (AND AVAILABLE UPON REQUEST), AND FILED FOR A MINIMUM OF TWO YEARS FOLLOWING FINAL SITE

STABILIZATION:

· THE EROSION AND SEDIMENT CONTROL REPORT AND/OR DRAWING(S), INCLUDING ALL AMENDMENTS;

· DOCUMENTATION (INCLUDING PHOTOS AND UP-TO-DATE WRITTEN RECORDS) DETAILING IMPLEMENTATION, INSPECTION AND MAINTENANCE OF ESC PRACTICES.

7. REGULAR MONITORING INSPECTIONS ARE TO BE CARRIED OUT BY A QUALIFIED ESC MONITOR UNDER THE SUPERVISION OF THE ESC SUPERVISOR UNTIL PROJECT

COMPLETION.

8. INSPECTIONS OF ALL ESC PRACTICES MUST BE COMPLETED AND DOCUMENTED AT LEAST EVERY 7 DAYS AND AT CRITICAL TIMES WHEN EROSION OR SEDIMENT

RELEASES COULD OCCUR.  NOTE: INSPECTIONS MUST BE COMPLETED AND DOCUMENTED DURING, OR WITHIN 24 HOURS OF, HEAVY SNOWMELT AND HEAVY AND/OR

PROLONGED RAINFALL (DEFINED AS >12 MM PRECIPITATION WITHIN ANY 24 HOUR PERIOD, OR PRECIPITATION OR SNOWMELT ON WET OR THAWING SOILS).

9. AS DIRECTED BY THE ENGINEER OR ESC SUPERVISOR, PERSONS INVOLVED IN ESC MAINTENANCE ARE REQUIRED TO INSPECT AND UNDERTAKE ACTIVITIES TO

MODIFY OR MAINTAIN ESC FACILITIES. THESE INCLUDE, BUT ARE NOT LIMITED TO ONSITE OR ADJACENT PAVED ROAD SURFACES, ONSITE OR ADJACENT CATCH BASIN

AND FILTRATION FACILITY AND EQUIPMENT, AND ONSITE SEDIMENT FENCING.

10. THE ESC SUPERVISOR WILL BE RESPONSIBLE FOR ENSURING THAT MONITORING INSPECTIONS ARE CONDUCTED ON A REGULAR BASIS. THE ESC SUPERVISOR

WILL REPORT TO THE RDN AND THE CONTRACTOR ON ESC ESC MEASURES AND SITE DISCHARGE. ESC MONITORING AND STORM DISCHARGE FROM THE SITE TESTED

WEEKLY AND AFTER HIGH RAINFALL EVENTS (>25mm IN 24 HOURS).

11. THE ESC DRAWINGS ILLUSTRATES THE MINIMUM MEASURES REQUIRED TO MEET RDN REQUIREMENTS.ALL PERSONS INVOLVED WITH THE PROJECT WILL COMPLY

WITH THE ESC PLAN AND WITH ALL INSTRUCTIONS ISSUED BY THE PROJECT'S ESC SUPERVISOR, RDN, AND FISHERIES AND OCEANS CANADA TO CORRECT

DEFICIENCIES THAT WOULD RESULT IN NON-COMPLIANCE WITH THE CONDITIONS OF THE PERMIT.

12. THE APPROVED EROSION AND SEDIMENT CONTROL REPORT AND/OR DRAWING(S) MUST BE UPDATED WHEN THERE ARE CHANGES TO THE EROSION AND

SEDIMENT CONTROL PRACTICES OR IMPLEMENTATION.

13. THE CONTRACTORS ARE REQUIRED TO HAVE A COPY OF THE ESC PLAN ONSITE AT ALL TIMES AND PROVIDE CONTACT DETAILS FOR THE ESC SUPERVISOR.

14. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT ALL ESC MEASURES SPECIFIED ARE INSTALLED BEFORE CONSTRUCTION BEGINS. THE ESC SUPERVISOR

SHALL CONDUCT MONITORING INSPECTIONS AS REQUIRED BY THE CONTRACT.

15. THESE PLANS AND NOTES ILLUSTRATES THE MINIMUM WORKS AND FACILITIES REQUIRED FOR CONTROLLING EROSION AND SEDIMENT . THE CONTRACTOR SHALL

INSTALL ADDITIONAL EROSION AND SEDIMENT CONTROL WORKS AND FACILITIES INCLUDING BUT NOT LIMITED TO WHEEL WASH, SEDIMENT COLLECTION AND

TEMPORARY DISCHARGE FACILITY AT SITE ACCESS POINT AS WORK PROGRESSES AND AS REQUIRED TO SUIT CONTRACTORS WORK FLOW AND METHODOLOGY TO

ACHIEVE THE INTENT OF THE CONTRACTORS EROSION AND SEDIMENT CONTROL PLAN.

16. THE INTENT OF THE PLAN IS TO DIRECT CLEAN STORMWATER RUNOFF AWAY FROM THE WORK AREAS WHILE DIRECTING RUNOFF FROM ERODIBLE AREAS AND

GRAVEL SURFACES SUBJECT FOR VEHICLE TRAFFIC TO CATCH BASINS WITH SEDIMENT BARRIERS OR SILT FILTERS.

17. SEDIMENT BARRIERS AND OTHER FACILITIES INTENDED TO PREVENT SEDIMENT FROM BEING DISCHARGED TO THE STORM DRAINAGE SYSTEM OR OTHER

RECEIVING WATERS ARE CONSIDERED TO BE THE LAST LINE OF DEFENSE AND SHALL BE IMPLEMENTED IN CONJUNCTION WITH OTHER MEASURES THAT CONTROL

SEDIMENT, SUCH AS SWEEPING, OR EROSION PREVENTION.

18. ALL EROSION AND SEDIMENT CONTROL WORKS AND FACILITIES SHALL BE MONITORED AND MAINTAINED IN PROPER OPERATING CONDITION ON AN ON-GOING

BASIS. ALL COLLECTED SEDIMENT SHALL BE REMOVED AFTER SIGNIFICANT RAIN EVENTS.

19. ALL CATCH BASINS LOCATED ONSITE OR ADJACENT TO THE PROJECT, THAT COULD POTENTIALLY RECEIVE SEDIMENT LADEN RUNOFF DUE TO THE PROJECT WILL

HAVE SEDIMENT PROTECTION INSTALLED TO MINIMIZE THE AMOUNT OF SEDIMENT ENTERING THE STORM SYSTEM. SEDIMENT BARRIERS ARE TO BE INSTALLED WITH A

MINIMUM DEPTH OF 150mm TO FILTER, BUT NOT LIMIT, WATER FLOW.

20. GEOTEXTILE SEDIMENT FENCES ARE TO BE INSTALLED ALONG DITCHES AND OPEN WATER AT THE TOP OF BANK TO REDUCE MOVEMENT OF ERODED SEDIMENT.

SEDIMENT FENCE WILL BE PLACED DUG IN A MINIMUM 150mm INTO THE GROUND, TO REDUCE SEDIMENT TRANSPORTATION AND ENSURE SEDIMENT IS KEPT AWAY

FROM RIPARIAN AREAS (SEE DETAIL).

21. SILT FENCE IS TO BE 'CONTROL SILT FENCE PLUS' OR EQUIVALENT AS APPROVED BY THE ENGINEER. FENCE TO HAVE MIN. CLEAR WATER FLOW RATE OF 0.10cfs/sf.

FENCE TO BE STAPLED @150mm O/C TO TREATED POSTS SPACED AT 1.0m O/C. BOTTOM OF SILT Ø100mm FENCE TO BE ANCHORED AS PER DETAIL.

22. GEOTEXTILE SEDIMENT FENCES ARE TO BE INSPECTED AND REPAIRED PRIOR TO EXPECTED RAIN EVENTS AND AFTER ALL SIGNIFICANT STORM EVENTS.

SEDIMENT FENCES ARE TO BE CLEARED OF SEDIMENT OR REPLACED WHEN DEFICIENCIES ARE PRESENT.

23. PAVED ROAD SURFACES WITH ACCUMULATED SEDIMENT WILL BE CLEANED / SWEPT REGULARLY AS REQUIRED. FLUSHING OF ROADWAYS IS PROHIBITED.

24. ANY TEMPORARY STOCKPILES CONTAINING ERODIBLE MATERIAL WILL BE COVERED WITH A TARPAULIN OR PLASTIC TO PREVENT EROSION (SEE STOCKPILE

DETAIL). A GEOTEXTILE SEDIMENT FENCE WILL BE PLACED 1 TO 2m FROM THE DOWNSLOPE TOE OF THE STOCKPILE AND DUG IN A MINIMUM 150mm INTO THE GROUND.

TO REDUCE SEDIMENT TRANSPORTATION AND ENSURE SEDIMENT IS KEPT AWAY FROM DITCHES. STOCKPILES LEFT FOR PERIODS LONGER THAN ONE MONTH, WILL BE

COVERED WITH VEGETATION (I.E., HYDROSEED). NO SEDIMENT LADEN MATERIALS SHALL BE DEPOSITED OR PILED OUTSIDE OF THE PROJECT BOUNDARIES,

PARTICULARLY ON ACCESS ROAD SURFACES.

25. ALL INSTALLED EROSION AND SEDIMENT CONTROL FACILITIES ARE TO BE REPAIRED AND MAINTAINED WITHIN 24-HR OF DAMAGE BEING OBSERVED.

26. INSTALL GRAVEL SITE ACCESS AS SHOWN ON THE PLAN AT START OF CONSTRUCTION.

27. ALL CATCH BASIN PROTECTION DEVICES ARE TO BE INSPECTED WEEKLY MINIMUM, OR FOLLOWING SIGNIFICANT RAINFALL EVENTS, AND CLEANED-OUT OR

REPAIRED AS NECESSARY WITHIN 24 HOURS. (MINIMUM CLEAN-OUT AT 40% CAPACITY)

28. AS CONSTRUCTION PROGRESSES, AND IF SITE GRADING REQUIRES TEMPORARY ELIMINATION OF DITCHES AND/OR OTHER MITIGATION MEASURES, THEY ARE TO

BE IMMEDIATELY RESTORED BY THE END OF THE WORK DAY.

29. ALL GRAVEL PADS ARE TO BE IMMEDIATELY REPAIRED IF AFFECTED BY TRAFFIC OR CONSTRUCTION ACTIVITIES. ALL ROCK DRIVEWAY AND ACCESS PADS ARE TO

BE MAINTAINED OR, IF SEDIMENT-LADEN, REPLACED.

30. ANY IRREGULARITIES SHALL BE REPORTED TO THE ENGINEER IMMEDIATELY.

31. SOLID WASTE (INCLUDING COLLECTED SEDIMENT, ASPHALT AND CONCRETE MILLINGS, FLOATING DEBRIS, PAPER, PLASTIC, FABRIC, CONSTRUCTION AND

DEMOLITION DEBRIS AND OTHER WASTES) WILL BE DISPOSED OF PROPERTY AND WILL COMPLY WITH THE DISPOSAL REQUIREMENTS.

32. HAZARDOUS MATERIAL (INCLUDING OIL, GASOLINE, PAINT AND ANY HAZARDOUS SUBSTANCES) WILL BE PROPERLY STORED, INCLUDING SECONDARY

CONTAINMENT, TO PREVENT SPILLS. LEAKS OR OTHER DISCHARGE. STORAGE AND DISPOSAL OF HAZARDOUS WASTE WILL BE IN COMPLIANCE WITH RDN REGULATIONS.

33. THE INTERNAL HAUL ROUTE(S) WILL BE DETERMINED BY THE EARTHWORKS CONTRACTOR AND CIRCULATED FOR REVIEW. THE HAUL ROAD WILL BE SPRAYED

WITH WATER AS REQUIRED TO MINIMIZE DUST AND WIND EROSION.

DECOMMISSIONING

1. ALL SILT FENCES SHALL BE REMOVED.

2. ANY POINTS OF ENTRY OTHER THAN THE PROPOSED DRIVEWAYS SHALL BE REMOVED AND AREA REINSTATED AS PER THE DESIGN DRAWINGS.

TEMPORARY STENLOG SEDIMENT LOGS

N.T.S.

STRAW WATTLE DETAIL

N.T.S.

TEMPORARY GRAVEL CONSTRUCTION ENTRANCE / EXIT

N.T.S.

SILT FENCE INSTALLATION

N.T.S.

SEDIMENT BARRIERS TYPICAL

N.T.S.

STOCKPILE

N.T.S.
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 Implement the sediment and erosion control measures identified in the EMP prior to starting any works that may
result in sediment mobilization.

 Ensure sediment and erosion control measures are maintained by the Contractor throughout the life of the
Project.

 Retain existing vegetation and minimize disturbance to ground cover to the extent possible.
 Protect all disturbed areas from erosion and restore them to stable condition as soon as practical.
 Store excavated or fill material and debris in a stable location beyond the high-water mark of any watercourse,

and cover or otherwise stabilize so material does not erode during rain events.
 Direct clean rainwater away from areas susceptible to erosion to minimize the amount of contaminated water

that must be managed.
 Contain sediment laden water and prevent its re-entry to the watercourse downstream by diverting water to dry

land or developing a system for filtration or settlement.
 Ground disturbances and earth moving activities should be stopped or restricted during periods of heavy rain.
 Extra ESC materials (i.e. silt fence, straw bales, etc.) to be maintained.

6.3 Management of Deleterious Substances

6.3.1 Concrete

If concrete is to be poured on site care must be made to avoid uncured concrete reaching Morningstar Creek or
ditches that may convey water to fish bearing waters. Concrete, cement, mortars, grouts and other Portland cement
or lime-containing materials are basic or alkaline and can significantly increase the pH of stream water. During any
concrete work:

 Do not directly or indirectly expose concrete, cement, mortars and other Portland cement or lime-containing
materials into or about any watercourse.

 There shall be no discharge of concrete wash water to ground, watercourses (including ditches), or storm drains
from concrete trucks and/or equipment related to the supply, pumping, or placement of concrete. This includes,
but is not limited to, concrete truck chutes and hoppers, and pump line hoses.

 All concrete wash water and/or excess concrete should be collected in an impermeable container and disposed
off-site in accordance with applicable regional bylaws, and provincial and federal legislation.

 If concrete pouring takes place in or adjacent to a watercourse or any other location where run-off from wet
concrete can enter a watercourse, the pH of the water shall be monitored before, during, and 48 hours after the
work. Water quality guidelines for pH are presented in Section 6.6.3.

 Detailed procedures for managing concrete spills should be included in a Spill Prevention and Emergency
Response Plan (see Section 6.3.2.2), which is to be on site at all times.

6.3.2 Hydrocarbons and Spill Response

6.3.2.1 General Measures for Hydrocarbon Use

General measures for equipment and hydrocarbon products are as follows:

 Equipment, vehicles, and machinery shall be in good operating condition, free of leaks, and excess oil and
grease.

 Equipment, vehicles, and machinery will be inspected regularly to ensure that they are in good operating
condition and free of leaks. Drip trays should be used for equipment that is parked on site overnight or extended
periods of time.

 All hydraulic machinery working in and around a watercourse, including ditches or ponds, will use
environmentally sensitive hydraulic fluids that are non-toxic to aquatic life and are readily or inherently
biodegradable, wherever feasible.
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 Servicing and refueling of equipment (including refilling of small field containers) shall be undertaken a minimum
of 15 m away from any watercourse, ditch, or pond.

 Storage of fuels and petroleum products will comply with safe operating procedures [e.g. A Field Guide to Fuel

Handling, Transportation and Storage (MWLAP and MOF, 2002)] and include containment facilities.

 Storage, handling, fueling and equipment maintenance and repair sites will be located on flat, stable ground, at
least 15 m away from environmentally sensitive areas such as watercourses, ditches, and ponds.

 The Contractor shall have a written Spill Prevention and Emergency Response Plan on site at all times (see
Section 6.3.2.2).

6.3.2.2 Spill Response Planning

To prevent the occurrence and minimize the impacts of potential spills, accidents or malfunctions, an Emergency Spill
Response, Containment and Management Plan shall be developed and implemented; copies of which shall always
be on site and readily available. The plan would address issues such as procedures required to prevent spills and
accidents, as well as appropriate responses for specific events to minimize potential effects. Regular site inspections
should be conducted to ensure adherence to the plan, particularly during construction activities. If standards are
followed and prudence is observed amongst work crews, risks and effects will be minimized.

Any spill of reportable quantities of a substance that is toxic, polluting, or deleterious to aquatic life shall be reported
to the Emergency Management BC 24-hour phone line. It will be the responsibility of the Contractor to implement all
activities in accordance with applicable legislative requirements.

6.3.3 General Waste

A regular disposal program will be implemented to prevent the unnecessary accumulation of construction-related
wastes. The Contractor will ensure that upon completion of each day’s work, and upon completion of substantial
portions of construction works, that all waste or other materials that may potentially impact nearby watercourses are
removed to a stable location and secured.

Sanitary facilities provided for the use of workers shall be secured to ensure they do not fall over and shall be located
at least 15 m from top of bank of any watercourse.

6.3.4 Hazardous Materials

The Contractor will be responsible for ensuring that all relevant personnel are adequately trained for the handling and
transport of Dangerous Goods and Controlled Products. hazardous waste generated during project works must be
disposed in compliance with the British Columbia Hazardous Waste Regulation. Hazardous materials – including
Dangerous Goods as defined under the Transportation of Dangerous Goods Act and Controlled Products as defined
under the Occupational Health & Safety Regulation (BC Regulation 296/97) pursuant to the Workers Compensation

Act – used during project works shall be stored and handled to protect worker health, avoid loss, and to allow
containment and recovery in the event of a spill in accordance with all applicable legislation.

If construction activities encounter possible contaminated materials, including contaminated soils, the Contractor shall
stop all work in the vicinity of the possible hazardous materials until further direction is provided.

6.4 Vegetation

Construction procedures to minimize the introduction and spread of invasive plants and noxious weeds are important
and should include the following:

 Earth-moving equipment should be cleaned before arriving on site to remove any foreign soil and vegetation.
 Surficial material taken from areas infested by invasive plants should be handled appropriately to minimize the

spread of invasive plants including covering stockpiles or removing them for proper disposal off site as soon as
practical.

 Fully remove and properly dispose of noxious weeds and other invasive plants, as appropriate.
 Remove trees in accordance with any applicable jurisdictional legislation and ensure appropriate wildlife timing

windows are adhered to (see Section 6.5.1).
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 Complete restoration activities, i.e. seeding or planting, as required, that will lead to natural pre-disturbance
conditions.

 Use native vegetation for site restoration and erosion control or use alternative methods until re-planting with
native vegetation can occur.

 Any disturbed areas must be restored to function as it did in the pre-disturbance condition.

6.5 Wildlife and Wildlife Habitat

Several mitigation measures are available to minimize potential interactions between the Project construction site and
local wildlife, and thus reduce the associated effects. Mitigation measures may include:

 Minimize sensory disturbance by:
─ Ensuring machines are well-maintained and use noise dampeners

─ Limit unnecessary lighting (i.e., reducing lighting at night and in areas where construction activities are not
immediately occurring)

─ Adhering to municipal bylaws regarding light and noise restrictions (if applicable)

 Ensure staging areas (e.g., for machines, fuels) are minimized and as far as possible from nearby sensitive
habitats, including Morningstar Creek, roadside ditches, or wetland areas.

 Reduce and ensure proper storage of potential attractants such as food, garbage, petroleum products or other
materials with strong odours.

If project works have potential to affect any SARA-listed or provincially Red- or Blue-listed species, it is necessary to
ensure compliance with species at risk legislation and to take steps to limit or avoid potential adverse effects. Some
listed species may have no period of least risk. BCMOECCS’s Regional Species at Risk Biologists or the Canadian
Wildlife Service (CWS) should be contacted for project-specific guidance.

6.5.1 Migratory Bird Timing Restrictions

In the Vancouver Island region, the breeding bird window occurs from March 15 to August 15. Scheduling of
construction activities (e.g., vegetation clearing) with potential to disturb or harm resident and migratory birds or their
active nests should take place outside of the breeding bird season. This is to prevent contravention of the federal
Migratory Birds Convention Act and the Migratory Birds Regulation, as well as Section 34 of the provincial Wildlife

Act. If such activities must be conducted during the breeding bird season, a survey for active bird nest should be
conducted by a QEP familiar with local avifauna and behaviours associated with nesting and territorial establishment
of bird species that may be encountered.

In addition to the general breeding bird window, raptors require further consideration due to their extended breeding
seasons and distinct life histories. Raptors and herons and their nests are also given special attention under
provincial legislation and BMPs.

If an active nest is found (i.e., a nest occupied by a bird or its eggs, or if a bird is near the nest and displays signs of
breeding or rearing activity), radial buffers based on provincial BMPs (Table 7) will be implemented. No vegetation
clearing will be permitted within the target buffer area until the nest is determined to be inactive.

Table 7:  Summary of Target Buffer Distances for Sensitive Wildlife Habitat Features

Feature Target Buffer Distances (m) Buffer Measured From

Urban Breeding Season “Disturbance Free” Zone

Bald Eagle Nests 1.5 tree lengths 100 Base of nesting structure

Other Raptors 1.5 tree lengths 200 Base of nesting structure

Active Bird Nest (general) 30 30 Base of nesting structure

References: BC MOE (2013), Demarchi and Bentley (2005)
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6.5.2 Shrew and Amphibian Salvage

A shrew and amphibian survey should be undertaken by a QEP well in advance of construction. If these animals are
observed or the QEP recommends, a salvage should be conducted prior to construction. Salvage locations should be
specified by a QEP at sensitive locations on the Project site. Captured animals would be relocated to a location
downstream of the Project site before the start of Project activities. The process for salvage would include:

a. Obtain a wildlife salvage permit which will specify the measures to capture, handle and collect amphibians;

b. Identify the trapping techniques applicable to the observed species;

c. Conduct pre-construction trapping and relocation in accordance with best management practices detailed
below; 

d. If advised by the QEP, install fencing or other means to keep animals from returning to the construction
area, and

e. Conduct post-salvage survivorship monitoring (if required).

Further information on the best management practices to be adopted is found in:

 British Columbia Ministry of Environment. 2014. Guidelines for Amphibian and Reptile Conservation during
Urban and Rural Land Development in British Columbia; 

 Best Management Practices for Amphibian and Reptile in Urban and Rural Environments in British Columbia
(Ovaska et al. 2004).

6.6 Fish and Aquatic Habitat

6.6.1 Instream Works, Diversion and/or Dewatering

Any diversion of water and/or dewatering related to Project activities shall adhere to the following:

 Water intakes are to meet the Freshwater Intake End-of-Pipe Fish Screen Guideline issued by DFO (1995).
 Any sediment-laden water, including seepage that may collect within the isolated work area, will be collected

and removed or discharged to an appropriate area as outlined in an EMP or as directed by a QEP.
 Construction machinery is not to encroach into the wetted area of a watercourse at any time outside of isolation

areas.
 Instream activities must be conducted in the dry and the worksite must be isolated from water flowing in the

stream channel.

 All equipment must be located and operated in the dry.

 Equipment used within or in close proximity to the wetted perimeter must be free of deleterious material (e.g.
hydrocarbons) and in good mechanical condition (e.g. no fuel or hydraulic leaks).

 Measures must be taken to ensure that no harmful material (e.g. fuel and other hydrocarbons, soil, road fill, or
sediment), which could adversely impact water quality, fish and other aquatic life, and /or fish habitat, can enter
the wetted perimeter as a result of the project activities.

 Erosion and sediment control structures are to be available onsite and utilized as necessary.

 No work is to be conducted in weather conditions likely to cause sediment laden water to enter the stream.

 Minimize disturbance to natural materials (e.g. embedded logs) and vegetation that contribute to habitat or
stream channel stability.

 If dewatering of a stream or bypass pumping systems are required for worksite isolation, the natural rate of
water flow will be maintained downstream of the work area.
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6.6.2 Fish Salvage

A fish salvage would be required if instream work requires areas to be isolated from stream flow. Federal and
provincial permits are required to conduct a fish salvage. Salvaging activities should be conducted by QEPs trained in
fish capture techniques. The salvage area should be isolated to prevent fish access and allow for effective removal of
fish. Fish captured should be released downstream within the same watercourse.

6.6.3 Surface Water Quality

Water quality in watercourses and discharged water should be monitored as appropriate to ensure they meet the
provincial guidelines presented in Table 8.

Table 8: British Columbia Approved Water Quality Guidelines for the Protection of Freshwater Aquatic Life

Parameter Guidelines

Turbidity Change from background of 8 NTU at any one time for a duration of 24 hours in all waters during clear
flows or in clear waters
Change from background of 2 NTU at any one time for a duration of 30 days in all waters during clear
flows or in clear waters
Change from background of 5 NTU at any time when background is 8 - 50 NTU during high flows or in
turbid waters
Change from background of 10% when background is >50 NTU at any time during high flows or in
turbid waters

Total Suspended Solids Change from background of 25 mg/L at any one time for a duration of 24 hours in all waters during
clear flows or in clear waters
Change from background of 5 mg/L at any one time for a duration of 30 days in all waters during clear
flows or in clear waters
Change from background of 10 mg/L at any time when background is 25 - 100 mg/L during high flows
or in turbid waters
Change from background of 10% when background is >100 mg/L at any time during high flows or in
turbid waters

pH 6.5 to 9.0: unrestricted change permitted within this range. This component of the freshwater
guidelines should be used cautiously if the pH change causes the carbon dioxide concentration to
decrease below a 10 µmol/L minimum or exceed a 1,360 µmol/L maximum, as these concentrations
may be toxic to fish.

Notes: BC MOECCS 2018

6.6.4 Aquatic Work Timing Restrictions

Any works in or about a stream should be undertaken only during the period of least risk (and with the appropriate
regulatory approvals and permitting in place), as defined by MFLNRORD and DFO. The blue shaded areas in Table 9
represent applicable least risk periods for fisheries resources in the Project area. Considering the presence of
cutthroat trout and coho salmon within Morningstar Creek; the refined least risk period would be August 15 to
September 15. Project approvals and permits may reflect altered timing windows as determined appropriate by
regulatory agencies.

Table 9: Periods of Least Risk (Blue) for Works in or about a Stream for Vancouver Island Region

Species Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Coastal
cutthroat trout

Coho
salmon

Blue highlighted cells represent the reduced risk work windows.

Reference: Guidelines for Reduced Risk Instream Work Windows, BC MOE, Vancouver Island Region (2011)
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6.7 Land Use

There are several residents within 200 m of the FCPCC with beach and creek side areas with in 400 m. The removal
of trees will reduce the on-site barriers to noise. Construction activities can also affect local air quality. The measures
presented above to minimize disturbance to wildlife will also limit disturbance to nearby residents and others. Properly
maintained equipment fitted with proper noise suppression are effective mitigation measures for both air quality and
noise concerns. Construction traffic can impact normal traffic flow. A traffic management plan may be required to
address potential hazards associated with heavy trucks arriving and leaving the work site.

6.8 Site Restoration

At the end of the project, all equipment, supplies, and non-biodegradable materials will be removed from the site.
Disturbed areas will be re-graded to a stable angle and returned as closely as possible to their natural state. A
detailed site restoration plan will be required, specifically for riparian areas. Riparian planting criteria should be based
on DFO’s guidance document Riparian Revegetation and the BC MOE’s Planting Criteria for Restoration and

Enhancement of Fish and Wildlife Habitat (DFO No Date; BC MOE 2008).

Other disturbed areas will also be protected from surface erosion by re-seeding with an approved local seed mixture
and/or installing biodegradable erosion blankets. All seeding and planting shall be planned to allow establishment
before the end of growing season; the recommended timing is in the fall during September and October, or spring
during March and April.

7. Summary

The Stage 4 Expansion of the FCPCC will increase treatment capacity by approximately 33% to meet projected
population growth through 2035. The increased effluent flow will continue to meet provincial and federal effluent
quality requirements. The expansion will be developed within the existing property boundaries of the FCPCC facility.
The main elements of the expansion include clearing approximately 6500 m2 of treed land and the replacement of an
existing bridge over Morningstar Creek.

Morningstar Creek is the main environmental feature that could be affected by the project. The site layout was
designed to maintain a 15 m setback from the creek and no additional trees within the riparian area will be cleared to
upgrade the creek crossing. An open bottomed arch culvert was selected as a replacement for the existing bridge to
maintain natural gravels in the channel and to provide a road bed over the creek that will also accommodate the
pipes required to transfer the sewage from the east side to the west side of the lot.

The proposed Environmental Protection and Management Plan will be used to mitigate construction related issues
such as erosion and sedimentation, emergency response, additional wildlife survey and if necessary, salvage and
measures to mitigate effects related to the installation of the culvert.

With the measures adopted in the design of the project (i.e. riparian setbacks) and the proposed mitigation measures
for the construction, the environmental effects of the Stage 4 Expansion will be confined to RDN’s property and the on
site effects will be minimal and remediated once the construction is complete.



French Creek Pollution Control Centre Stage 4
Expansion DRAFT

Prepared for:  Regional District of Nanaimo
P:\60590631\400-Technical\432 Environment\Construction
EIS\RPT_60590631_FCPCC_Construction EIS 2021-02-08.docx

AECOM
31

8. References

British Columbia Ministry of Environment (BC MOE). 2008. Riparian Restoration Guidelines. Available at:
http://www.env.gov.bc.ca/lower-mainland/electronic_documents/RiparianRestorationGuidelines.doc.
Accessed February 2019.

British Columbia Ministry of Environment (BC MOE). 2011. Guidelines for Reduced Risk Instream Work Windows –
Vancouver Island Region. Available at: https://www2.gov.bc.ca/assets/gov/environment/air-land-
water/water/working-around-water/terms_conditions_van_island.pdf. Accessed February 2019.

British Columbia Ministry of Environment (BC MOE). 2013. Guidelines for Raptor Conservation during Urban and
Rural Land Development in British Columbia. Available at:
http://www.env.gov.bc.ca/wld/documents/bmp/raptor_conservation_guidelines_2013.pdf. Accessed February
2019.

British Columbia Ministry of Environment & Climate Change Strategy (BC MOECCS). 2018. British Columbia
Approved Water Quality Guidelines: Aquatic Life, Wildlife & Agriculture. Available at:
https://www2.gov.bc.ca/assets/gov/environment/air-land-water/water/waterquality/wqgs-wqos/approved-
wqgs/wqg_summary_aquaticlife_wildlife_agri.pdf Accessed March 2019.

British Columbia Ministry of Environment & Climate Change Strategy (BC MOECCS). 2019a. Habitat Wizard.
Available at: https://www2.gov.bc.ca/gov/content/environment/plants-animals-
ecosystems/ecosystems/habitatwizard. Accessed February 2019.

British Columbia Ministry of Environment & Climate Change Strategy (BC MOECCS). 2018b. Conservation Data
Centre (CDC) Species and Ecosystem Explorer. Available at: http://a100.gov.bc.ca/pub/eswp/. Accessed
March 2019.

British Columbia Ministry of Environment & Climate Change Strategy (BC MOECCS). 2018c. Fisheries Information
Summary System (FISS). Available at: http://www.env.gov.bc.ca/fish/fiss/. Accessed March 2019.

British Columbia Ministry of Environment & Climate Change Strategy (BC MOECCS). 2019d. Vancouver Island
Region Environmental Stewardship Division Comprehensive Species List. Available at:
http://www.env.gov.bc.ca/van-island/wildweb/pdf/coastspecies.pdf. Referencing: Stevens, V. 1995. Wildlife
diversity in British Columbia: distribution and habitat use of amphibians, reptiles, birds and mammals in
biogeoclimatic zones. Res.Br., B.C. Min. For., Wildl.Br., B.C. Min. Environ, Lands and Parks., Victoria, B.C.
Work Pap. 04/1995.

British Columbia Ministry of Forests, Lands, and Natural Resource Operations. (BC MFLNRO). 2006. Riparian Areas
Regulation Assessment Methods. Available at: https://www2.gov.bc.ca/assets/gov/environment/plants-
animals-and-ecosystems/fish-fish-habitat/riparian-areas-regulations/rar_assessment_methods.pdf Accessed
January 2019.

BC Ministry of Water, Land and Air Protection (MWLAP) and Ministry of Forests (MOF). 2002:A field guide to fuel
handling, transportation and storage. Victoria: Province of British Columbia. 41 pp.

COSEWIC. 2008. COSEWIC assessment and update status report on the Great Blue Heron fannini subspecies
Ardea herodias fannini in Canada. Committee on the Status of Endangered Wildlife in Canada. Ottawa. vii +
39 pp. Available at:
https://www.sararegistry.gc.ca/virtual_sara/files/cosewic/sr_great_blue_heron_0808_e.pdf Accessed March
2019.

Demarchi, M.W., and M.D. Bentley. 2005: Best management practices for raptor conservation during urban and rural
land development in British Columbia. The Province of British Columbia, Ministry of Environment. Victoria.
129 pp.

Fisheries and Oceans Canada (DFO). No Date. Riparian Revegetation. Available at: http://www.dfo-
mpo.gc.ca/Library/315523.pdf. Accessed March 2019.

http://www.env.gov.bc.ca/lower-mainland/electronic_documents/RiparianRestorationGuidelines.doc
https://www2.gov.bc.ca/assets/gov/environment/air-land-water/water/working-around-water/terms_conditions_van_island.pdf
https://www2.gov.bc.ca/assets/gov/environment/air-land-water/water/working-around-water/terms_conditions_van_island.pdf
http://www.env.gov.bc.ca/wld/documents/bmp/raptor_conservation_guidelines_2013.pdf
https://www2.gov.bc.ca/assets/gov/environment/air-land-water/water/waterquality/wqgs-wqos/approved-wqgs/wqg_summary_aquaticlife_wildlife_agri.pdf
https://www2.gov.bc.ca/assets/gov/environment/air-land-water/water/waterquality/wqgs-wqos/approved-wqgs/wqg_summary_aquaticlife_wildlife_agri.pdf
https://www2.gov.bc.ca/gov/content/environment/plants-animals-ecosystems/ecosystems/habitatwizard
https://www2.gov.bc.ca/gov/content/environment/plants-animals-ecosystems/ecosystems/habitatwizard
http://a100.gov.bc.ca/pub/eswp/
http://www.env.gov.bc.ca/fish/fiss/
http://www.env.gov.bc.ca/van-island/wildweb/pdf/coastspecies.pdf
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/fish-fish-habitat/riparian-areas-regulations/rar_assessment_methods.pdf
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/fish-fish-habitat/riparian-areas-regulations/rar_assessment_methods.pdf
https://www.sararegistry.gc.ca/virtual_sara/files/cosewic/sr_great_blue_heron_0808_e.pdf
http://www.dfo-mpo.gc.ca/Library/315523.pdf
http://www.dfo-mpo.gc.ca/Library/315523.pdf


French Creek Pollution Control Centre Stage 4
Expansion DRAFT

Prepared for:  Regional District of Nanaimo
P:\60590631\400-Technical\432 Environment\Construction
EIS\RPT_60590631_FCPCC_Construction EIS 2021-02-08.docx

AECOM
32

Fisheries and Oceans Canada (DFO). 2013. Fisheries Protection Policy Statement. Available at: http://www.dfo-
mpo.gc.ca/pnw-ppe/pol/index-eng.html. Accessed March 2019.

Fisheries and Oceans Canada (DFO). 2017. Aquatic Species at Risk Maps. Available at: http://www.dfo-
mpo.gc.ca/species-especes/fpp-ppp/index-eng.htm. Accessed March 2019.

Government of British Columbia. 2016. Riparian Areas Protection Act – Riparian Areas Regulation – Schedule:
Riparian Areas Regulation Assessment Methods. Available at:
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/fish-fish-habitat/riparian-
areas-regulations/rar_assessment_methods.pdf

Green, R.N. and K. Klinka. 1994. A Field guide to Site Identification and Interpretation for the Vancouver Forest
Region. Prepared for the Province of British Columbia Ministry of Forests. Available at:
https://www.for.gov.bc.ca/hfd/pubs/docs/Lmh/Lmh28.pdf

Klinkenberg, B. 2018. E-Flora BC: Electronic Atlas of the Plants of British Columbia. Available at:
http://ibis.geog.ubc.ca/biodiversity/eflora/index.shtml. Accessed in March 2019.

WLAP. 2004: Standards and best practices for instream works. Province of British Columbia. 168 pp.

http://www.dfo-mpo.gc.ca/pnw-ppe/pol/index-eng.html
http://www.dfo-mpo.gc.ca/pnw-ppe/pol/index-eng.html
http://www.dfo-mpo.gc.ca/species-especes/fpp-ppp/index-eng.htm
http://www.dfo-mpo.gc.ca/species-especes/fpp-ppp/index-eng.htm
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/fish-fish-habitat/riparian-areas-regulations/rar_assessment_methods.pdf
https://www2.gov.bc.ca/assets/gov/environment/plants-animals-and-ecosystems/fish-fish-habitat/riparian-areas-regulations/rar_assessment_methods.pdf
https://www.for.gov.bc.ca/hfd/pubs/docs/Lmh/Lmh28.pdf
http://ibis.geog.ubc.ca/biodiversity/eflora/index.shtml


French Creek Pollution Control Centre Stage 4
Expansion DRAFT

Prepared for:  Regional District of Nanaimo
P:\60590631\400-Technical\432 Environment\Construction
EIS\RPT_60590631_FCPCC_Construction EIS 2021-02-08.docx

AECOM

Appendix A.

Morningstar Creek Culvert Design Drawings
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STANDARD FORM CONSTRUCTION CONTRACT FORM OF AGREEMENT 
   
REGIONAL DISTRICT OF NANAIMO Page 1 of 3 
 

BETWEEN:            (the “Contractor”) 
 

AND: The Regional District of Nanaimo   (the “Regional District”) 

THIS AGREEMENT WITNESSES that the Contractor and the REGIONAL DISTRICT agree as follows: 

1. The Contractor shall provide all labour, Contractor’s Plant and Equipment and materials 
required to perform the Work within the required time, as required by the Contract 
Documents. 

2. The REGIONAL DISTRICT shall pay the Contractor the Contract Price, as required by the 
Contract Documents. 

3. The Contract Price shall be the sum in Canadian Dollars of the following: 

(a) Up to the Tender Price set out in the accepted Tender Form and; 

(b) Payments made on account of change orders, as may be required by the 
Contract Documents. 

The Contract Price shall be the entire compensation owing to the Contractor by the 
REGIONAL DISTRICT for the Work and shall cover and include all supervision, labour, 
materials, Contractor’s Plant and Equipment, overhead, profit, financing costs and all 
other costs and expenses whatsoever incurred in performing the Contract. 

4. The Contractor shall commence the Work within 7 Days after issuance of the Notice to 
Proceed from the REGIONAL DISTRICT, unless the Notice to Proceed states otherwise, 
and shall attain completion of the Work by [____]. 

5. The Contract Documents shall form a part of this Agreement as though recited in full. 

6. The Contract supersedes all prior negotiations, representations, or agreements, whether 
written or oral and is the entire agreement between REGIONAL DISTRICT and the 
Contractor with respect to the subject matter of this Agreement. 

7. Defined terms in this Agreement shall have the same meanings as set out in the General 
Conditions, except where the contrary is expressed. 

8. In entering into and executing this Agreement, the Contractor has relied on its own 
examination of the Site, access to the Site, and on all other data, matters and things 
requisite to the fulfilment of the Work, and on its own knowledge of existing services or 
utilities along or crossing or in the vicinity of the route or facility to be installed or 



STANDARD FORM CONSTRUCTION CONTRACT FORM OF AGREEMENT 
   
REGIONAL DISTRICT OF NANAIMO Page 2 of 3 
 

constructed under this Contract, and not on any representation or warranty of the 
REGIONAL DISTRICT. 

9. The Contractor shall not assign the Contract, or any portion of the Contract, or any 
payments due or to become due under the Contract, without the express written 
consent of the REGIONAL DISTRICT. 

10. No action or failure to act by the REGIONAL DISTRICT or an authorized representative of 
the REGIONAL DISTRICT shall constitute a waiver of any right or duty afforded any of 
them under the Contract, or constitute an approval or acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 

11. This Agreement shall enure to the benefit of and be binding upon the REGIONAL 
DISTRICT and the Contractor and their respective heirs, executors, legal representatives, 
successors and permitted assigns.  In the event of more than one person being the 
Contractor, the grants, covenants, provisos and claims, rights, powers, privileges, and 
liabilities shall be construed and held to be several as well as joint. 

12. Time shall be of the essence of this Agreement. 

13. This Agreement may be executed in any number of counterparts, each of which will be 
deemed to be an original and all of which taken together will be deemed to constitute 
one and the same instrument.  Delivery by electronic transmission in portable document 
format (PDF) of an executed counterpart of this Agreement is as effective as delivery of 
an originally executed counterpart of this Agreement. 

 



STANDARD FORM CONSTRUCTION CONTRACT FORM OF AGREEMENT 
   
REGIONAL DISTRICT OF NANAIMO Page 3 of 3 
 
IN WITNESS WHEREOF the parties hereto have executed this Agreement as follows:   
 
The Regional District of Nanaimo by its authorized signatory on _________ day of 
_____________________, 20__ (the date of Agreement): 
 
SIGNED on behalf of the REGIONAL DISTRICT by: 
 

Signature:  ___________________________ 

Name:  ______________________________ 

Title:  _______________________________ 
 
 
 
[CONTRACTOR’S NAME] 

by its authorized signatory on _________ day of _____________________, 20__: 
 
 
SIGNED on behalf of the Contractor by: 
 

Signature:  ___________________________ 

Name:  ______________________________ 

Title:  _______________________________ 
 
 

END OF SECTION 
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GENERAL TERMS & CONDITIONS OF CONTRACT 

PART 1 LAW APPLICABLE 

This Contract shall be construed under and according to the laws of the Province of British Columbia, 
Canada. 

PART 2 PRIME CONTRACTOR DESIGNATION 

The Contractor must be registered with WorkSafe BC and be in good standing with remittance up to 
date throughout the agreement and is designated as the Prime Contractor and shall fulfill the Prime 
Contractor responsibilities as defined in: 

a) WorkSafeBC Occupational Health and Safety Regulation, Notice of Project, Section 20.2, and 
Coordination of multiple employer workplaces, Section 20.3; 

b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 118, 
Subsections (1) & (2); and 

c) General Requirements, Section 3.10 WorkSafe BC. 

PART 3 QUALITY OF WORK AND MATERIALS 

The whole of the materials and/or the work, whether or not so stated herein, shall be done in the 
most substantial and professional manner with new materials, articles, equipment and work of the 
best quality and description and by employment of properly skilled trades and in strict conformity 
with and as required by this contract to the satisfaction of the REGIONAL DISTRICT whether or not so 
stated herein.  Materials and equipment shall be the products of suppliers or manufacturers of 
established reputation engaged in the supply or manufacture of such materials or equipment. 

Materials are to be installed or incorporated into the Work applied in accordance with the 
manufacturer’s directions.  Use the techniques and application best suited for the type of material 
being used. 

PART 4 JUDGE OF WORK AND MATERIALS 
 
The REGIONAL DISTRICT shall be the final judge of all work, materials, and plants in respect of both 
quality and quantity and their decisions of all questions in dispute with regard thereto will be final. 
 
All materials shall be subject to inspection and test by and shall meet the approval of the REGIONAL 
DISTRICT. 
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In case any materials, equipment and supplies are defective in material or quality or otherwise not in 
conformity with the specifications of the contract, the REGIONAL DISTRICT shall have the right either 
to reject them or to require their correction. 
 
Acceptance or rejection of the materials, equipment, supplies, etc. shall be made as promptly as 
practicable after delivery, but failure to inspect and accept or reject supplies shall not relieve the 
contractor from responsibility for such supplies as are not in accordance with the specifications. 

PART 5 RECTIFICATION OF DAMAGE AND DEFECTS 

The Contractor shall rectify any loss or damage for which, in the opinion of the REGIONAL DISTRICT, 
the Contractor is responsible, at no charge to the REGIONAL DISTRICT and to the satisfaction of the 
REGIONAL DISTRICT.  In the alternative, the REGIONAL DISTRICT may repair the loss or damage and 
the Contractor shall pay to the REGIONAL DISTRICT the costs of repairing the loss or damage forthwith 
upon demand from the REGIONAL DISTRICT.  Where, in the opinion of the REGIONAL DISTRICT, it is 
not practical or desirable to repair the loss or damage, the REGIONAL DISTRICT may estimate the cost 
of the loss or damage and deduct such estimated amount from the amount owing to the Contractor 
hereunder. 

PART 6 WARRANTY AND GUARANTEE 

The work shall be warranted to be free of defects and shall be guaranteed by the Contractor for a 
period of one (1) year from the date of acceptance.  On receipt of notice from the REGIONAL DISTRICT 
the Contractor shall promptly make all repairs arising out of defective work or any equipment or 
materials supplied by him. 

The REGIONAL DISTRICT is hereby authorized to make such repairs if, ten (10) days after the giving of 
such notice to the Contract, the Contractor has failed to make or undertake with due diligence said 
repairs; provided, however, that in the case of an emergency, where, in the opinion of the REGIONAL 
DISTRICT delay would cause serious loss or damage, repairs may be made without notice being sent 
to the Contractor, and all expense in connection therewith shall be charged to the Contractor. 

PART 7 ASSIGNMENT 

The Contractor shall not assign, sub-contract or let out as task work any part of the work, and shall 
not assign any interest herein or any right to payment hereunder without first having had and 
obtained the consent in writing of the REGIONAL DISTRICT; which consent the REGIONAL DISTRICT 
may withhold in its absolute discretion.  If the REGIONAL DISTRICT should consent to any such 
assignment, sub-contracting or letting out as task work of all or any part of the work, the Contractor 
shall by reason thereof be in no ways relieved from his responsibility for the fulfillment of the work, 
but shall continue to be responsible for the same in the same manner as if all the work had been 
performed by the Contractor himself. 
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PART 8 TERMINATION 

The REGIONAL DISTRICT may by written notice to the Contractor terminate the whole or any part of 
this contract in any one of the following circumstances: 
 
a) If the Contractor fails to perform the work within the time specified herein or any extension 

thereof. 

b) If the Contractor fails to perform any of the other provisions of this contract, or so fails to 
make progress as to endanger performance of this contract in accordance with its terms and 
in any of these circumstances, does not cure such failure within a period of ten (10) days, or 
such longer period as the REGIONAL DISTRICT may authorize, in writing, after receipt of notice 
from the REGIONAL DISTRICT specifying any such failure. 

d) In the event that the Contractor performs any act or does anything by which the REGIONAL 
DISTRICT shall incur any liability whatsoever. 

e) The REGIONAL DISTRICT may terminate the Agreement, without any cost or penalty or 
 consequence whatsoever, if it concludes, acting reasonably on the information available to 
 it, that the Contractor is in material non-compliance with, or has been convicted of a 
 material offence or violation of, health, safety, labour or environmental laws. 
 
f) In the event that any creditor of the Contractor causes a writ of execution or similar writ or 

court order to be served upon the REGIONAL DISTRICT requiring the REGIONAL DISTRICT to 
pay to such creditor or to a sheriff or other public official or to the Court any portion of the 
consideration due to the Contractor under this Contract. 

g) In the event that the Contractor shall be adjudged bankrupt or if it should make a general 
assignment for the benefit of creditors or if it becomes insolvent or is appointed by a creditor 
of if it should take the benefit of any Act that may be in force for bankrupt or insolvent 
debtors. 

Upon termination of the Contract as aforesaid, the REGIONAL DISTRICT shall have no obligation to 
the Contractor except for such labour and materials as have been supplied or performed up to the 
date of the termination of the Contract. 
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PART 9 STATUTES, MUNICIPAL BY-LAWS, AND PERMITS 

Unless otherwise noted, the Contractor shall take out all necessary permits and licenses required to 
permit the Contractor to perform its obligations under the Contract.  The Contractor shall give all 
notices and comply with all REGIONAL DISTRICT regulations, all laws, by-laws, ordinances, rules and 
regulations, whether federal, provincial or municipal, relating to the business it carries on and the 
services provided pursuant to the Contract, including the Workers’ Compensation Act and the 
Employment Standards Act. 

PART 10 SITE INSPECTION 

The Contractor shall make site inspections of all appropriate areas to determine their general 
condition and to ensure the fulfillment of the contract requirements. 

PART 11 USE OF PREMISES 

The Contractor shall abide by, and shall ensure its employees abide by, all appropriate regulations, 
including but not limited to regulations relating to fire, safety, parking, traffic control and health.  The 
Contractor will ensure that all of its employees are aware of the applicable regulations. Contractor 
will make their own provisions for power, water and washrooms if required. 

PART 12 DAMAGE TO PERSON AND PROPERTY 

The Contractor shall use due care that no persons are injured, no property damaged or lost, and no 
rights are infringed in the performance of the Work, and the Contractor shall be solely responsible 
for all loss, damages, costs and expenses in respect of any injury to persons, damage of property, or 
infringement of the rights of others incurred in the performance of the Work or caused in any other 
manner whatsoever by the Contractor, or its employees. 

PART 13 CLEAN UP 

The Contractor shall at all times conduct the work in an orderly and reasonably tidy manner and shall 
at suitable intervals remove any accumulation of rubbish or refuse materials.  At no time shall any 
person employed by the Contractor or by any of his Subcontractors discard any litter or garbage on 
or adjacent to the site, except into a suitable container.  Upon completion and before final acceptance 
of the work, the Contractor shall remove all rubbish, surplus, or discarded materials and equipment 
and shall leave the site in a clean and neat condition. 

PART 14 CURRENCY OF PAYMENT 

All reference to money in this Contract shall refer to and mean lawful money of Canada. 
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PART 15 DAMAGES FOR DELAY 

If the work is not completed and/or the materials delivered before or upon the expiration of the time 
limited therefore all costs which the REGIONAL DISTRICT shall be put to by reason thereof shall be 
charged to the Contractor. 

PART 16 PAYMENTS 

The Contractor will be solely responsible for invoicing the REGIONAL DISTRICT ensuring to include the 
REGIONAL DISTRICT’s Purchase Order number on all invoices to assure timely payment.  

All invoices are subject to prior review and approval by the REGIONAL DISTRICT and approved invoices 
will be paid on a net 30 day basis unless otherwise negotiated and agreed to in writing.  

If the REGIONAL DISTRICT does not approve of the services or part of them which are the subject of 
the invoice, the REGIONAL DISTRICT shall advise the Contractor in writing of the reasons for non-
approval and the Contractor shall remedy at no additional cost to the REGIONAL DISTRICT before the 
REGIONAL DISTRICT shall be obliged to pay the invoice or any part of it, as the case may be. 

PART 17 CHANGE ORDERS 

If for any reason it may become desirable during the course of the work to change the alignment, 
dimensions or design, or to add to or to omit portions thereof, the REGIONAL DISTRICT reserves the 
right to issue change orders to give effect to such changes as may, in the opinion of the REGIONAL 
DISTRICT be necessary or desirable. 

 
The change may or may not result in a change in the amount of the work or the schedule.  If the 
changes do, in the opinion of the REGIONAL DISTRICT, change the amount of the work or the schedule 
or both, the contract price and schedule shall be adjusted as mutually agreed between the Contractor 
and the REGIONAL DISTRICT. 

PART 18  PROTECTION OF REGIONAL DISTRICT AGAINST CLAIMS 

The Contractor shall assume the defense of, and indemnify and hold harmless the REGIONAL 
DISTRICT and its officers, employees and agents, from and against all claims relating to materials 
furnished and to inventions, copyrights, trademarks, or patents and rights thereto used by the 
Contractor in the execution of this contract and in subsequent use and/or operation by the 
REGIONAL DISTRICT. 

PART 19 INSURANCE 

Insurance Obtained by Contractor 
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The Contractor shall itself and cause each subcontractor to obtain and maintain, at its own expense, 
the insurance set out below until all conditions of the Contract have been fully complied with. 

Commercial General Liability Insurance  

Commercial General Liability Insurance providing third party bodily injury, death, and property 
damage coverage in an amount of not less than $5,000,000 per occurrence, indicating that the 
REGIONAL DISTRICT is added as Additional Insureds. The policy shall include Premises and 
Operations Liability; Contractor’s Protective Liability with respect to the Operations of sub-
contractors; Completed Operations Liability; Contractual Liability; Non-Owned Automobile Liability; 
and a Cross Liability and/or Severability of Interest clause protecting each insured to the same 
extent as if they separately insured. 

The policy shall also contain a clause providing that the REGIONAL DISTRICT will receive 30 days’ 
notice of cancellation or of any material change in coverage which will reduce the extent of 
coverage provided to the REGIONAL DISTRICT.   

The Contractor shall file with the REGIONAL DISTRICT, prior to the commencement of work, a 
certificate of insurance in a form acceptable to the REGIONAL DISTRICT evidencing this policy.  The 
Contractor shall also file with the REGIONAL DISTRICT evidence of the renewal on this policy. The 
Contractor is responsible for paying all deductibles. 

Automobile Third Party Liability Insurance 

A Standard Owner’s Form Automobile Policy for each vehicle used in the performance of the Contract 
and regulated by the Insurance (Motor Vehicle) Act or similar legislation. The Third-Party Legal 
Liability Limits are to be in an amount not less than $2,000,000 per occurrence. 

Contractor’s Equipment Insurance 

The Contractor shall maintain an All Risk insurance policy covering all construction equipment, mobile 
equipment, miscellaneous equipment, tools, office contents and other miscellaneous property 
whether owned, leased or rented or for which the Contractor may be responsible, that is used in any 
way in connection with this Contract. 

Other Insurance 

The Contractor and subcontractors shall provide at their own cost any additional insurance which 
they are required by law to provide or which they consider necessary. 

Waiver of Subrogation 
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Each insurance policy obtained by the Contractor or any subcontractor shall include the following 
clause: 

“Waiver of Subrogation 

It is understood and agreed that in the event of a loss and upon payment of any claim hereunder, the 
insurer will waive its right of subrogation against the REGIONAL DISTRICT and any of their servants, 
agents, employees, parent, subsidiary, affiliated or related firms.” 

PART 20 FORCE MAJEURE 
 
Neither party shall be responsible for any delay or failure to perform its obligations under this 
agreement where such a delay or failure is due to fire, flood, explosion, war, embargo, governmental 
action, pandemic, epidemic, act of public authority, act of god or to any other cause beyond its 
control, except labour disruption. In the event force majeure occurs, the party who is delayed or fails 
to perform shall give prompt notice to the other party and shall take all reasonable steps to eliminate 
the cause. Should the force majeure event last longer than 30 calendar days, the REGIONAL DISTRICT 
may terminate this agreement immediately by written notice to the contractor without further 
liability, expense, or cost of any kind. 

PART 21 DISPUTE RESOLUTION 
 
21.1 If the parties to this Agreement are unable to agree on the interpretation or application of 
any provision in the Agreement, or are unable to resolve any other issue relating to this Agreement, 
the parties agree to the following process in the order it is set out: 
 

(a) the party initiating the process will send written notice to the other party (the 
“Dispute Notice”); and 

(b) the parties will promptly, diligently and in good faith, including the senior 
management of both parties, take all reasonable measures to negotiate an acceptable 
resolution to the disagreement or dispute. 

 
21.2 If the parties are unable to negotiate a resolution within 30 days of the Dispute Notice, the 
parties may request the assistance of a mediator agreed to by the parties within 30 days written 
notice of a request to appoint a mediator by any party, failing which the mediator will be appointed 
by the B.C. International Commercial Arbitration Centre (BCICAC), and unless the parties agree 
otherwise, this mediation will follow BCICAC rules and will terminate 60 days after the appointment 
of the mediator. 
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21.3 The parties will be responsible for their own costs under the dispute resolution process set 
out in this part 21.0. 

PART 22 INDEPENDENT CONTRACTOR 
 
The Contractor shall be, and in all respects be deemed to be, an independent contractor and nothing in 
this Agreement shall be construed to mean that the Contractor is an employee of the REGIONAL 
DISTRICT or that any agency, joint venture or partnership exists between the Contractor and the 
REGIONAL DISTRICT. 
 
PART 23 HOURS OF WORK 
 
No work will be permitted outside the hours defined below: 
 
Before 7:00 a.m. or after 6:00 p.m., Monday to Friday. Work on weekends and holidays with permission 
from RDN only. 
 
PART 24 CONTRACT DOCUMENTS 

“Contract Documents” consist of the following documents: 

(1) The duly executed Agreement  

(2) The General Conditions   

(3) The duly executed Tender Form  

(4) Addenda 

(5) Drawings  

(6) Specifications 

(7) Appendices 

(8) The Tender Documents  

(9) Other relevant documents such as but not limited to letters of clarification and any reports, 
standards or the like included by reference 

https://www.rdn.bc.ca/

	21-016 01 FCPCC Front End - RWnotes
	21-016 02 01505 Mobilization and Demobilization
	1. General
	1.1 General
	.1 Mobilization and demobilization shall include the Contractor’s costs of mobilization at the beginning of the project and the cost of demobilization at the end of the project.

	1.2 Mobilization
	.1 Mobilization shall consist of preparatory work and operations including, but not limited to, those necessary to the movement of personnel, equipment, supplies and incidentals to the Site; and for all work and operations which must be performed or c...

	1.3 Demobilization
	.1 Demobilization shall consist of cleanup work and operations including, but not limited to, those necessary for the removal of personnel, equipment, and incidentals from the Site.

	1.4 Payment
	.1 Refer to contract documents.


	2. products
	3. execution

	21-016 03 01550 Traffic Control Vehicle Access and Parking
	1. General
	1.1 General
	.1 This Section addresses general requirements for temporary vehicle movement, site access and parking during construction both on and off site.
	.2 During progress of the Work, make adequate provision to accommodate normal traffic along streets immediately adjacent to or crossing the Work so as to minimize inconvenience to the general public.
	.3 Inform all owners or occupants of properties where access is affected in the advance of proposed road and/or sidewalk closures.
	.4 Entrance to the French Creek Pollution Control Centre is at Lee Road.

	1.2 Reference
	.1 Regulate traffic in accordance with the Traffic Control Manual for Work on Roadways, Province of B.C., Ministry of Transportation and Highways, Regional District of Nanaimo requirements, and the requirements of WorkSafe BC.

	1.3 Administrative Requirements
	.1 Coordinate with Engineer and Owner on managing traffic during the Work.

	1.4 Submittals
	.1 Provide traffic management plan with the following:
	.1 Traffic routing plan:  show sequences of construction affecting use of roadways, time required for each phase of the work, plans for signage, barricading and striping to provide protection or passage for pedestrians and vehicles.
	.2 Truck access routing plan:  provide haul routes for Contractor’s trucks.  Include cleaning activities, daytime parking and methods to minimize impacts along existing roadways.


	1.5 Protection of Public Control
	.1 Comply with requirements of Acts, regulations and bylaws in force for regulation of traffic or use of roadways upon or over which it is necessary to carry out work or haul material or equipment.
	.2 Working on travelled way:
	.1 Place equipment in position to present minimum interference and hazard to travelling public.  Do not use public roads as a holding/staging or cleaning area for vehicles.
	.2 Keep equipment units as close together as working conditions will permit on same side of travelled way.

	.3 Do not close any lanes of road with approval of the Engineer.  Before re-routing traffic erect suitable signs and devices in accordance with applicable regulations.
	.1 Keep travelled way well graded, free of potholes and of sufficient width that required number of lanes of traffic may pass.
	.2 Provide and maintain reasonable road access and egress to property fronting along or in vicinity of the Work unless other reasonable means of road access exists.


	1.6 Information and Warning Devices
	.1 Provide and maintain signs and other devices required to indicate construction activities or other temporary and unusual conditions resulting from the Work which may impact normal road usage.
	.2 Supply and erect signs, delineators, barricades and miscellaneous warning devices as specified in applicable regulations.
	.3 Place signs and other devices in locations recommended in said regulations.
	.4 Continually maintain traffic control devices in use by:
	.1 Checking signs daily for legibility, damage, suitability and location.  Clean, repair or replace to ensure clarity and reflectance.


	1.7 Control of Public Traffic
	.1 Provide competent flag persons, properly equipped as specified in applicable regulations in the following situations:
	.1 When public traffic is required to pass working vehicles or equipment which may block all or part of travelled roadway.
	.2 When it is necessary to institute one-way traffic system through the Work Site or other blockage where traffic volumes are heavy, approach speeds are high or traffic signal system is not in use.
	.3 When workers or equipment are employed on travelled way at other locations where oncoming traffic would not otherwise have adequate warning.
	.4 Where temporary protection is required while other traffic control devices are being erected or taken down.
	.5 For emergency protection when other traffic control devices are not readily available.
	.6 In situations where complete protection for workers, working equipment and public traffic is not provided by other traffic control devices.


	1.8 Roadways
	.1 If authorized to use existing roads for access to Site, maintain such roads for duration of Contract and make good damage resulting from contractors' use of roads.
	.2 Prior to final inspection, obtain and submit to Owner written signed releases from owners of all roads used for Site access, verifying that roads have been adequately restored and left in a satisfactory condition.
	.3 Trim loads of trucks hauling excavated material, cement, sand, stone, gravel, debris or other loose material before leaving the site, and ensure that the bodies of such vehicles are tight so that no spillage of loads occurs.
	.4 Vehicle load over the bridge within the French Creek Pollution Control Centre is limited. Refer to contract drawing for the maximum loads.

	1.9 Access to Utility Installations
	.1 Do not obstruct hydrants, valve or control pit covers, valve boxes, curb stop boxes, fire or police call boxes, and all other utility controls, warning systems, and appurtenances.

	1.10 Construction Parking
	.1 Parking will be permitted on Site in designated areas and provided it does not disrupt the performance of Work.


	2. Products
	3. Execution

	21-016 04 02231 Clearing and Grubbing
	1. General
	1.1 Definitions
	.1 Clearing consists of cutting off trees and brush vegetative growth to not more than a specified height above ground and disposing of felled trees, previously uprooted trees and stumps, and surface debris.
	.2 Grubbing consists of excavation and disposal of stumps and roots boulders and rock fragments of specified size to not less than a specified depth below existing ground surface.

	1.2 Protection
	.1 Prevent damage to fencing, trees, landscaping, natural features, bench marks, existing buildings, existing pavement, utility lines, Work Site appurtenances, water courses and root systems of trees which are to remain.
	.2 Do not commence tree cutting until the Owner confirms that any required permits have been received.
	.3 Repair any damaged items to approval of Engineer.
	.4 Replace any trees designated to remain, if damaged, as directed by Engineer.


	2. Products
	Not Applicable.

	3. Execution
	3.1 Preparation
	.1 Inspect Work Site and verify with Engineer, items designated to remain.
	.2 Locate and protect utility lines.  Preserve in operating condition active utilities traversing Work Site.
	.3 Notify utility authorities before starting clearing and grubbing.

	3.2 Clearing
	.1 Clear as indicated or as directed by Engineer, by cutting at a height of not more than 300 mm above ground. In areas to be subsequently grubbed, height of stumps left from clearing operations to be not more than 1000 mm above ground surface.
	.2 Cut off branches, down trees overhanging area cleared as directed by Engineer.
	.3 Cut off unsound branches on trees designated to remain as directed by Engineer.

	3.3 Grubbing
	.1 Grub out stumps and roots to not less than 200 mm below ground surface.
	.2 Grub out visible rock fragments and boulders, greater than 300 mm in greatest dimension, but less than 0.5 m3.

	3.4 Removal and Disposal
	.1 Remove and dispose cleared and grubbed materials off-site.

	3.5 Finished Surface
	.1 Leave ground surface in condition suitable for immediate grading operations or stripping of topsoil.



	21-016 05 60590631-C-002
	21-016 06 60590631-C-1003_1004
	21-016 07 60590631-C-1005
	21-016 08 60590631-C-1006
	21-016 09 Trees Table
	Trees Table

	21-016 10 Permit 2020-01455
	21-016 11 Interim_Final Report
	21-016 12 EIS 2021-02-08
	1. Introduction
	2. Project Overview
	3. Regulatory Context
	3.1 Federal Legislation and Requirements
	3.1.1 Fisheries Act
	3.1.2 Migratory Birds Convention Act
	3.1.3 Species at Risk Act

	3.2 Provincial Legislation
	3.2.1 Riparian Areas Regulation
	3.2.2 Water Sustainability Act
	3.2.3 Wildlife Act

	3.3 Municipal Legislation

	4. Biophysical Conditions
	4.1 Methods
	4.1.1 Desktop Review
	4.1.2 Field Survey

	4.2 Results
	4.2.1 Desktop Overview
	4.2.1.1 Fish and Fish Habitat
	4.2.1.2 Vegetation and Terrestrial Resources
	4.2.1.3 Sensitive Species

	4.2.2 Field Survey
	4.2.2.1 Fish and Fish Habitat
	4.2.2.2 Vegetation
	4.2.2.3 Wildlife

	4.2.3 Riparian Setbacks
	4.2.3.1 SPEA Width Determination
	4.2.3.2 Proposed Riparian Setback



	5. Potential Project Effects
	6. Environmental Protection and Mitigation Measures
	6.1 General Measures
	6.1.1 Demarcation of Construction Boundaries and Sensitive Areas
	6.1.2 Monitoring

	6.2 Erosion and Sediment Control
	6.3 Management of Deleterious Substances
	6.3.1 Concrete
	6.3.2 Hydrocarbons and Spill Response
	6.3.2.1 General Measures for Hydrocarbon Use
	6.3.2.2 Spill Response Planning

	6.3.3 General Waste
	6.3.4 Hazardous Materials

	6.4 Vegetation
	6.5 Wildlife and Wildlife Habitat
	6.5.1 Migratory Bird Timing Restrictions
	6.5.2 Shrew and Amphibian Salvage

	6.6 Fish and Aquatic Habitat
	6.6.1 Instream Works, Diversion and/or Dewatering
	6.6.2 Fish Salvage
	6.6.3 Surface Water Quality

	6.7 Land Use
	6.8 Site Restoration

	7. Summary
	8. References

	21-016 Construction Tender Agreement
	21-016 Contruction Tender General Conditions
	PART 1 LAW APPLICABLE
	This Contract shall be construed under and according to the laws of the Province of British Columbia, Canada.

	PART 2 PRIME CONTRACTOR DESIGNATION
	The Contractor must be registered with WorkSafe BC and be in good standing with remittance up to date throughout the agreement and is designated as the Prime Contractor and shall fulfill the Prime Contractor responsibilities as defined in:
	a) WorkSafeBC Occupational Health and Safety Regulation, Notice of Project, Section 20.2, and Coordination of multiple employer workplaces, Section 20.3;
	b) Workers Compensation Act (BC), Coordination at multiple-employer workplaces, Section 118, Subsections (1) & (2); and
	c) General Requirements, Section 3.10 WorkSafe BC.

	PART 3 QUALITY OF WORK AND MATERIALS
	The whole of the materials and/or the work, whether or not so stated herein, shall be done in the most substantial and professional manner with new materials, articles, equipment and work of the best quality and description and by employment of proper...
	Materials are to be installed or incorporated into the Work applied in accordance with the manufacturer’s directions.  Use the techniques and application best suited for the type of material being used.

	PART 4 JUDGE OF WORK AND MATERIALS
	PART 5 RECTIFICATION OF DAMAGE AND DEFECTS
	The Contractor shall rectify any loss or damage for which, in the opinion of the REGIONAL DISTRICT, the Contractor is responsible, at no charge to the REGIONAL DISTRICT and to the satisfaction of the REGIONAL DISTRICT.  In the alternative, the REGIONA...

	PART 6 WARRANTY AND GUARANTEE
	The work shall be warranted to be free of defects and shall be guaranteed by the Contractor for a period of one (1) year from the date of acceptance.  On receipt of notice from the REGIONAL DISTRICT the Contractor shall promptly make all repairs arisi...
	The REGIONAL DISTRICT is hereby authorized to make such repairs if, ten (10) days after the giving of such notice to the Contract, the Contractor has failed to make or undertake with due diligence said repairs; provided, however, that in the case of a...

	PART 7 ASSIGNMENT
	The Contractor shall not assign, sub-contract or let out as task work any part of the work, and shall not assign any interest herein or any right to payment hereunder without first having had and obtained the consent in writing of the REGIONAL DISTRIC...

	PART 8 TERMINATION
	The REGIONAL DISTRICT may by written notice to the Contractor terminate the whole or any part of this contract in any one of the following circumstances:
	Upon termination of the Contract as aforesaid, the REGIONAL DISTRICT shall have no obligation to the Contractor except for such labour and materials as have been supplied or performed up to the date of the termination of the Contract.

	PART 9 STATUTES, MUNICIPAL BY-LAWS, AND PERMITS
	Unless otherwise noted, the Contractor shall take out all necessary permits and licenses required to permit the Contractor to perform its obligations under the Contract.  The Contractor shall give all notices and comply with all REGIONAL DISTRICT regu...

	PART 10 SITE INSPECTION
	The Contractor shall make site inspections of all appropriate areas to determine their general condition and to ensure the fulfillment of the contract requirements.

	PART 11 USE OF PREMISES
	The Contractor shall abide by, and shall ensure its employees abide by, all appropriate regulations, including but not limited to regulations relating to fire, safety, parking, traffic control and health.  The Contractor will ensure that all of its em...

	PART 12 DAMAGE TO PERSON AND PROPERTY
	The Contractor shall use due care that no persons are injured, no property damaged or lost, and no rights are infringed in the performance of the Work, and the Contractor shall be solely responsible for all loss, damages, costs and expenses in respect...

	PART 13 CLEAN UP
	The Contractor shall at all times conduct the work in an orderly and reasonably tidy manner and shall at suitable intervals remove any accumulation of rubbish or refuse materials.  At no time shall any person employed by the Contractor or by any of hi...

	PART 14 CURRENCY OF PAYMENT
	All reference to money in this Contract shall refer to and mean lawful money of Canada.

	PART 15 DAMAGES FOR DELAY
	If the work is not completed and/or the materials delivered before or upon the expiration of the time limited therefore all costs which the REGIONAL DISTRICT shall be put to by reason thereof shall be charged to the Contractor.

	PART 16 PAYMENTS
	The Contractor will be solely responsible for invoicing the REGIONAL DISTRICT ensuring to include the REGIONAL DISTRICT’s Purchase Order number on all invoices to assure timely payment.
	All invoices are subject to prior review and approval by the REGIONAL DISTRICT and approved invoices will be paid on a net 30 day basis unless otherwise negotiated and agreed to in writing.
	If the REGIONAL DISTRICT does not approve of the services or part of them which are the subject of the invoice, the REGIONAL DISTRICT shall advise the Contractor in writing of the reasons for non-approval and the Contractor shall remedy at no addition...

	PART 17 CHANGE ORDERS
	If for any reason it may become desirable during the course of the work to change the alignment, dimensions or design, or to add to or to omit portions thereof, the REGIONAL DISTRICT reserves the right to issue change orders to give effect to such cha...

	PART 18  PROTECTION OF REGIONAL DISTRICT AGAINST CLAIMS
	The Contractor shall assume the defense of, and indemnify and hold harmless the REGIONAL DISTRICT and its officers, employees and agents, from and against all claims relating to materials furnished and to inventions, copyrights, trademarks, or patents...
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