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REQUEST FOR PROPOSALS No. 22-034 
 
 

GNPCC Grit and Primary Sedimentation Tanks Mechanism Supply 
 
 

ISSUED:  April 19, 2022 
 

 
CLOSING DATE AND TIME:  

Submissions must be received on or before: 
3:00 PM (15:00 hrs) Local Time on Thursday May 19, 2022 

 
 

Submissions and Questions are to be directed to:  
Scot Merriam, SRM Projects Ltd.  250-758-5352  smerriam@srmprojects.ca  

 
 

Questions shall be submitted at least five (5) business days before the closing date. 
 
 

Proponent’s Optional Information Meeting (RSVP requested): 
 

10:30am Thursday May 5, 2022 
Greater Nanaimo Pollution Control Centre 

4600 Hammond Bay Road (access off McGuffie Road) 
Nanaimo, BC  V9T 5A8 

 
Site visit attendees are required to wear steel-toed footwear and a high visibility vest. 

 
 
 

Proposals will not be opened in public 
 
 

mailto:smerriam@srmprojects.ca
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1. INSTRUCTIONS TO PROPONENTS 
 
1.1 Closing Date/Time/Submission Method 
Submissions must be received on or before 3:00 PM (15:00 hrs), Local Time, on Thursday May 19, 2022.  
 
Submission Method: 
 
By Email: In PDF format with “22-034 GNPCC Grit and Primary Sedimentation Tanks Mechanism Supply – 
Vendor Name” as the subject line at this electronic address:  

 
smerriam@srmprojects.ca  

 
Please note:  Maximum email file size limit is 20MB, or less.  The RDN will not be liable for any 
technological delays of submissions. 
 
Submissions received in any other manner will not be accepted. 
 
1.2 Request for Proposals Package Contents 
Proponents are requested to check that they have received all the following RFP package documents: 

a) Request for Proposals; 
b) Sample contract Agreement; 
c) Sample contract General Conditions; 
d) Purchase Specification (includes reference drawings, photos, fluid design criteria and other 

information) 
 
1.3 Amendment to Proposals 
Proposals may be amended in writing and sent via email to the RDN contact person identified on the 
cover page on or before the closing. Such amendments should be signed by the authorized signatory of 
the Proponent.   
 
1.4 Addenda 
If the RDN determines that an amendment is required to this RFP, the RDN will post the Addendum on 
the RDN (www.rdn.bc.ca) and BC Bid (www.bcbid.gov.bc.ca) websites. Each addendum will be 
incorporated into and become part of the RFP.  No amendment of any kind to the RFP is effective unless 
it is contained in a written addendum issued by the RDN.  It is the sole responsibility of the Proponent to 
check and ensure all amendments are included prior to submitting their final Proposal submission. 
 
1.5 Withdrawal of Proposals 
The Proponent may withdraw their Proposal at any time by submitting a written withdrawal email to the 
RDN contact person identified on the cover page on or before the closing. 
 
1.6 Unsuccessful Vendors 
The District will offer debriefings to unsuccessful Proponents, on request, at a mutually agreeable time. 
 

mailto:smerriam@srmprojects.ca
http://www.rdn.bc.ca/
http://www.bcbid.gov.bc.ca/


 
 

3 
 

2. INTRODUCTION 

The purpose of this Request for Proposal (RFP) is to solicit submissions from qualified firms to supply the 
mechanism components (running gear) for 3 grit tanks and 3 primary sedimentation tanks at the 
Greater Nanaimo Pollution Control Centre (GNPCC), as described more fully in the Specifications. 
 
The above Goods must be delivered to the Delivery Point no later than April 30, 2023 
 

3. BACKGROUND 

The No’s 1, 2 and 3 grit and primary sedimentation tanks at GNPCC were installed between 1973 and 
1989 and have been in operation since.  The tank grit and sludge collection mechanisms are now due for 
replacement.  Installation of the new mechanisms is planned to begin in 2023, in parallel with surficial 
concrete repair/relining work also planned to be completed in the No’s 1, 2 and 3 grit and primary 
sedimentation tanks. 
 

4. SCOPE OF SERVICES 

The scope of services required is confined to the custom supply (design, procure materials/equipment, 
manufacture, document, deliver) of the mechanism components for the 3 grit tanks and 3 primary 
sedimentation tanks at the Greater Nanaimo Pollution Control Centre (GNPCC), as described more fully 
in the Specifications. 

5. DELIVERABLES AND OUTCOMES 

A key desired outcome of this supply RFP is to standardize, to the extent possible, all the grit and 
primary sedimentation tank mechanism components at GNPCC; in specific, to be as similar as possible to 
the mechanism components in primary sedimentation tank No. 4, which were provided in 2012 by 
PolyChem Systems (division of Brentwood Industries). 

6. REFERENCE INFORMATION 

Please see reference information listed in and attached to “Grit & Sedimentation Tanks Mechanism 
Purchase Specification”. 

7. PROPOSAL SUBMISSION AND EVALUATION 
To assist in receiving similar and relevant information, and to ensure your Proposal receives fair 
evaluation, the RDN asks Proponents to provide the following information. 
 
Please include with your proposal: 

a) Corporate background, history, and areas of expertise; 
b) Detailed description of materials of construction for all Goods provided; 
c) Sketches, photos and diagrams to describe the nature and advantages of the Goods proposed; 
d) Describe your quality management process and any certifications;  
e) Detailed warranty information; 
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f) Layout the plan to accomplish the supply of Goods including timelines and key milestones such 
as delivery time to the Delivery Point; 

g) Describe how your firm will monitor the supply progression and provide regular status reports;  
h) Identify challenges, constraints and obstacles to the desired supply of the Goods and advise 

strategy to minimize; 
i) A list of proponent’s three latest customers (goods delivered and in use), with contact 

information and year of delivery, for similar scope of equipment supply; 
j) Comprehensive proposed fee, in Canadian Dollars, broken down by tank; 
k) Validity period for the proposal. 

 
Proposals will be evaluated on the following basis 60% Technical, 40% Financial. 
 
The lowest price proposal will receive full marks. Other proposals will receive reduced scores based on 
the proportion higher than the lowest price. i.e. Score = Min Cost/Cost x Fee Points. 
 
Proposals submitted should be in enough detail to allow the RDN to determine the Proponent’s 
qualifications and capabilities from the documents received.  The selection committee, formed at the 
RDN’s sole discretion, will score the Proposals in accordance with the criteria provided. 
 
The RDN may evaluate proposals on a comparative basis by comparing one proponent’s proposal to 
another proponent’s proposal. The RDN reserves the right to not complete a detailed evaluation if the 
RDN concludes the proposal is materially incomplete or, irregular or contain any financial or commercial 
terms that are unacceptable to the RDN. 
 
The selection committee may proceed with an award recommendation or the RDN may proceed to 
negotiate with the highest evaluated proponent with the intent of developing an agreement. If the 
parties after having bargained in good faith are unable to conclude a formal agreement, the RDN and 
the Proponent will be released without penalty or further obligations other than any surviving 
obligations regarding confidentiality and the RDN may, at its discretion, contact the Proponent of the 
next best rated Proposal and attempt to conclude a formal agreement with it, and so on until a contract 
is concluded or the proposal process is cancelled. 
 
The RDN reserves the right to award the assignment in whole or in part or to add or delete any portion 
of the work. Throughout the evaluation process, the evaluation committee may seek additional 
clarification on any aspect of the Proposal to verify or clarify the information provided and conduct any 
background investigation and/or seek any additional information it considers necessary.  

8. PROPOSED PURCHASE CONTRACT  
The RDN’s preferred form of Contract (Agreement and General Conditions) is attached herein.  
Proponents should carefully review this form of Contract.  Should any vendors request that RDN 
consider revisions to the form of Contract, Proponents should include any clauses of concern in their 
proposal submission and suggest replacement language.  
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9. GENERAL RFP CONDITIONS  
 
9.1 No Contract 
By submitting a Request for Proposal and participating in the process as outlined in this RFP, proponents 
expressly agree that no contract of any kind is formed until a fully executed contract is in place. 
 
9.2 Privilege Clause 
The lowest cost or any proposal may not necessarily be accepted. 
 
9.3 Acceptance and Rejection of Submissions 
This RFP does not commit the RDN, in any way to select a preferred Proponent, or to proceed to 
negotiate a contract, or to award any contract.  The RDN reserves the right in its sole discretion cancel 
this RFP, up until award, for any reason whatsoever 
 
The RDN may accept or waive a minor and inconsequential irregularity, or where applicable to do so, the 
RDN may, as a condition of acceptance of the Submission, request a Proponent to correct a minor or 
inconsequential irregularity with no change in the Submission. 
 
9.4 Conflict of Interest 

 Proponents shall disclose in their Proposals any actual or potential Conflict of Interest and existing 
business relationships it may have with the RDN, its elected officials, appointed officials or employees.  

 
9.5 Solicitation of Board Members and RDN Staff 

 Proponents and their agents will not contact any member of the RDN Board or RDN Staff with respect to 
this RFP, other than the RDN Contact named in this document. 

 
9.6 Litigation Clause 
The RDN may, in its absolute discretion, reject a Proposal submitted by Proponent, if the Proponent, or 
any officer or director of the Proponent is or has been engaged either directly or indirectly through 
another corporation in legal action against the RDN, its elected or appointed officers and employees in 
relation to: 
 
(a) any other contract for works or services; or 
(b) any matter arising from the RDN’s exercise of its powers, duties, or functions under the Local 

Government Act, Community Charter or another enactment within five years of the date of this Call 
for Proposals. 

 
In determining whether to reject a Proposal under this clause, the RDN will consider whether the 
litigation is likely to affect the Proponent’s ability to work with the RDN, its consultants and 
representatives and whether the RDN’s experience with the Proponent indicates that the RDN is likely to 
incur increased staff and legal costs in the administration of this Contract if it is awarded to the 
Proponent. 
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9.7 Exclusion of Liability 
Proponents are solely responsible for their own expenses in preparing and submitting a Proposal and for 
any meetings, negotiations, or discussions with the RDN.  The RDN will not be liable to any Proponent 
for any claims, whether for costs, expense, losses or damages, or loss of anticipated profits, or for any 
other matter whatsoever, incurred by the Proponent in preparing and submitting a Proposal, or 
participating in negotiations for a Contract, or other activity related to or arising out of this RFP.  Except 
as expressly and specifically permitted in these Instructions to Proponents, no Proponent shall have any 
claim for compensation of any kind whatsoever, as a result of participating in this RFP, and by submitting 
a Proposal each Proponent shall be deemed to have agreed that it has no claim. 
 
9.8 Ownership of Proposals 
All Proposals, including attachments and any documentation, submitted to and accepted by the RDN in 
response to this RFP become the property of the RDN.  
 
9.9 Freedom of Information 
All submissions will be held in confidence by the RDN.  The RDN is bound by the Freedom of Information 
and Protection of Privacy Act (British Columbia) and all documents submitted to the RDN will be subject 
to provisions of this legislation.  The successful vendor and value of the award is routinely released.  
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1. TECHNICAL 
Technical specifications for RFP 22-034 are outlined below. 

1.1. Scope of Supply 
The scope of supply is the design (including field measurement), material and equipment 
procurement, manufacture, documentation and delivery of three complete grit tank mechanisms 
and three complete primary sedimentation tank mechanisms, summarized as follows. 

1.1.1. Grit Tanks 1, 2 and 3 Cross Collectors 

• Primary drive reducer and motor; 
• Chain drive sprockets, drive chain and tensioner; 
• Drive motion sensor(s); 
• Torque overload sensor(s); 
• Head shaft(s), bearings, sprockets and support brackets; 
• Tail shaft(s), bearings, sprockets and support brackets; 
• Idler shaft(s), bearings, sprockets and support brackets; 
• Cross collector chains; 
• Cross collector flights, filler blocks and wear shoes; 
• Trough bottom wear strips; 
• All required supports and attachment hardware; 
• Detailed installation, operation and maintenance manuals; 
• Spares, as indicated in this specification; 
• Installation and commissioning monitoring by Supply Contractor’s technical 

representative 

1.1.2. Primary Sedimentation Tanks 1, 2 and 3 Longitudinal Sludge Collectors 

• Primary drive reducer(s) and motor(s); 
• Chain drive sprockets, drive chain and tensioner(s); 
• Drive motion sensor (s); 
• Torque overload sensor(s); 
• Head shaft(s), bearings, sprockets and support brackets; 
• Tail shaft(s), bearings, sprockets and support brackets; 
• Idler shaft(s), bearings, sprockets and support brackets; 
• Sludge collector chains; 
• Sludge collector flights, filler blocks and wear shoes; 
• Collector return rails, supports, deflector guides and wear strips; 
• Tank bottom wear strips; 
• All required supports and attachment hardware 
• Detailed installation, operation and maintenance manuals; 
• Spares, as indicated in this specification; 
• Installation and commissioning monitoring by Supply Contractor’s technical 

representative 
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1.1.3. Primary Sedimentation Tanks 1, 2 and 3 Cross Collectors 

• Primary drive reducer and motor; 
• Chain drive sprockets, drive chain and tensioner; 
• Drive motion sensor(s); 
• Torque overload sensor(s); 
• Head shaft(s), bearings, sprockets and support brackets; 
• Tail shaft(s), bearings, sprockets and support brackets; 
• Idler shaft(s), bearings, sprockets and support brackets; 
• Cross collector chains; 
• Cross collector flights, filler blocks and wear shoes; 
• Trough bottom wear strips; 
• All required supports and attachment hardware; 
• Detailed installation, operation and maintenance manuals; 
• Spares, as indicated in this specification; 
• Installation and commissioning monitoring by Supply Contractor’s technical 

representative 

1.2. Existing Plant Reference Information 
The following information describes the existing plant. 

1.2.1. Drawings 

The following drawings, in Appendix A, depict the existing grit and primary sedimentation 
tanks: 

Title Reference No. Rev Date 
Primary Sedimentation Tank 4 – G/A Plan (site) GN-PT-C-103 A 3Dec2013 

Primary Sedimentation Tank 4 – Site and Yard 
Piping Plan (reference markup) 

GN-PT-C-403 A 3Dec2013 

Aerated Grit Tanks P&ID P-203 1 1Mar2017 

Primary Sedimentation Tank 1 P&ID P-301 1 1Mar2017 

Primary Sedimentation Tank 2 P&ID P-302 1 1Mar2017 

Primary Sedimentation Tank 3 P&ID P-303 1 1Mar2017 

Primary Sedimentation Tank 4 P&ID P-304 1 1Mar2017 

Grit tanks mechanical plan and section 69-7-2 sht M21 A 1Sep1973 

Sedimentation tanks mechanical plan and section 69-7-2 sht M24 A 1Sep1973 

Grit & sedimentation tanks – concrete outline plan 69-7-2 sht S17 A 1Sep1973 

Grit & sedimentation tanks – concrete outline plan 69-7-2 sht S18 A 1Sep1973 

Sedimentation tanks – concrete outline plan 69-7-2 sht S19 A 1Sep1973 

Grit & sed tanks – concrete outline sections 69-7-2 sht S20 A 1Sep1973 
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Title Cont’d Reference No. Rev Date 
Grit & sed tanks – concrete outline sections n/a sht S21 A 1Sep1973 

Grit & sed tanks – concrete outline sections 69-7 sht S22 A 1Sep1973 

Grit tank 3 details – plan and sections  122-78-4 sht 3 A 4Jul1989 

Grit tank 3 details – plan and sections 122-72-4 sht 4 A 4Jul1989 

Grit tank 3 details – plan 122-72-4 sht 6 A 4Jul1989 
 

1.2.2. Photos 

Please refer to Appendix B for photos of the existing 1, 2 and 3 grit tanks and 1, 2, 3 and 4 
primary sedimentation tanks. 

1.2.3. Reference Equipment Numbers 

The following equipment numbers apply to the existing and proposed new equipment.  
New equipment provided under this RFP shall be durably labelled/tagged with these 
numbers, as applicable: 

Equipment Equipment No. 
No. 1 Grit Tank T-111 

No. 1 Grit Tank Cross Collector Drive GC-111 

  

No. 2 Grit Tank T-112 

No. 2 Grit Tank Cross Collector Drive GC-112 

  

No. 3 Grit Tank T-113 

No. 3 Grit Tank Cross Collector Drive GC-113 

  

No. 1 Primary Sedimentation Tank T-211 

No. 1 Primary Sedimentation Tank Sludge Collector Drive A SC-211A 

No. 1 Primary Sedimentation Tank Sludge Collector Drive B SC-211B 

No. 1 Primary Sedimentation Tank Cross Collector Drive SC-211C 

  

No. 2 Primary Sedimentation Tank T-212 

No. 2 Primary Sedimentation Tank Sludge Collector Drive A SC-212A 

No. 2 Primary Sedimentation Tank Sludge Collector Drive B SC-212B 
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Equipment Cont’d Equipment No. 
No. 2 Primary Sedimentation Tank Cross Collector Drive SC-212C 

  

No. 3 Primary Sedimentation Tank T-213 

No. 3 Primary Sedimentation Tank Sludge Collector Drive A SC-213A 

No. 3 Primary Sedimentation Tank Sludge Collector Drive B SC-213B 

No. 3 Primary Sedimentation Tank Cross Collector Drive SC-213C 
 

1.2.4. Existing Grit Tank Drives 

The existing No’s 1, 2 and 3 grit tank drive specifications are as follows: 

Motor (same all tanks)  

HP 0.5 

RPM 1725 

Frame 56C 

Power 575VAC/3ph/60Hz 

  

Reducer (same all tanks)  

MFR Winsmith 

Type Double reduction worm 

Model 9MCTD 

Part numbers B396140X0TV (#1 & #3),  B396-140A-1 (#1) 

Ratio 3000:1 

Output torque 8864 

Service factor 1 

Replacement of the grit tank primary drives in kind is acceptable to RDN if there is no 
incentive to modernize. 

1.2.5. Existing Primary Sedimentation Tank Drives 

The existing primary sedimentation tank drive specifications are as follows: 
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No. 1 Sedimentation Tank 

Motor  

HP 1 

RPM 1725 

Frame H56H 

Power 575VAC/3ph/60Hz 

  

Reducer  

MFR Falk 

Type Enclosed gear drive 

Model 3KRZ5-21A3 

M.O. 7-431099 

Ratio 1494.5 / 662.5:1 

Output torque 22,550 lb-in 

Service factor n/a 
 

No. 2 Sedimentation Tank 

Motor  

HP 1.5 

RPM 1760 

Frame 145T 

Power 575VAC/3ph/60Hz 

  

Reducer  

MFR Falk 

Type Enclosed gear drive 

Model 1050FZRK5AS 

M.O. 97-039434-01 

Ratio 1487 / 797.6:1 

Output torque n/a 

Service factor 1 
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No. 3 Sedimentation Tank 

Motor  

HP 1.5 

RPM 1760 

Frame 145T 

Power 575VAC/3ph/60Hz 

  

Reducer  

MFR Falk 

Type Enclosed gear drive 

Model 1050FZRK5AS 

M.O. 8939500 

Ratio 1487 / 797.6:1 

Output torque n/a 

Service factor n/a 
 

No. 4 Sedimentation Tank – Cross Collector (for reference only) 

Motor  

HP 1 

RPM 1765 

Frame 143TC 

Power 575VAC/3ph/60Hz 

  

Reducer  

MFR SEW Eurodrive 

Type Helical bevel gear drive 

Model KA77BR37AM145 

S.O. 870043534.13.13.001 

Ratio 709:1 

Output torque 13,717 lb-in 

Service factor 1.0 
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No. 4 Sedimentation Tank – Longitudinal Collector (Typ – for reference only) 

Motor  

HP 1 

RPM 1765 

Frame 143TC 

Power 575VAC/3ph/60Hz 

  

Reducer  

MFR SEW Eurodrive 

Type Helical bevel gear drive 

Model KA77BR37AM143 

S.O. 870043533.13.13.001 

Ratio 1388:1 

Output torque 13,717 

Service factor 1.0 
 

1.3. Design 
Mechanism components shall be designed and specified to meet the following requirements. 

1.3.1. Fluid Service 

Screened raw municipal sewage (SRS) – please refer to more detailed fluid design criteria 
in Appendix C. 

1.3.2. Ambient Temperature 

Grit and primary sedimentation tank mechanisms shall be capable of continuous operation 
in ambient temperatures ranging from -20°C to 40°C. 

1.3.3. Design Lifetime 

The desired design lifetime for all equipment in the scope of supply is 20 years. 

1.3.4. Field Measurement 

Supply Contractor shall be responsible for and complete all field measurements required 
to design and manufacture the Goods.  Proponents shall make allowance for two trips to 
the Greater Nanaimo Pollution Control Center (GNPCC), on pre-planned GNPCC 
maintenance shutdown dates between April 1, 2022 and October 15, 2022, to complete 
field measurements.  The Regional District of Nanaimo (RDN) will drain, flush out and 
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implement confined space entry procedures, meeting WorkSafe BC regulations, 
necessary for the Supply Contractor representative(s) to enter the tanks.  Supply 
Contractor representative(s) shall hold a valid confined space entry training certificate. 

1.3.5. Collector Flight Travel Speed 

Unless approved otherwise, travel speed for all primary sedimentation tank longitudinal 
collector flights shall be 0.6 m/min (2 ft/min). 

Unless approved otherwise, travel speed for all primary sedimentation tank cross-collector 
flights shall be 1.2 m/min (4 ft/min). 

Unless approved otherwise, travel speed for all grit tank cross collector flights shall be 0.6 
m/min (2 ft/min). 

1.3.6. Mechanical Loads – Longitudinal Sludge Collector – Sedimentation Tanks 

Design primary sludge collector mechanisms to withstand all installation and operating live 
and dead loads.  Design for the following live loads applied to each flight along the tank 
bottom: 

• 25 N/m continuous operating load 
• 35 N/m maximum load (frequency of occurrence once per week) 
• 50 N/m peak load (frequency of occurrence once per year) 
• 75 N/m momentary peak load (frequency of occurrence once in 20 years) 

1.3.7. Materials 

All materials used in the scope of supply shall be new and free from defects. 

Materials of construction shall meet the following general specifications: 

Component Material Description 
Collector and cross collector chain drive 
sprocket 

Cast Nylon-6; split construction (preferred) 
or cast iron with polyurethane tooth 
segment 

Collector and cross collector chain idler 
sprocket and take-up sprocket 

UHMW or Cast Nylon-6; solid construction 
or polyurethane 

Spindles/stub shafts Cast Nylon-6 

Cross shafts Fibreglass reinforced plastic (preferred) or 
cold rolled steel 

Bearings UHMW or Vesconite 

Drive chain Reinforced nylon resin; stainless steel pins 
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Component Cont’d Material Description 
Longitudinal collector and cross- collector 
chain 

Non-metallic, reinforced nylon resin; 
thermoplastic polyester resin (Hitachi 
Maxco) 

Longitudinal collector and cross collector 
chain pins 

Pultruded fibreglass reinforced plastic rod; 
glass reinforced nylon, glass reinforced 
polyester, acetal resin or stainless steel 

Collector flights Pultruded fibreglass reinforced plastic, with 
UV protection, resin to suit fluid service 

Collector flight filler block Moulded polypropylene 

Collector flight wear shoes (sed tanks) Cast Nylon-6 (preferred), or UHMW 
polyethylene 

Collector flight wear shoes (grit tanks) Cast Nylon-6 

Wear strips (sedimentation tanks) UHMW polyethylene 

Wear strips (grit tanks) UHMW polyethylene 

Collector wall bracket Cast Nylon-6 or polypropylene /CPVC 

Collector return rails and anti-flotation 
guides 

Fibreglass reinforced plastic 

Drive guards 304 stainless steel 

Fasteners, bolts, nuts and washers 316 stainless steel, ASTM A193 
 

1.3.8. Coating for Corrosion Protection 

All supplied carbon steel material/equipment not inherently corrosion proof shall be 
painted according to RDN specification SP-S-0101 “Structural Steel Coating Specification 
– Indoor Wastewater Service Applications” (see Appendix D), with compatible UV 
resistant top coat, or other RDN approved equal coating system. 

1.3.9. Electrical Supply General 

Unless otherwise approved, electrical components of supply shall conform to the following 
requirements. 
All motors shall meet the following requirements: 

• 575 VAC, 3 phase, 60 Hz; 

• Squirrel cage, induction type, 1.15 service factor (minimum); 

• F-1 assembly; 

• Severe duty, corrosion resistant TEFC enclosure, meet or exceed requirements of 
IEEE std. 841 
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• Premium Efficiency; 

• Designed for inverter operation; 

• Shall have anti-friction bearings that are suited to their application; 

• Meet area classification requirements below; 

• Utilize stainless steel nameplates with stainless steel fasteners. 
All electrical equipment shall be approved for use in a Zone 2, Group IIA environment, 
with a maximum surface temperature of 280⁰C.  Equipment marked for Class 1, Div 2, 
Group D classified area will also be suitable. 

All electrical equipment shall bear a certification mark or label of a certification body 
accepted in British Columbia, such as CSA or cUL. 

1.3.10. Instrumentation Supply General 

Unless otherwise approved, instrumentation components of supply shall conform to the 
following requirements. 
Motion switches shall be provided on all drive sprocket hubs to provide motion monitoring 
of the collector mechanisms.  Motion sensors shall be Siemens model 7MH7146-0HA with 
a Siemens model 7MH7144-1AA2 MFA4p motion alarm controller.  The controller will be 
installed by Others in a remote location.  Target(s) compatible with the motion sensor 
elements shall be integrated into the drive sprocket hubs.  Motion sensor elements shall 
be provided with adjustable stainless steel mounting brackets and hardware. 
Drive sprocket hubs shall be provided with a trip lug that, upon torque overload, shall 
contact the actuator arm of a double throw limit switch which, in turn, shall shut-off the 
motor and energize the alarm circuit (motor control and control system alarming by 
Others). Limit switches shall be Square D model 9007CR61B2 with FA1 10” stainless 
steel rod lever arm. All limit switches shall be provided with adjustable stainless steel 
mounting brackets and hardware for positioning adjacent to the overload device. 
All instrumentation shall be approved for use in a Zone 2, Group IIA environment, with a 
maximum surface temperature of 280⁰C. Equipment marked for Class 1, Div 2, Group D 
classified area will also be suitable. The motion alarm controllers will be installed remotely, 
and are not required to be rated for installation in a classified area. 
All instrumentation shall bear a certification mark or label of a certification body accepted 
in British Columbia, such as CSA or cUL. 

1.3.11. Safety 

All primary/secondary drive equipment shall be guarded to meet the requirements of BC 
Occupational Health and Safety Regulation, Part 12 “Tools, Machinery and Equipment”. 

1.3.12. Primary Drive Reducers 

Provide one primary drive reducer/motor for each longitudinal collector and cross collector 
mechanism. 

https://www.worksafebc.com/en/law-policy/occupational-health-safety/searchable-ohs-regulation/ohs-regulation/part-12-tools-machinery-and-equipment
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Motor attachment shall be C-flange (preferred) or foot mount with Atra-Flex coupling. 
Reducers shall be helical or worm gear with anti-friction bearings, fully housed in a cast 
iron housing and oil lubricated with an oil level sight glass. 
Reducer gears shall be designed for a minimum twenty (20) year life in accordance with 
AGMA Standards.  Bearings shall be designed for a minimum ABFMA B10 life of 200,000 
hours. 

1.3.13. Bearings 

Unless approved otherwise, bearings shall meet the following general specifications: 

• Self aligning; 
• Water lubricated while operating; 
• Designed to prevent accumulation of settled solids on surfaces 

1.3.14. Spindles/Stub Shafts 

Unless approved otherwise, wetted collector mechanism spindles/stub shafts shall meet 
the following general specifications: 

• Minimum nominal diameter 125 mm for cantilevered shafts/spindles; 
• Minimum nominal diameter 100 mm when supporting cross shafts; 
• Keyways and fitted keys for securing sprockets; 
• Hold shafts in alignment with mechanical means; 
• Tail and idler sprockets for grit/sludge collectors may be cantilever mounted on 

spindles/stub shafts fastened to the structure of the tank 

1.3.15. Cross Shafts 

Unless approved otherwise, wetted collector mechanism cross shafts shall meet the 
following general specifications: 

• Minimum head shaft outer diameter 85 mm (for solid carbon steel shafts); 
• Minimum idler shaft outer diameter 75 mm (for solid carbon steel shafts); 
• Minimum inner and outer diameter for FRP cross shafts to be sized for peak 

design loading condition;  
• Keyways and fitted keys for securing sprockets; 
• Hold shafts in alignment with mechanical means; 
• Extend longitudinal sludge collector head shafts across width of the primary 

sedimentation tank and support on bearings mounted on the walls of the tank; 
• Extend grit/sludge cross-collector head shafts across width of the collector and 

support on bearings mounted on the structure (wall or other) of the collector 

1.3.16. Sprockets 

Unless approved otherwise, sprockets shall meet the following general specifications: 
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• Tooth profile shall be compatible with chain; minimum 545 mm pitch diameter and 
twenty three (23) teeth; 

• Shall incorporate chain saver rims and hunting tooth design; 
• Headshaft sprockets shall be split construction; 
• Maximum 24-hour ASTM D570 water absorption rate: 1.3%; 
• Drive sprockets shall be provided with keyway and set screws and be keyed firmly 

to headshaft; 
• Drive sprockets shall be provided with a device (such as a shear-pin) to provide for 

protection of the drive equipment in the event of excessive loading. Where 
specified, shear pins shall be provided to transmit torque from the driving hub to 
the sprocket shear plate with a polymeric gasket located between the shear faces 
to prevent seizing; 

• Primary drive sprocket hubs shall be provided with a trip lug that, upon torque 
overload, shall contact the actuator arm of the double throw limit switch which, in 
turn, shall shut-off the motor and energize the alarm circuit 

1.3.17. Drive Chain 

Unless approved otherwise, drive chain shall meet the following general specifications: 

• 66.25 mm pitch links; 
• 22 mm diameter rollers; 
• 11 mm diameter stainless steel pins; press fitted and held in place with a locking 

pin; 
• Capable of disassembly and assembly in the field by removing the locking pin and 

connecting pin 

1.3.18. Longitudinal Collector and Cross Collector Chain 

Unless approved otherwise, longitudinal collector and cross collector chain shall meet the 
following general specifications: 

• Hitachi Maxco NM-720S or RDN approved alternative; 
• 150 mm pitch links; 
• Maximum 24-hour ASTM D570 water absorption rate: 0.9%; 
• Working load not less than 1000 kg based on strength, fatigue and wear; 
• Minimum diameter of non-metallic pin: 23 mm; positive lock design; 
• Minimum diameter of stainless steel pin: 19 mm; 
• Integrally moulded flight attachment links; extending full depth of a flight 

1.3.19. Flights 

Unless approved otherwise, collector flights shall meet the following general 
specifications: 

• 75 mm wide by 200 mm high; 
• Pultruded FRP construction; 
• Continuous filaments running the full length of the flight; 
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• All exposed surfaces shall be smooth and true to form, consistent with ASTM 
D4385; 

• All cut ends, holes and abrasions of FRP flights shall be sealed with a compatible 
resin coating; 

• Maximum 24-hour ASTM D570 water absorption rate: 0.5%; 
• "C" channel shape with scraper lip on leading edge; 
• Bolted to collector chain attachment links; provide full depth attachment with four 

(4) bolt array; use 9 mm diameter stainless steel bolts; 
• 12 mm thick, reversible (two wearing surfaces) carry and return wear shoes; 

lugged return wear shoes; 
• Mount primary sedimentation tank longitudinal collector flights at 3 m spacing; 
• Mount primary sedimentation tank cross-collector flights at 1.5 m spacing; 
• Mount grit tank cross-collector flights at 3 m spacing; 
• Plastic filler blocks to permit mounting to collector chain attachment links; 
• Drill and notch at the factory and band together for shipment 

1.3.20. Return Rail Deflector Guides 

Unless approved otherwise, return rail deflector guides shall meet the following general 
specifications: 

• Return rail deflector guides of 75 mm by 75 mm and 9.5 mm thick FRP angle; 
• Support return rail deflector guides at maximum 3 m spacing; 
• Wall bracket assembly constructed of Cast Nylon-6 material or FRP; all fastening 

hardware type 316 stainless steel 

1.3.21. Wear Strips 

Unless approved otherwise, wear strips shall meet the following general specifications: 

• UHMW 65 mm wide and 9.5 mm thick; 
• Attached to return rails and to floor rails using Type 316 stainless steel fasteners; 
• Fabricated in 3 m segments: complete with one anchoring hole and at least two 

slotted holes to accommodate the fasteners 

1.4. Required Submittals 
The following documents must be submitted to RDN for review and approval in advance of 
manufacturing and within 12 weeks from issue of purchase order. 

1.4.1. General Arrangement Shop Drawings 

Supply Contractor shall electronically submit general arrangement shop drawings, 
including all equipment supplied and depicting as-installed plan, elevation and section 
views of the equipment on existing RDN plant.  Key reference and installation 
information/dimensions shall be included on the drawings. 
The RDN will review Supply Contractor drawing submittal within two weeks.  Upon RDN 
review and return of the drawings, the Supply Contractor shall either (a) PE certify the 
drawings as approved, (b) revise as noted in RDN redline markups and PE certify the 
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drawings as approved or (c) revise as noted in RDN redline markups and resubmit the 
drawings again for another RDN review, as indicated on the returned drawings. 
Electronic copies of Supply Contractor PE certified shop drawings shall be returned to 
RDN for record and to support Supply Contractor claim for any applicable progress 
payment. 

1.5. Quality Assurance and Quality Control 
The successful Supply Contractor shall incorporate quality assurance and quality control 
measures to ensure the Goods are of the highest quality.  The following requirements, and Part 3 
of the RDN General Conditions of contract, shall apply to supply of the Goods. 

1.5.1. Inspection and Test Plan 

The successful Supply Contractor shall prepare and submit, for RDN review and approval, 
an inspection and test plan (ITP) for design, material and equipment procurement, 
manufacture, documentation and delivery of the Goods.  The ITP shall be diligently 
followed by the Supply Contractor during the supply process. 

1.5.2. Quality Assurance 

The successful Supply Contractor shall employ and demonstrate written evidence of a 
functioning, formal quality assurance system.  Preference will be given to Supply 
Contractors that are third party certified to ISO-9001 by an internationally accredited 
certification body/registrar. 

1.5.3. Quality Control 

The Supply Contractor’s quality assurance system shall employ testing and other checks 
to ensure conformance of the Goods with these specifications, including but not limited to 
review of calculations, collection of material test certificates and performing torque or 
other measurements, dimensional checks and quantity checks as well as Barcol 
hardness, dry film thickness and other typical industry accepted tests. 

1.6. Installation Manual 
The successful Supply Contractor must provide the following documents, collected into an 
“Installation, Manual”.  One complete printed copy and one complete digital (pdf) copy shall be 
provided to the RDN no later than December 31, 2022. 

1.6.1. Installation Instructions 

Supply Contractor shall provide a thorough description of key equipment installation 
requirements using text and diagrams as appropriate. 

1.6.2. General Arrangement Shop Drawings 

Supply Contractor shall provide general arrangement drawings for all equipment supplied, 
depicting as-installed plan, elevation and section views of the equipment on existing RDN 
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plant.  Key reference and installation information/dimensions shall be included on the 
drawings. 

1.7. Operation and Maintenance Manual 
The successful Supply Contractor must provide the following documents, collected into an 
“Operation and Maintenance Manual”.  One complete printed copy and one complete digital (pdf) 
copy shall be provided to the RDN 2 weeks in advance of delivery of the Goods. 

1.7.1. Operation Instructions 

Supply Contractor shall provide a thorough description of key equipment commissioning 
and routine operating instructions, using text and diagrams as appropriate. 

1.7.2. Maintenance Instructions 

Supply Contractor shall provide a thorough description of key equipment maintenance 
requirements (with frequency), using text and diagrams as appropriate. 

1.7.3. Parts Information 

Supply Contractor shall provide a comprehensive parts list for all equipment supplied, with 
OEM reference numbers.  A numbered parts diagram(s) shall be provided for reference. 

1.7.4. Custom Parts Drawings 

Supply Contractor shall provide reference drawings for any custom 
equipment/components in the Goods that are not off-the-shelf.  These shall include key 
dimensions/parameters as well as material(s) of construction. 

1.7.5. OEM Cut-Sheets 

Supply Contractor shall provide OEM cut-sheets and/or manuals for any off-the-shelf 
equipment provided as part of the Goods. 

1.7.6. General Arrangement Drawings 

Supply Contractor shall provide general arrangement drawings for all equipment supplied, 
depicting as-installed plan, elevation and section views of the equipment on existing RDN 
plant.  Key reference and installation information/dimensions shall be included on the 
drawings. 

1.8. Spares 
The following spare parts specifications apply. 

1.8.1. Parts List 

As outlined in section 1.7 above, Supply Contractor shall provide a comprehensive parts 
list for all equipment supplied, with OEM reference numbers.  A numbered parts 
diagram(s) shall be provided for reference. 
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1.8.2. Spare Parts Pricing 

Proposals shall include a price list for all recommended, and/or any non-standard or 
consumable components that are not readily available/off-the-shelf. 

2. COMMERCIAL 
Commercial specifications for RFP 22-034 are outlined below. 

2.1. Quotation and Payment Terms 
Quotation and payment terms for the Goods shall be as follows, unless agreed otherwise, in 
writing, by RDN. 

2.1.1. Currency 

All payment amounts in Supply Contractor proposals shall represent currency in Canadian 
dollars. 

2.1.2. Taxes 

Taxes, where applicable, shall be shown separately. 

2.1.3. Duty 

Duty, where applicable, shall be shown separately. 

2.1.4. Quotation Validity 

Quotations should be valid for at least 60 days from the date of RFP closing, to allow for 
RDN evaluation and purchase approvals. 

2.1.5. Escalation 

All pricing amounts quoted in proposals shall be firm, with no allowance for escalation of 
any kind. 

2.1.6. Progress Payments 

The RDN accepts progress payment draws for (1) Submission of certified shop drawings, 
(2) Receipt of all materials required for manufacturing, (3) Shipment and (4) Delivery and 
acceptance at the Delivery Point.  Unless alternate progress payment draws are approved 
in writing by RDN, these progress payment draws will be included in the Supply 
Agreement. 

2.1.7. Payment Processing 

The RDN shall pay invoices submitted to it for the Goods, within 30 days of receipt. 

2.2. Delivery of Goods 
Delivery of the Goods shall be as follows. 
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2.2.1. Incoterms 

Supply Contractor pricing shall be on Incoterms 2020 delivered, duty paid (DDP) basis. 

2.2.2. Delivery Schedule 

Proponents shall include a draft delivery schedule with proposals, with milestone dates for 
key schedule items, including but not limited to issue of shop drawings, material 
procurement, start and end of manufacturing, shipment etc.  Upon issue of a purchase 
order, the successful Supply Contractor shall issue a final delivery schedule to cover 
supply of the Goods. 

2.2.3. Insurance 

Supply Contractor shall provide insurance to cover the Goods as outlined in section 4.2 of 
the RDN General Conditions of contract. 

2.2.4. Delivery Date 

To meet the planned RDN installation schedule, the Goods should be delivered to the 
Delivery Point no later than April 30, 2023. 

2.3. Shipment 
The Goods shall be shipped as follows. 

2.3.1. PreAssembly 

Equipment shall be pre-assembled, to the degree which is practicable, with due 
consideration to shipping logistics. 

2.3.2. Single Shipment 

All of the Goods shall be delivered to RDN as a single shipment. 

2.3.3. Shipping Weight 

Supply Contractor shall advise RDN of the total confirmed shipping weight and weight of 
individual packages a minimum of 2 weeks in advance of receipt at the Delivery Point.  
Unless otherwise arranged with RDN, individual packages shall weigh no more than 1,850 
kg. 

2.3.4. Delivery Point 

The Delivery Point for the Goods is as follows: 

Greater Nanaimo Pollution Control Centre 
4600 Hammond Bay Road (access off McGuffie Road) 
Nanaimo, BC 
V9T 5A8 
Canada 
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Tel: 250-758-1157 

2.3.5. Unloading at Delivery Point 

The RDN shall provide a forklift to unload the Goods, suitable for the shipping weights 
provided by the Supply Contractor.  If required, any crane unloading services must be 
communicated to the RDN a minimum of 4 weeks in advance of receipt at the Delivery 
Point. 
Supply Contractor shall communicate any other critical unloading instructions to the RDN 
4 weeks in advance of receipt at the Delivery Point. 

2.3.6. Storage 

The Supply Contractor shall provide storage instructions indicating specific requirements 
to ensure there is no uneven wear, distortion or weathering of components, and shall 
identify all other special storage requirements. 

2.4. Warranty 
The warranty for the Goods shall conform to section 3.4 of the RDN General Conditions of 
contract. 

2.4.1. Warranty Period 

The warranty period shall be as outlined in the Supply Contractor’s proposal and any 
subsequent clarifications. 

2.4.2. Warranty Period Commencement 

The warranty period shall commence when the RDN puts the Goods into operation, the 
operational date being no later than October 31, 2024. 
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Greater Nanaimo Pollution Control Center 

No’s 1, 2 and 3 
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1. GNPCC grit tanks, looking southeast – No. 1 Grit Tank in foreground. 

 

 
2.GNPCC grit tanks, looking east – No. 1 Grit Tank in foreground. 

 



 
Greater Nanaimo Pollution Control Center 

No’s 1, 2 and 3 
Grit Tanks 

Reference Photos 
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3. GNPCC grit tanks, looking northeast – No. 1 Grit Tank in foreground. 

 

 
4. GNPCC No. 3 Grit Tank, looking northwest. 

 



 
Greater Nanaimo Pollution Control Center 

No’s 1, 2 and 3 
Grit Tanks 

Reference Photos 
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5. GNPCC grit tanks, looking northwest – No. 3 Grit Tank in foreground. 

 

 
6. GNPCC grit tanks, looking southwest – No. 3 Grit Tank in foreground 
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7. No. 1 Grit Tank primary drive. 

 

 
8. No. 2 Grit Tank primary drive. 
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9. No. 3 Grit Tank primary drive. 

 

 
10. No. 3 Grit Tank primary drive - closeup. 
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11. No. 2 Grit Tank open for inspection – view looking southeast. 

 

 
12. No. 2 Grit Tank open for inspection – view looking southwest. 
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13. No. 2 Grit Tank cross collector, looking west. 
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14. No. 2 Grit Tank cross collector closeup, east (tailshaft) end. 
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15. No. 2 Grit Tank cross collector closeup, looking west. 
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16. No. 2 Grit Tank cross collector closeup, looking west. 
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17. No. 2 Grit Tank cross collector closeup, west (headshaft) end. 
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18. No. 2 Grit Tank cross collector, looking east from headshaft end. 
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19. No. 2 Grit Tank cross collector, looking east. 
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1. Panorama view over inlet end of No’s 1, 2 & 3 Primary Sedimentation Tanks, looking north (No. 1 at far left, No. 3 at far right). 
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2. Panorama view over discharge end of No’s 1, 2 & 3 Primary Sedimentation Tanks, looking south (No. 1 at far right, No. 3 at far left). 
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3. View over discharge end of No. 1 Primary Sedimentation Tank looking southeast. 

 

 
4. View over discharge end of No. 3 Primary Sedimentation Tank looking southwest. 
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5. No. 1 Primary Sedimentation Tank drive. 

 

 
6. No. 1 Primary Sedimentation Tank drive closeup. 
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7. No. 2 Primary Sedimentation Tank drive 

 

 
8. No. 2 Primary Sedimentation Tank drive closeup, looking west (cross collector drive shaft/sprocket removed for maintenance). 
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9. No. 2 Primary Sedimentation Tank drive closeup, looking northeast (cross collector drive shaft/sprocket removed for maintenance). 
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10. No. 2 Primary Sedimentation Tank drive closeup, looking southeast (cross collector drive shaft/sprocket removed for maintenance). 
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11. No. 3 Primary Sedimentation Tank drive. 

 

 
12. No. 3 Primary Sedimentation Tank drive closeup 

 



 
Greater Nanaimo Pollution Control Center 

No’s 1, 2, 3 & 4 Primary 
Sedimentation Tanks 

Reference Photos 

 

 

 9 of 21 
 

 

 
13. No. 2 Primary Sedimentation Tank cross collector (east end). 

 

 
14. No. 2 Primary Sedimentation Tank cross collector (east end). 
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15. No. 2 Primary Sedimentation Tank cross collector (west end). 

 

 
16. No. 2 Primary Sedimentation Tank cross collector (west end). 
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17. No. 2 Primary Sedimentation Tank east longitudinal sludge collector. 

 

 
18. No. 2 Primary Sedimentation Tank west longitudinal sludge collector. 
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19. No. 2 Primary Sedimentation Tank east longitudinal sludge collector headshaft end. 

 

 
20. No. 2 Primary Sedimentation Tank west longitudinal sludge collector headshaft end. 
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21. No. 2 Primary Sedimentation Tank east longitudinal sludge collector tailshaft end. 

 

 
22. No. 2 Primary Sedimentation Tank west longitudinal sludge collector tailshaft end. 
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23. No. 2 Primary Sedimentation Tank east longitudinal sludge collector - tailshaft visible below discharge weir box. 
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24. No. 2 Primary Sedimentation Tank west longitudinal sludge collector - tailshaft visible below discharge weir box. 
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25. No. 4 Primary Sedimentation Tank east longitudinal sludge collector. 

 

 
26. No. 4 Primary Sedimentation Tank cross collector (east end). 
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27. No. 4 Primary Sedimentation Tank east longitudinal sludge collector headshaft end. 

 

 
28. No. 4 Primary Sedimentation Tank west longitudinal sludge collector. 
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29. No. 4 Primary Sedimentation Tank cross collector (west end). 

 

 
30. No. 4 Primary Sedimentation Tank west longitudinal sludge collector headshaft end. 

 



 
Greater Nanaimo Pollution Control Center 

No’s 1, 2, 3 & 4 Primary 
Sedimentation Tanks 

Reference Photos 

 

 

 19 of 21 
 

 

 
31. No. 4 Primary Sedimentation Tank collector drives (1 crossflow and 2 longitudinal = 3 total). 

 

 
32. No. 4 Primary Sedimentation Tank cross collector drive gearmotor. 
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33. No. 4 Primary Sedimentation Tank cross collector drive gearmotor name plate. 

 

 
34. No. 4 Primary Sedimentation Tank longitudinal collector drive gearmotors. 
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35. No. 4 Primary Sedimentation Tank east longitudinal collector drive gearmotor name plate. 

 
 

 

 



 
Greater Nanaimo Pollution Control Center 

Grit & Sedimentation 
Tanks Mechanism 

Purchase Specification  

Prepared by: S. Merriam 
Approved by: D. Taylor 

Rev 0 
April 19, 2022 

 

  
 

APPENDIX C 

FLUID DESIGN CRITERIA 
 
 
  



GNPCC Maintenance Job:  Grit & Sedimentation Tanks Refurbishment 
Screened Raw Sewage Design Criteria – January 27, 2022 – Rev1 

 
General Criteria  

Fluid description Screened raw sewage - influent (SRS) 

Primary chemical parameters: See list page 2 

Trace elements/compounds: See list page 3 

Process chemicals: Ferrous chloride, 0.022 millilitre/litre SRS (added to 
influent flow before screens) 

Detailed Criteria Design 
Average 

Minimum Maximum 

Fluid flow rate (m3 per day) 29,500 21,100 92,200 

Fluid specific gravity 1.01 1.0 1.02 

Fluid pH 7.4 6.2 7.5 

cBOD5 (mg/litre) 250 100 400 

Ammonia Nitrogen (mg/litre) 42 15 60 

Fluid solids* (mg/litre) 405 100 1,400 
* Total suspended solids (“soft” and “hard”)  

Fluid temperature* (deg. C) 16.5 10 23 
* See monthly averages below  

 
 



Primary Chemical Parameters of SRS Influent to GNPCC (historical trends) 

 
 
 



Trace Elements/Compounds in SRS Influent to GNPCC cont’d (at June 2, 2020) 
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1. Part One ‐ General  
 

1.1. Summary 
 

This document serves as  the governing specification  for  the surface preparation, shop coating 

application  and  field  touch  up  repair  for  indoor  carbon  steel  structures  in  immersed,  semi‐

immersed and intermittently immersed wastewater service. 

 

1.1.1. All  material  product  data  sheets  and  manufacturers’  recommended  procedures  and 
application specifications shall also form part of the requirements of this specification. 

 

1.1.2. Approved  coating  system  alternatives  are  summarized  in  Appendix  1.  The  work  will 
generally include the following: 

 

 Performing initial surface preparation operations. 
 

 Performing surface finishing to welds, edges, and appurtenances. 
 

 Performing final surface preparation operations  
 

 Removal  of  spent  abrasive  media  &  debris  from  surfaces  prior  to  coating 
application. 

 

 Application of coating materials, including touch‐up where necessary. 
 

 Performing and documenting all Quality Control Inspections. 
 

1.2. References 
 

The latest approved editions of the following codes and standards shall form an integral part of 

this specification. It is the responsibility of the Vendor to obtain the most recent revisions of the 

documents listed below, unless specified otherwise. 
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American Society for Testing and Materials 

 

 ASTM D4285: Standard Test Method for Indicating Oil or Water in Compressed Air 
 

 ASTM D4414: Standard Test Method  for Measurement of Wet Film Thickness using Notch 
Gages 

 

 ASTM  D4417:  Standard  Test  Method  for  Field  Measurement  of  Surface  Profile  of  Blast 
Cleaned Steel 

 

Association for Materials Protection and Performance (AAMP) 

 

Note: AAMP is formerly Steel Structural Painting Council / Society for Protective Coatings (SSPC) 

and  National  Association  of  Corrosion  Engineers  (NACE)  /  NACE  International,  The  Corrosion 

Society) 

 

 NACE SP0178: Standard Practice Fabrication Details, Surface Finish Requirements, and Proper 
Design Considerations for Tanks and Vessels to Be Lined for Immersion Service 

 

 NACE SP0188: Standard Practice Discontinuity (Holiday) Testing of New Protective Coatings 
on Conductive Substrates 

 

 SSPC‐AB 1: Abrasive Standard No. 1 ‐ Mineral and Slag Abrasives 
 

 SSPC‐AB 2: Abrasive Standard No. 2 ‐ Cleanliness of Recycled Ferrous Metallic Abrasives 
 

 SSPC‐AB 3: Abrasive Standard No. 3 ‐ Ferrous Metallic Abrasive 
 

 SSPC‐VIS 1: Guide and Reference Photographs for Steel Surfaces Prepared by Dry Abrasive 
Blast Cleaning 

 

 SSPC‐SP 1: Surface Preparation Specification No. 1 ‐ Solvent Cleaning 
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 SSPC‐SP 2: Surface Preparation Specification No. 2 ‐ Hand Tool Cleaning 
 

 SSPC‐SP 3: Surface Preparation Specification No. 3 ‐ Power Tool Cleaning 
 

 SSPC‐SP 10/NACE No. 2: Joint Surface Preparation Standard ‐ Near‐White Metal Blast Cleaning 
 

 SSPC‐SP 11: Surface Preparation Specification No. 11 ‐ Power Tool Cleaning to Bare Metal 
 

 SSPC‐PA 1: Paint Application Specification No. 1  ‐ Shop, Field and Maintenance Coating of 
Metals  

 

 SSPC‐PA 2: Paint Application Specification No. 2 ‐ Procedure for Determining Conformance to 
Dry Coating Thickness Requirements 

 

 SSPC‐PA 11: Paint Application Guide No. 11 ‐ Protecting Corners, Edges, Crevices, and 
Irregular Steel Geometries by Stripe Coating 

 

 SSPC‐PA Guide 10: Paint Application Guide No. 10 ‐ Guide to Safety and Health Requirements 

for Industrial Painting Projects 

 

1.3. Definitions 
 

1.3.1. The term Coating is used in this specification to mean the material provided by the coating 
manufacturer, to be applied to the service outlined in Part 1 above. 

 

1.3.2. Coating  Manufacturer  shall  mean  the Manufacturer  of  the  Coating  (preferred)  or  their 
authorized technical representatives (Coating Supplier and or Distributor). 

 

1.3.3. Quality Assurance Inspector shall mean a NACE Certified Coating Inspector Level 3 retained 
by RDN. 

 

1.3.4. Quality Control Inspector shall mean a NACE Certified Coating Inspector Level 1 or 2 retained 
by the Vendor. 
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1.3.5. RDN shall mean the representative or agent of the Regional District of Nanaimo authorized 
with responsibility for the work being performed under the project named in the contract 
documents. 

 

1.3.6. Vendor shall mean a company or individual contracted to perform specific work or services 
for RDN. 

 

1.4. Submittals 
 

1.4.1. The  selected Vendor must  supply  the  following  submittals within 14  calendar days after 
contract award: 

 

1.4.1.1. An Inspection and Testing Plan (ITP) indicating the quality control measures to be 
performed, the test methods used, frequency at which the testing will be performed 
and acceptance criteria.  Refer to the quality control requirements in this specification 
outlined below. 

 

1.4.2. The Vendor shall not commence work until the ITP has been developed, approved the RDN, 
and reviewed with the Vendor by the Quality Assurance Inspector. 

 

1.4.3. Prior to receiving payment, the Vendor shall provide RDN with completed, signed and dated 
set  of  Quality  Control  Reports.  Section  1.5  describes  Quality  Control  Reporting 
requirements. 

 

1.5. Quality Control  
 

1.5.1. The Vendor is responsible for the quality of all work performed and for assuring compliance 
with these specifications. Vendor is responsible to stop operations and promptly notify RDN 
when conditions develop which could adversely affect the quality of the work. 

 

1.5.2. The Vendor shall follow the project‐specific Inspection and Test Plan (ITP) as described in 
Section 1.4.1.1. 

 

1.5.3. The  Vendor  shall  maintain  Quality  Control  Reports  and  allow  RDN  to  view  any  such 
documentation at any time during the project, as well as provide copies to RDN on a weekly 
basis at a minimum. 
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1.5.4. The  Vendor  will  perform  and  document  the  following  Quality  Control  Inspections  at  a 
minimum. Additional testing may be requested at the discretion of RDN. 

 

1.5.4.1. Prior to commencement of abrasive blast cleaning, all areas to receive coating 
shall  be  inspected  and  if  necessary,  be  prepared  in  accordance with NACE  SP0178 
Condition D. Sharp edges shall have a smooth radius of at least 3.2 mm (1/8 in). 

 
1.5.4.2. Prior to commencement of abrasive blast cleaning, all areas to receive coating 

shall be prepared in accordance with SSPC‐SP 1. Solvent in this definition is inclusive 
of water as well as chemical‐based products. 

 
1.5.4.3. The steel surface temperature, ambient air temperature, humidity and dew point 

shall be verified at a minimum of every 4 hours and always immediately before coating 
application. 

 
1.5.4.4. Compressor  air  supply  shall  be  tested  for  cleanliness  daily  in  accordance with 

ASTM D4285. 

1.5.4.5. Surface cleanliness shall be evaluated prior to coating application. SSPC‐VIS 1 may 
be used to assist in evaluation of the prepared surfaces; however, the written surface 
preparation standards shall prevail. 

1.5.4.6. Surface  profile  depth  shall  be  verified  prior  to  the  application  of  coating  in 
accordance with ASTM D4417, Method C. 

1.5.4.7. The  Vendor  shall  monitor  and  record  coating  material  batch  numbers  and 
material  temperatures  immediately  prior  to  mixing  any  coating  materials.  Any 
induction  times  required  by  the  coating  products  shall  be  documented,  including 
length of time mixing and quantity of material mixed. 

1.5.4.8. Wet Film Thickness (WFT) shall be performed during application  in accordance 
with ASTM D4414 as required to achieve acceptable Dry Film Thickness. 

1.5.4.9. Dry Film Thickness (DFT) verification shall be performed accordance with SSPC‐
PA 2. The Vendor shall make adjustment accordingly to ensure the final DFT meets 
SSPC‐PA  2  restriction  level  2.  DFT  shall  not  exceed  the maximum  limits  as  per  the 
Coating Manufacturer’s recommendations. 

1.5.4.10. Discontinuity  (holiday)  testing  shall  be  performed  after  cure  of  the  topcoat  in 
accordance with NACE SP0188 (High‐Voltage), Voltage Selection per Section 4, Table 
1. Any holidays shall be repaired and re‐tested. 
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1.6. Quality Assurance 
 

1.6.1. In  addition  to  the  Vendor’s  inspections,  RDN  or  their  designated  representative(s)  may 
perform any inspection necessary to verify compliance with this specification. 

 

1.6.1.1. Inspection may include all work, equipment, inspection equipment, materials, or 
procedures and may be conducted at the discretion of RDN. 

 

1.6.2. The Vendor shall provide RDN or their designated representative(s) safe access to all work 
areas for purpose of inspection. 

 

1.6.3. The Vendor shall provide RDN or their designated representative(s) sufficient time within 
the work  schedule  to  perform  inspections  identified  on  the  ITP  as  described  in  Section 
1.4.1.1. 

 

1.6.4. The Vendor shall correct any work that RDN has determined to be in non‐compliance with 
the requirements of this specification. Corrections shall be made without additional cost to 
RDN. 

 

1.6.5. The failure of RDN or the Quality Assurance Inspector to discover or reject defective work 
or materials does not constitute acceptance of such work or materials by RDN. 

 

1.6.6. The provisions of this specification shall also apply to any work performed by subcontractors 
to the Vendor. 

 

1.7. Delivery, Storage and Handling 
 

1.7.1. Coating  materials  shall  be  delivered  in  the  original,  sealed  and  undamaged  containers 
bearing the product name, date of manufacture, date of expiration and batch numbers. 

 

1.7.2. Store all project materials in their original containers with their original  labels visible and 
readable. All coating materials shall be stored in a clean, dry, well‐ventilated area, protected 
from sparks, flame, direct rays of the sun and heat or cold. If stored on a concrete floor the 
material shall be elevated (e.g. on a pallet) while being stored. Storage conditions shall be 
as specified by the Coating Manufacturer’s recommendations. 



 

Structural Steel Coating Specification 

Indoor Wastewater Service 
Applications 

Date: December 30, 2021 
Revision: 0 
Ref. No: SP-S-0101 

 

8 

 

1.7.3. Do not use materials which have exceeded  their  shelf  life or which have deteriorated  in 
storage. 

 

1.7.4. The Vendor shall have latest copies of the Coating Manufacturer’s product data sheet and 
SDS for all materials on‐site.  In accordance with WHMIS regulations, suitable  labelling of 
coating and solvent containers must be provided. 

 

1.8. Sequencing and Scheduling 
 

1.8.1. The Vendor shall complete all work within the schedule as provided by RDN. 
 

2 Part Two ‐ Products 
 

2.1. Cleaning Materials 
 

2.1.1. Supply all abrasive and any abrasive additives required. 
 

2.1.2. Provide RDN with certificates indicating compliance with SSPC‐AB 1 or AB 3 for the abrasive 
media prior to project start. 

 

2.1.3. The abrasive selected shall be capable of imparting a sharp and angular profile. 
 

2.1.4. The abrasive supplied shall be of sufficient size to achieve the cleanliness and surface profile 
requirements of the surface preparation specification. 

 

2.1.5. All abrasives selected shall have <1% free silica (Class A) and shall not contain any hazardous 
toxic materials, or foreign matter. 

 

2.1.6. Any recycling of ferrous abrasives shall satisfy the requirements of SSPC‐AB 2. 
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2.2. Coating and Materials 
 

2.2.1. The Vendor shall supply all cleaning materials, coating materials, curing agents and thinners. 
 

2.2.2. Coating systems or products from one manufacturer shall not be mixed with coating systems 
or products from another manufacturer. 

 

2.2.3. Substitution  of materials  is  not  permitted.  All  coating materials  shall  be  as  specified  by 
Coating Manufacturer’s  Recommendations  for  the  coating  system,  including  equipment 
wash, tool cleaner and any internal storage lubricants that may be required. 

 

2.2.4. Each  coat  in  a  multi‐coat  system  shall  be  of  a  different  colour  when  supported  by 
manufacturer’s product line. 

 

2.2.5. Final finish colour must be approved by RDN prior to application. 
 

2.3. Labour, Supervision and Equipment 
 

2.3.1. The  Vendor  shall  furnish  all  labour,  materials,  supervision  and  equipment  necessary  to 
complete the work. This includes but is not limited to providing safe access to all work areas, 
containment,  pre  cleaning;  surface  preparation,  coating  application,  heating, 
dehumidification, ventilation, and curing of applied materials. 

 

2.3.2. It  is  the responsibility of  the Vendor to meet the requirements of this specification  in  its 
entirety,  to  use  equipment  capable  of  meeting  these  requirements,  supply  adequately 
trained and experienced staff to perform the requirements, and to perform all inspections 
necessary to ensure compliance prior to inspection by RDN. 

 

2.3.3. It  is  the  responsibility  of  the  Vendor  to  perform  all  work  in  a  manner  meeting  the 
requirements of all local, provincial and federal regulations applicable to each activity. 
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3 Part Three ‐ Execution 
 

3.1 Pre‐Job Conference 
 

3.1.1. A Pre‐Job conference shall be held prior to commencing any work on the project. 

Mandatory attendance is required of the Vendor, the Quality Assurance Inspector, the 

Quality Control Inspector and RDN’s representative or agent. 

 

3.1.1.1. The Pre‐Job conference, location, date & time shall be established by RDN after 

receipt of Vendor submittals as required in Section 1.4. 

 

3.2 Field Work  
 

3.2.1. The Vendor shall notify RDN immediately if there are any as‐found defects or if the 

configuration of the application area will prevent the requirements of this specification 

from being satisfied. 

 

3.2.2. The Vendor is responsible for preventing damage to the local application area, surrounding 

structure and environment while conducting operations as required under the 

specification. 

 

3.2.2.1. Areas within or outside of the work scope that receive damage from the 

Vendor’s installation, or field repair activities shall be repaired at the Vendor’s 

expense. 

 

3.3 Conflicting Information 
 

3.3.1. In the event of conflict between the Specification, purchase order, Coating Manufacturer’s 
product data sheets, or any other supplemental specifications or standards, the Vendor shall 
notify RDN in writing of the basis of the conflict. 

 

The Vendor shall follow the more stringent requirements of the conflict until clarification is provided by 

RDN. 
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3.4 Coating Manufacturer Requirements 
 

3.4.1. The Coating Manufacturer is required to provide on‐site evaluations of the work being 

done, at RDN’s request. The Coating Manufacturer may be required to provide the 

following technical assistance: 

 

3.4.1.1. Be on site when coating application begins and visit the site periodically during 

application. 

 

3.4.1.2. Respond to any technical requests or application problems, in writing, as 

requested by RDN. 

 

3.5 Pre‐Surface Preparation 
 

3.5.1. Prior to surface preparation, the Vendor shall perform surface finishing of welds, edges, 

and surface irregularities to ensure all welds meet or exceed NACE SP0178 Condition D 

surface finish. Sharp edges shall be ground to a smooth radius of at least 3.2 mm (1/8 in). 

 

3.6 Surface Preparation – General 
 

3.6.1. All foreign material and debris generated during or deposited after completion of surface 

preparation and cleaning shall be removed prior to applying any coating materials. 

 

3.6.2. All air supply used during surface preparation activities or in the cleaning of surfaces of 
debris and spent abrasive prior to coating must be clean, dry and free from oil per ASTM 

D4285. The Vendor is responsible to provide all necessary equipment to ensure air quality 

meets this requirement. 

3.6.3. All areas cleaned to the surface preparation requirements shall be coated within 8 hours 

or the prepared surface deteriorates. 

 

3.6.3.1. Regardless of any time limits, all surfaces to receive coating are meet the 

requirements of Section 3.7.2 immediately prior to coating application. 

 

3.7 Surface Preparation – Specific, Shop Work 
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3.7.1. The surface profile shall be dense, sharp and angular, with a depth as specified on the 
Coating Manufacturer’s product data sheet. 

 

3.7.1.1. The Vendor shall correct any surface profile found to be in non‐compliance with 

the requirements of this specification. Corrections shall be made without additional 

cost to RDN. 

 

3.7.2. The degree of surface cleanliness shall be SSPC‐SP 10/NACE No. 2 or as specified on the 
Coating Manufacturer’s product data sheet. The more‐stringent surface cleanliness 

requirement shall apply. 

 

3.8 Surface Preparation – Specific, Field Work 
 

3.8.1. All existing coating surrounding a repair area shall be abraded to roughen and de‐gloss 
using SSPC‐SP 2 or SSPC‐SP 3 methods. The transition overlap area shall extend for a 

nominal radius of 50 mm (2 in.) beyond the repair. 

 

3.8.2. Shop coated areas that have become damaged shall be prepared in accordance with SSPC‐

SP 11 with a surface profile depth as specified on the Coating Manufacturer’s product data 

sheet. 

 

3.8.3. Threaded fasteners shall be prepared in accordance with SSPC‐SP 2 or SSPC‐SP 3 as a 
minimum. SSPC‐SP 11 shall be performed whenever practicable. 

 

3.9 Temperature, Humidity, and Moisture Limitations  
 

3.9.1. Coating application shall not be permitted to proceed when the air temperature, surface 

temperature, material temperature, or relative humidity is below or above that specifically 

permitted in the Coating Manufacturer’s instructions. 

 

3.9.1.1. At a minimum, surface preparation or coating application shall not be 

performed when the substrate temperature is less than 3C above the dew point or 
when the relative humidity is greater than 85%. 

 

3.9.1.2. The Vendor shall maintain the specified ambient conditions and ventilation after 

application to ensure cure of the coating system. The cure period shall be as 

recommended by the Coating Manufacturer, based on time and temperature. 
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3.10 Mixing 
 

3.10.1. All mixing shall be performed in strict accordance with the Coating Manufacturer’s 

instructions. 

 

3.10.2. Induction times shall comply with the Coating Manufacturer’s instructions. 

 

3.10.3. Do not use any material which has reached its pot life as specified by the Coating 

Manufacturer’s product data sheet. 

 

3.11 Application ‐ General 
 

3.11.1. All surfaces not to receive coating are to be adequately protected against drips, spatter, 
spills and over‐spray. The Vendor will be responsible for removing any over‐spray at his 

own expense. 

 

3.11.2. Coatings shall be applied as specified in Appendix 1, in accordance with SSPC‐PA 1, the 
Coating Manufacturer’s instructions and including, but is not limited to: application 

methods, application equipment, and minimum/maximum recoat times.  

 

3.11.3. Coated surfaces that have become contaminated and are to receive additional coating 

materials shall have the coated surface cleaned using a procedure that is compliant with 

SSPC‐SP 1 and in accordance with the Coating Manufacturer’s instructions. 

 

3.11.4. All coating materials shall be applied to achieve a smooth, uniform appearing, 

continuous film that is free of visual defects. Defects include, but are not limited to; debris 

inclusions, runs, drips, sags, blisters, pinholes, blushing, craters, hazing, lack of opacity, dry 

spray, overspray, discontinuities, crazing, bubbling and lack of adhesion. 

 

3.11.5. Edge and weld Stripe coat: The Vendor shall apply a stripe coat via brush and brushed in 
in accordance with SSPC‐PA 11 prior to the application of the primer coat. 

 

3.11.6. Allow each coat to cure as specified on the Coating Manufacturer’s printed instructions 

prior to application of successive coats. 

 

3.11.7. Materials shall not be applied if it is anticipated that environmental conditions will not 

meet the Coating Manufacturer’s minimum criteria during cure. 
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3.11.8. The Vendor shall repair damage to any coat before application of additional coats. 

 

3.11.9. The Vendor shall repair all deficiencies identified in Section 3.11.4 in accordance with 
the Coating Manufacturer’s written repair procedure. 

 

3.12 Environmental 
 

3.12.1. The Vendor shall ensure that all surface preparation and application is performed in a 

manner that prevents the release of cleaning materials, coatings or other potentially 

deleterious substances into the aquatic or terrestrial environments. 

 

3.12.2. The Vendor shall provide any containment required for cleaning, surface preparation 

and coating application operations. 

 

3.12.3. All waste abrasive, coating materials, solvents, containment materials, filters, 

containers, packaging and all other debris generated during the cleaning, surface preparation 

and coating operation shall be disposed of by the Vendor in accordance with all local, 

provincial and federal regulations. 

 

3.13 Safety  
 

3.13.1. The Vendor shall provide all safe work procedures, personal protective equipment, 

personal hygiene requirements and workspace ventilation necessary to comply with local, 

provincial and federal regulations. 

 

3.13.2. All cleaning, surface preparation and coating operations shall be performed in 

accordance with, SSPC‐PA Guide 10 and WorkSafeBC requirements. 
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APPENDIX 1 ‐ APPROVED COATING SYSTEM ALTERNATIVES 

Manufacturer  Product  Chemistry 
Volume 

Solids 
# Coats  Total DFT (mils) 

1. Sherwin‐Williams 
Sher‐Glass 

FF 

Reinforced 

Amine 

Epoxy 

76% ± 2%  2  16‐24 

2. SPC 

SP‐9888 

Stripe 

Coating 

Novolac 

Epoxy 
100%  2+  16‐20 

3. Tnemec 

Perma‐

Glaze 

Series 

G435 

Modified 

Polyamine 

Epoxy 

100%  1+  15‐25 

 

Note: The above systems are single product systems (e.g. same coating material for primer coat, stripe 

coat and topcoat) 
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BETWEEN:     (the “Supply Contractor”) 
 

AND: Regional District of Nanaimo  (the “Corporation”) 

THIS AGREEMENT WITNESSES that the Supply Contractor and the Corporation agree as follows: 

1. The Supply Contractor shall provide all labour, Supply Contractor’s Plant and Equipment 
and materials required to supply the Goods within the required time, as required by the 
Contract Documents further defined in the Standard Form Supply Contract General 
Conditions. 

2. The Corporation shall pay the Supply Contractor the Contract Price, as required by the 
Contract Documents. 

3. The Contract Price shall be the sum in Canadian Dollars of the following: 

(a) $_____________   and 

(b) any payments made on account of changes, as may be required by the Contract 
Documents. 

The Contract Price shall be the entire compensation owing to the Supply Contractor by 
the Corporation for the Goods and shall cover and include necessary costs including but 
not limited to all supervision, labour, materials, Supply Contractor’s Plant and 
Equipment, overhead, profit, financing costs, duty, shipping charges, fabrication and 
finishing, conveyance and delivery, packing, crating, freight, cartage,  drafting charges, 
tariffs, warranty and all other costs and expenses whatsoever incurred in supplying the 
Goods (Incoterms 2020 DDP applies). 

Except for the amounts which the RDN in good faith is disputing and except for any set 
off which the RDN may claim and except for invoices (or portions of invoices) in respect 
of which the RDN has requested and not received supporting evidence, the RDN shall 
pay invoices submitted to it for the Goods, within 30 days’ receipt thereof. 

4. Payment terms for the Goods shall be as follows: 

(a) __% of the Contract Price upon completion of certified shop drawings; 

(b) __% of the Contract Price upon receipt of all materials required for fabrication; 

(c) __% of the Contract Price upon shipping; 

(d) 10% of the Contract Price upon delivery and acceptance to the Delivery Point. 
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5. The Supply Contractor shall supply all Goods to the Delivery Point on ____________, 

plus or minus one week. 

6. The Contract Documents shall form a part of this Agreement as though recited in full. 

7. The Contract supersedes all prior negotiations, representations, or agreements, whether 
written or oral and is the entire agreement between the Corporation and the Supply 
Contractor with respect to the subject matter of this Agreement. 

8. The Supply Contractor shall not assign the Contract, or any portion of the Contract, or 
any payments due or to become due under the Contract, without the express written 
consent of the Corporation which will not be unreasonably withheld.   

9. No action or failure to act by the Corporation or an authorized representative of the 
Corporation shall constitute a waiver of any right or duty afforded any of them under 
the Contract or constitute an approval or acquiescence in any breach thereunder, 
except as may be specifically agreed in writing. 

10. This Agreement shall enure to the benefit of and be binding upon the Corporation and 
the Supply Contractor and their respective heirs, executors, legal representatives, 
successors and permitted assigns.  In the event of more than one person being the 
Supply Contractor, the grants, covenants, provisos and claims, rights, powers, privileges, 
and liabilities shall be construed and held to be several as well as joint. 

 
11. Time shall be of the essence of this Agreement. 

 
12. This Agreement may be executed in any number of counterparts, each of which will be 

deemed to be an original and all of which taken together will be deemed to constitute 
one and the same instrument.  Delivery by electronic transmission in portable document 
format (PDF) of an executed counterpart of this Agreement is as effective as delivery of 
an originally executed counterpart of this Agreement. 
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IN WITNESS WHEREOF the parties hereto have executed this Agreement as follows:   
 
REGIONAL DISTRICT OF NANAIMO 

by its authorized signatory on _________ day of _____________________, 2022 (the date of 
Agreement): 
 
SIGNED on behalf of the Corporation by: 
 

Signature:  __________________________________________________________________ 

Name:  __________________________________________________________________ 

Title:  _____________________________________________________________________ 
 
Signature:  ________________________________________________________________ 

Name:  ___________________________________________________________________ 

Title:  ______________________________________________________________________ 
 
 
THE SUPPLY CONTRACTOR 

by its authorized signatory on _________ day of _____________________, 2022: 
 
SIGNED on behalf of the Supply Contractor by: 
 

Signature:  __________________________________________________________________ 

Name:  __________________________________________________________________ 

Title:  _____________________________________________________________________ 
 
 
Signature:  ________________________________________________________________ 

Name:  ___________________________________________________________________ 

Title:  ______________________________________________________________________ 
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 GENERAL 

1.1 DEFINITIONS 
 
 The following words and terms, unless the context otherwise requires, in all Contract 

Documents, shall have the meanings set out below.  Words importing the male gender 
include the female gender and either includes the neuter and vice versa and words 
importing the singular number includes the plural number and vice versa. 

 
 "Addenda" means the supplemental written conditions issued prior to execution of the 

Agreement which modify or interpret the Contract Documents by addition, deletion, 
clarification, or corrections; 

 
 "Agreement" means the Standard Form Supply Contract Form of Agreement; 
 
 "Contract" means the agreement formed by the Corporation's acceptance of the Proposal 

for the supply and delivery of the Goods as set out in the Contract Documents; 
 
 "Contract Documents" means the following documents: 
 
 (1) the executed Supply Agreement 
 (2) the General Conditions 
 (3) any Addenda (attached Schedule 1) 
 (4) the Supply Contractor Proposal (attached Schedule 2) 
 (5) the original Supply Contractor Supporting Information, if any (attached 

Schedule 3) 
 (6) the Specifications (attached Schedule 4) 
 (7) other relevant documents such as but not limited to letters of clarification and 

any reports or the like included by reference (attached Schedule 5); 
 
 "Contract Price" has the meaning set out in the supply form of agreement; 
 

“Corporation” means the Regional District of Nanaimo; 
 
 "Day" means calendar day; 
 
 “Delivery Date” has the meaning set out in the supply form of agreement;  
 

“Delivery Point” means the Greater Nanaimo Pollution Control Centre at 4600 Hammond 
Bay Road, Nanaimo, BC, V9T 5A8 Canada; 
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 “Goods” means all material and non-material things to be provided by the Supply 
Contractor under the terms of the Contract; 

 
 “Person” includes an individual, corporation, partnership, and joint venture;   
 “Specifications" means that part of the Contract Documents consisting of general 

requirements and written descriptions of the technical features of materials, equipment, 
construction systems, standards and workmanship; 

 
 “Supply Contractor" means the person who or which execute the Agreement; 
 
 "Supply Contractor's Plant and Equipment" means the equipment, material, supplies and 

all other items (except labour) brought onto the Delivery Point by the Supply Contractor, 
but not to be incorporated in the Goods; 

 
 CONTRACT REQUIREMENTS 

1.1.1 Successors' Obligations 
 

  The Contract shall enure to the benefit of and is binding upon not only the 
parties hereto but also their respective successors and permitted assigns. 

1.1.2 Assignment of Contract 

The Supply Contractor shall not assign the Contract in whole or in part, nor 
any payments due or to become due under the Contract without the prior 
written consent of the Corporation.  No assignment of the Contract shall 
relieve the Supply Contractor from any obligation under the Contract or 
impose any liability on the Corporation.  Involuntary assignment of the 
Contract as a result of, inter alia, bankruptcy, assignment of the Contract for 
the benefit of creditors or appointment of a receiver, or insolvency shall be 
deemed default under the Contract entitling the Corporation to terminate the 
Contract as hereinafter provided. 
 

1.1.3 Waiver of Rights 
 
  Except as herein provided, no act or failure to act by the Supply Contractor or 

the Corporation at any time with respect to the exercise of any right or remedies 
conferred upon them under this Contract shall be deemed to be a waiver on the 
part of the Supply Contractor or the Corporation, as the case may be, of any of 
their rights or remedies.  No waiver shall be effective except in writing.  No 
waiver of one right or remedy shall act as a waiver of any other right or remedy 
or as a subsequent waiver of the same right or remedy. 
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1.1.4 Amendment of Contract Documents 
 

The Contract Documents shall not be amended except as specifically agreed in 
writing signed by both the Corporation and the Supply Contractor.   

1.2 LAWS, REGULATIONS AND PERMITS   

1.2.1 The Contract shall be construed under and according to the laws of the 
Province of British Columbia and subject to an agreement to refer a dispute to 
mediation as per clause 2.3 Dispute Resolution. The parties agree to 
irrevocably attorn to the jurisdiction of the Courts of the Province of British 
Columbia.   

1.2.2 The Supply Contractor shall give all notices required by law and shall comply 
with all laws, acts, ordinances, rules and regulations relating to or affecting 
the Goods.  If any permits, authorizations, approvals or licences from any 
government or governmental agencies are necessary or desirable for the 
prosecution of the work they shall be obtained by the Supply Contractor at its 
expense, provided that the Supply Contractor shall not make application for 
any such permit, authorization, approval or licence without first obtaining the 
written consent of the Corporation.     

1.2.3 Patents, Royalties and Copyright 
The Supply Contractor shall pay all fees, royalties or claims for any patented 
invention, article, process or method that may be used upon or in a manner 
connected with the Goods or with the use of the Goods by the Corporation.  
Before final payment is made on the account of this Contract, the Supply 
Contractor shall, if requested by the Corporation, furnish acceptable proof of 
a proper release from all such fees or claims.   

1.2.4 All references to money in the Contract Documents shall be interpreted as 
meaning lawful currency of Canada.   

PART 2 CORPORATION-SUPPLY CONTRACTOR RELATIONS 

2.1 AUTHORITY OF CORPORATION 

2.1.1 Acceptability of Goods 

The Corporation shall make the final determination of the acceptability of the 
Goods.   

2.1.2 Appointment and Authority of Inspector 
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2.1.2.1 The Corporation may appoint an Inspector for the Goods at any 
time before or after award of the Contract.  If the Corporation 
appoints an Inspector, the Inspector shall represent the 
Corporation, at any time during the supply process, up to and 
including the Delivery Point. The Inspector shall have the 
authority set out in the Contract Documents and such other 
authority as may be delegated in writing by the Corporation 
including but not limited to the following: 

(a) to make decisions regarding the Goods; 

(b) to make decisions regarding the manner of performance 
of the Goods; 

(c) to make determinations regarding deficiencies;  

2.2 RESPONSIBILITIES OF THE SUPPLY CONTRACTOR 

2.2.1 Attention to the Goods 

The Supply Contractor shall diligently attend to the supply of the Goods so 
that they are delivered faithfully, expeditiously and in accordance with the 
Contract Documents.     

2.2.2 Authorized Representative 

The Supply Contractor shall advise the Corporation in writing of the name of 
the Supply Contractor’s authorized representative.  

2.2.3 Off-loading of Goods 

The Supply Contractor shall provide all necessary instructions to ensure 
satisfactory off-loading of the Goods.     

2.2.4 Shipment 

The Supply Contractor shall properly package all Goods for safe shipment to 
the Delivery Point and a Notice of Shipment shall be sent by the Supply 
Contractor to the Corporation in advance of final delivery.  The Notice of 
Shipment shall state the delivery date, the Purchase Order number, 
description of the Goods, the Supply Contractor’s name, and the carrier by 
which the shipment is being made. Clear title to the Equipment, free of all 
charges, liens and encumbrances shall pass to RDN when the Goods are 
received, inspected, deficiencies rectified, and accepted by the RDN at the 
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Delivery Point.  Until such time as title of the Goods is accepted by the RDN, 
the Supply Contractor shall be responsible for insurance claims related to the 
Goods and the RDN shall not be considered to have breached any Contract if 
there is a fire, damage or other cause which entitles an insurance company to 
seize or take possession of the Goods or part thereof.  

The passing of title to the RDN shall not affect any of the Supply Contractor’s 
obligations.  

2.2.5 Errors and Omissions  
 

  If the Supply Contractor discovers that there are any errors or omissions in the 
Contract Documents, it shall immediately notify the Corporation in writing.  The 
Corporation will review the matter and if it concludes that there is an error or 
omission, it shall determine the corrective actions to be taken and will advise the 
Supply Contractor accordingly.  If the corrective work associated with an error or 
omission increases or decreases the amount of work called for in the Contract, 
the Corporation shall issue an appropriate change order.  After discovery by the 
Supply Contractor of an error or omission in the Contract Documents any work 
thereafter performed by the Supply Contractor shall be done at its risk unless 
otherwise agreed by the Corporation.   

2.3 DISPUTE RESOLUTION 

2.3.1 Disputes 

A dispute occurs between the Corporation and the Supply Contractor where 
there is a difference between the parties as to the interpretation, application, 
or administration of the Contract. 

2.3.2 Dispute/Claim Resolution 

(1) All matters in dispute under this Agreement which is not first resolved 
between the parties acting reasonably may, with the concurrence of 
both the Corporation and the Supply Contractor be submitted to 
mediation to a single mediator appointed jointly by them. 

(2)  No one shall be nominated to act as a mediator who is in any way 
financially interested in the business affairs of either the Corporation or 
the Supply Contractor. 

(3)  If the parties cannot agree on the choice of a mediator, each party shall 
select a nominee and the nominees shall jointly appoint a mediator. 
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(4)  The mediation shall take place in Nanaimo, British Columbia, unless 
agreed otherwise. Parties will be responsible for their own costs. 

PART 3 MATERIAL, EQUIPMENT AND WORKMANSHIP 

3.1 GENERAL 
 
 The Goods shall be of the quality specified or better.  All work related to the Contract 

Documents shall be done with equipment and workmanship of the best quality and 
description and by employment of properly skilled workers and in strict conformity with 
and as required by the Contract Documents.  Materials and equipment shall be the product 
of suppliers or manufacturers of established good reputation, regularly engaged in the 
supply or manufacture of such materials or equipment. 

3.2 DEMONSTRATION OF COMPLIANCE WITH CONTRACT REQUIREMENTS 

3.2.1 Inspection 
 

Inspections and testing shall not in any way relieve the Supply Contractor 
from any of its obligations or responsibilities under the Contract Documents, 
and shall not in any way prejudice or constitute a waiver of any rights or 
remedies of the Corporation or any guarantees, warranties or covenants in 
favour of the Corporation, and the Corporation shall be entitled to rely on the 
expertise and obligations of the Supply Contractor and its subcontractors and 
their consultants and engineers to the same extent as if such inspections and 
testing by the Corporation or any inspector or agent had not taken place. 

If the Contract Documents, laws, ordinances, or any public regulatory 
authority requires parts of the Goods to be specially inspected, tested or 
approved, the Supply Contractor agrees that the Goods shall comply. 

The Goods are subject to inspection and acceptance by the RDN within a 
reasonable time after receipt.  The RDN will notify the Supply Contractor in 
writing of the rejection of any of the Goods which are not in accordance with 
the Contract Documents, and the Goods will be held subject to disposition by 
the Supply Contractor at the Supply Contractor's risk and subject to all 
charges accruing as a result of such rejection. 

Notwithstanding any prior payment therefor, all Goods are subject to 
inspection and testing by the Corporation, at any time during the supply 
process, up to and including the Delivery Point. 

3.2.2 Certification 
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The Goods must be certified by the Supply Contractor in accordance with the 
local authorities with jurisdiction. Where compliance of the Goods with the 
Contract Documents is not readily determinable through inspection and tests, 
the RDN may require that the Supply Contractor provide, at the Supply 
Contractor's expense, properly authenticated documents, certificates, or other 
satisfactory proof of compliance. These documents, certificates or other proof 
shall include performance characteristics, materials of construction and the 
physical or chemical characteristics of materials.  

 
 3.2.3 Electrical 
 

Electrical products that plug into an electrical outlet must meet Canadian 
national safety standards and be certified by an accredited certification body 
such as CSA, cUL or cETL.  

 

3.3 DEFECTIVE OR IMPROPER GOODS 

3.3.1 Correction of Defective Goods 
 

  If upon inspection, testing or otherwise the Goods or any portion thereof are 
found to be non-conforming, unsatisfactory, defective, or inferior quality or 
workmanship, or fail to meet any guarantee of operating or other 
specifications contained herein, or any other requirements of the Contract 
Documents, then without prejudice to any other rights or remedies, the RDN 
may give notice of its dissatisfaction to the Supply Contractor in writing and 
the Supply Contractor shall immediately upon receipt of such notice do all 
things that are required to satisfy the RDN.  If the Supply Contractor refuses or 
neglects to do all things that are required to satisfy the RDN within one week 
from the receipt of notice, the Corporation may employ some other person to 
do so and all expenses and costs consequent thereon or incidental thereto 
shall be charged to the Supply Contractor. The employment of such other 
person or the doing of the said work by the Corporation itself shall not affect 
the Supply Contractor's duties and liabilities hereunder or relieve the Supply 
Contractor from the performance and fulfilment of any or all of the Supply 
Contractor's warranties, covenants, undertakings, obligations and duties 
under the Contract.   

3.3.2 If upon inspection, testing or otherwise the Goods or any portion thereof are 
found to be non-conforming, unsatisfactory, defective, or inferior quality or 
workmanship, or fail to meet any guarantee of operating or other 
specifications contained herein, or any other requirements of the Contract 
Documents, then without prejudice to any other rights or remedies, the 
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Corporation may return the Goods or any part thereof to the Supply 
Contractor at the Supply Contractor's sole cost and all amounts theretofore 
paid by the Corporation to the Supply Contractor on account of the Contract 
Price of such returned Goods, shall be repaid to the Corporation by the Supply 
Contractor. The Supply Contractor shall advise the Corporation in writing, 
where to return the Goods, and failing such advice from the Supply 
Contractor, the Supply Contractor agrees to accept the returned Goods at the 
Supply Contractor's registered office. Neither the inspection nor failure to 
make inspection, nor acceptance of Goods shall release the Supply Contractor 
from any warranties or other provisions of this Contract nor impair the 
Corporation's right to reject non-conforming Goods. The Corporation reserves 
the right even after it has paid for and accepted Goods to make a claim 
against the Supply Contractor on account of any Goods which do not prove to 
be satisfactory or are defective irrespective of the Corporation's failure to 
notify the Supply Contractor of a rejection of non-conforming Goods or 
revocation of acceptance thereof, or to specify with particularity any defect in 
non-conforming Goods after rejection or acceptance thereof.   

3.3.3 Retention of Defective Goods 
 
  If in the opinion of the Corporation any portion of the Goods supplied under the 

Contract is defective or not in accordance with the Contract Documents and if 
the defect or imperfection in the same is not of sufficient magnitude or 
importance to make the Goods dangerous or undesirable, or if the removal of 
such Goods is impracticable, or will create conditions which are dangerous or 
undesirable, the Corporation shall have the right and authority to retain such 
Goods instead of requiring the defective or imperfect Goods to be removed and 
reconstructed, but the Corporation shall be entitled to make such deductions 
from the payments due or to become due to the Supply Contractor as are just 
and reasonable.   

3.3.4 No Implied Approval 
 
  The fact that the Corporation has not disapproved of or rejected any part of the 

Goods shall not be deemed or be construed to be an acceptance of any such 
part of the Goods or any such materials. 

3.4 WARRANTY AND GUARANTEE 

3.4.1 The Supply Contractor agrees that the Goods manufacturer's warranty as 
outlined in the Supply Contractor’s Proposal is to the benefit of the 
Corporation and that the Goods are free from all defects arising from faulty 
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construction, manufacturing, materials, equipment or workmanship for the 
period of the Supply Contractor's warranty period. 

3.4.2 During the warranty period, the Supply Contractor, upon the receipt of notice in 
writing from the Corporation, shall promptly make all repairs arising out of the 
defects. The Corporation shall be entitled to make such repairs, if 10 Days after 
the giving of such notice to the Supply Contractor, the Supply Contractor has 
failed to make or undertake with due diligence the repairs.  In case of an 
emergency, where, in the opinion of the Corporation, delay could cause serious 
loss or damage, or inconvenience to the public, repairs may be made without 
notice being sent to the Supply Contractor, only after all reasonable attempts 
have been made to contact the Supply Contractor.  The costs of any repair made 
by the Corporation in connection with this clause shall be charged to the Supply 
Contractor and the Supply Contractor shall reimburse the Corporation for such 
costs.  All covenants and agreements shall continue to be binding on the Supply 
Contractor until they have been fulfilled.   

3.4.3 The Corporation is relying on Supply Contractor's skill and judgment in 
selecting and providing the proper Goods and any applicable services for the 
Corporation's particular use.  The Supply Contractor warrants to the Corporation 
and its successors in interest that the Goods and any services covered hereby 
will correspond with the description of the same in the Contract Documents, will 
conform to all applicable Specifications, will be of the best quality and, unless 
otherwise specified, will be fit for the purpose for which they are to be used and 
will conform in all aspects, both in the manufacture and use thereof, with all 
applicable safety orders or regulations of the Province of British Columbia.  The 
Supply Contractor also warrants that the Goods are free and clear of all liens and 
encumbrances whatsoever and that the Supply Contractor has a good and 
marketable title to the same. 

3.4.4 The Supply Contractor warrants and guarantees that the Goods are free from 
all defects arising at any time from faulty design in any part of the Goods. 

3.4.5 The Supply Contractor represents that it has read the contract terms and the 
Specifications and has satisfied itself that the Goods can be supplied in 
accordance with the Specifications free of defects and fit for the purpose for 
which they are to be used.  

3.4.6 The warranty period shall commence once the Corporation puts the Goods into 
operation, the operational date being no later than October 31, 2024. 

3.4.7 The warranty should be made out to the Regional District of Nanaimo, 6300 
Hammond Bay Road, Nanaimo, B.C. V9T 6N2 
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PART 4 INDEMNIFICATION AND INSURANCE 

4.1 INDEMNIFICATION AND RELEASE 

4.1.1 The Supply Contractor shall save harmless and indemnify the Corporation and 
its directors, officers, servants, employees and agents (the “Indemnified 
Parties”) from and against all actions, claims, demands, proceedings, suits, 
losses, damages, costs and expenses of whatsoever kind or nature (including 
but not limiting the generality of the foregoing, in respect of death, injury, 
loss or damage to any person or property) arising in any way out of or 
connected with the Goods or the supply, off-loading or delivery of the Goods 
by the Supply Contractor under this agreement, except to the proportionate 
extent that such actions, claims, demands, proceedings, suits, losses, 
damages, costs and expenses were caused by the Indemnified Parties or any 
of them.   

4.1.2 Unless otherwise specified in the Contract, the Supply Contractor shall save 
harmless and indemnify the Indemnified Parties from and against all actions, 
claims, demands, proceedings, suits, losses, damages, costs and expenses of 
whatsoever kind or nature arising in any way from liability of any nature or 
kind for or on account of any copyrighted or uncopyrighted composition, 
secret or other process, patented or unpatented invention, articles or 
appliances manufactured, supplied or used in the Goods, and/or used or to be 
used by the Corporation before or after supply of the Goods as a result of 
work performed by the Supply Contractor, and if the Supply Contractor shall 
fail to save harmless and indemnify in manner aforesaid, any money collected 
from the Indemnified Parties shall be charged to the Supply Contractor.  

4.1.3 The Supply Contractor shall release and discharge the Corporation and its 
directors, officers, servants, employees and agents (the “Released Parties”) 
from and against all actions, claims, demands, proceedings, suits, losses, 
damages, costs and expenses of whatsoever kind or nature (including but not 
limiting the generality of the foregoing, in respect of death, injury, loss or 
damage to any person or property) which the Supply Contractor or its 
servants or employees might have in any manner arising in any way out of or 
connected with the Goods or the supply, off-loading or delivery of the Goods 
by the Supply Contractor under this agreement except to the proportionate 
extent that such actions, claims, demands, proceedings, suits, losses, 
damages, costs and expenses were caused by the Released Parties or any of 
them.   
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4.1.4 The indemnity provided in this clause by the Supply Contractor to the 
Indemnified Parties shall not in any way be limited or restricted by any 
insurance or by limitations on the amount or type of damages, compensation 
or benefits payable under the Workers’ Compensation Act or any other 
similar statute. 

4.2 INSURANCE 

4.2.1 General 

  The Supply Contractor and subcontractors shall provide at their own cost any 
insurance which they are required by law to provide or which they consider 
necessary to protect their own interests.  

4.2.2 Indemnity Not Restricted by Insurance 
 

  The provisions for insurance shown above shall not in any way limit the 
indemnity granted by the Supply Contractor to the Indemnified Parties 
elsewhere in this section. 

4.3 PATENT, TRADEMARK OR COPYRIGHT 

4.3.1 The Supply Contractor represents that it has fully investigated all 
Specifications, including any furnished by the Corporation, in connection with 
the Goods and based on such investigation and its past experience and 
superior knowledge with respect to such Goods has determined that the 
production and supply thereof will not infringe any patent, trademark or 
copyright. 

PART 5 SHIPMENT OF GOODS/DAMAGE TO GOODS 

5.1 SHIPMENT OF GOODS 

5.1.1 Delivery of Goods 
 

The Supply Contractor must deliver the Goods to the Delivery Point.  Delivery 
of the Goods to a carrier for transmission to the Delivery Site does not 
constitute delivery of the Goods to the Corporation.  Any such carrier is 
deemed to be the Supply Contractor’s agent and not the Corporation’s agent.   

5.1.2 Delivery Costs 
 

The Supply Contractor is responsible for all costs and expenses whatsoever in 
relation to the supply and delivery of the Goods to the Delivery Point, 
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including without limitations, all shipping, carrier, transportation, freight, 
insurance, storage and handling costs, as well as any customs or excise 
charges or duties. 

5.1.3 Supply Contractor to Bear Risk 
 

The Supply Contractor shall bear all risks and shall assume all responsibility 
for the Goods, including, without limitation, any loss or damage to the Goods 
from any cause whatsoever, up to and including the delivery at the Delivery 
Point.  

5.1.4 Loss or Damage 
 

If loss or damage to the Goods occurs for which the Supply Contractor is 
responsible, the Supply Contractor shall immediately effect repairs or replace 
any property as necessary to make good any such loss or damage.  If the 
Supply Contractor refuses or neglects to do so, the Corporation may make 
good any such loss or damage, either by itself or by employing some other 
person, and the expense of doing so shall be charged to the Supply 
Contractor.  If any repair or replacement of property is performed on the 
Goods as a result of loss or damage to the Goods for which the Supply 
Contractor is responsible the Supply Contractor represents and warrants that 
the warranty provided shall not be affected or changed to any manner or 
respect whatsoever.  

5.1.5 Acceptance of Delivery of Goods by Corporation 
 
Notwithstanding any other provision in the Contract Documents, the 
Corporation is not deemed to have accepted the Goods until the Goods have 
been delivered to and off-loaded at the Delivery Point and the Corporation 
has had a reasonable opportunity of examining them for the purpose of 
ascertaining whether they are in conformity with the Contract. The 
Corporation’s acceptance or deemed acceptance of the Goods shall not 
prejudice any rights or remedies the Corporation may have hereunder 
relating to Goods that are found to be non-conforming, unsatisfactory, 
defective, of inferior quality or workmanship, or which fail to meet any 
specifications or requirements of the Contract Documents.  
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PART 6 PROGRESS AND COMPLETION 

6.1 CONTRACT TIME 

6.1.1 Prosecution of the Goods 
 
  Time shall be strictly of the essence.  The Supply Contractor shall supply the 

Goods in accordance with the Contract Documents. The Supply Contractor 
acknowledges that the schedule for supply of the Goods as set out in the 
Contract Documents is reasonable. 

6.1.2 Schedule 
 

  The Supply Contractor shall provide a schedule and periodic updates co-
ordinating the supply of Goods within the prescribed time.  Contract time 
extensions, if any, shall be incorporated into updated schedules.  The failure of 
the Supply Contractor to comply with this requirement may entitle the 
Corporation to terminate the Supply Contractor's right to continue with the 
supply of Goods or to delay progress payments. 

6.2 TERMINATION 

6.2.1 The Corporation may terminate the Contract if the Supply Contractor at any 
time becomes bankrupt, makes an assignment of his property for the benefit 
of his creditors, or if a receiver or liquidator should be appointed.  Such 
termination shall be effective upon the Corporation giving notice thereof.   

6.2.2 The Corporation may terminate the Contract if at any time the Corporation 
forms the opinion that the Supply Contractor is in default under this Contract 
because the Supply Contractor: 

 
  (1) has breached a fundamental term of the Contract or is in substantial 

breach of the terms of the Contract; 
 
  (2) has failed to supply the Goods, within the time specified in the Contract 

Documents or extensions mutually agreed between the parties in writing; 
 
  (3) has failed or is failing to furnish or to maintain a detailed Goods supply 

coordination schedule; 
 
  (4) has become in any way unable to supply the Goods or any part thereof; 
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  (5) has repeatedly failed to make prompt payments to subcontractors, 
suppliers or others for labour, materials or equipment; then the 
Corporation may give notice in writing to the Supply Contractor of such 
opinion and require that such default or defaults be remedied forthwith.  
If, within five Days of such notice, such default or defaults are not 
remedied to the satisfaction of the Corporation, the Corporation may 
terminate the Contract.  Such termination shall be effective immediately.   

6.2.3 The Corporation may terminate the Agreement, without any cost or penalty 
or consequence whatsoever, if it concludes, acting reasonably on the 
information available to it, that the Contractor is in material non-compliance 
with, or has been convicted of a material offence or violation of, health, 
safety, labour or environmental laws. 

6.3 NO CLAIM 

Except as herein before provided, the Supply Contractor shall have no claim against the 
Corporation for any reason whatsoever by reason of the termination of the Contract. 

PART 7 PAYMENT 

7.1 PAYMENTS TO SUPPLY CONTRACTOR 

7.1.1 Payments to the Supply Contractor will be made as per the Supply Agreement 

7.1.2 Notwithstanding Clause 7.1.1 the Corporation may withhold from payment: 
 
  (2) Any deduction the Corporation may be entitled to under the 

Contract; 
 
  (3) Such reasonable amount as the Corporation determines 

appropriate with respect to any part of the Goods otherwise not in 
compliance with the Contract Documents. 

7.1.3 Payments may be withheld until the relevant operating manuals and all 
installation, operating and maintenance materials together with all warranties 
have been delivered to the Corporation.   

7.1.4 In addition to any other remedy the Corporation may have in the Contract or 
law, the Corporation may refuse to make payment because of subsequently 
discovered evidence or test results, and shall be compensated for any 
payment previously made to the Supply Contractor to such extent as may be 
necessary to protect the Corporation from loss as a result of: 
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  (1) Defective or damaged Goods; 
 
  (2) A deductive change order; 
 
  (3) Failure of the Supply Contractor to supply the Goods in accordance 

with the Contract Documents, including failure to maintain the 
supply of the Goods in accordance with the schedule; 

 
  (4) Disregard by the Supply Contractor of the authority of the laws of 

any public body having jurisdiction. 
 
  The Corporation may refuse to make payment of the full amount because of 

claims made against the Corporation on account of the Supply Contractor's 
performance or supply of Goods.  In such case, the Corporation shall give the 
Supply Contractor prompt written notice stating the reasons for each action. 

7.1.5 The Corporation may withhold from payment to the Supply Contractor: 
 
  (1) Any set-off the Corporation may be entitled to under the Contract; 
 
  (2) The amount of any bona fide builder’s lien claim asserted against 

the Corporation or which the Corporation acting reasonably 
anticipates will be made against the Corporation.   

7.1.6 Prior to payment to the Supply Contractor, if requested by the Corporation, 
the Supply Contractor shall deliver to the Corporation a statutory declaration 
in form satisfactory to the Corporation declaring that all subcontractors, 
labour and accounts for material and equipment have been paid and that no 
persons, firms or corporations have any lien against the lands comprising the 
Delivery Point or the work together with such other documentation as the 
Corporation, acting reasonably, determines is necessary or desirable. 
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SCHEDULE 1 – ADDENDA 
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SCHEDULE 2 – SUPPLY CONTRACTOR PROPOSAL 
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SCHEDULE 3 – SUPPLY CONTRACTOR SUPPORTING INFORMATION 
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SCHEDULE 4 - SPECIFICATIONS 

 

Title Ref.No. Date Rev 

Grit & Sedimentation Tanks Mechanism Purchase 
Specification 

N/A  0 
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SCHEDULE 5 – OTHER RELEVANT DOCUMENTS 
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	1.2.3 Patents, Royalties and Copyright
	1.2.4 All references to money in the Contract Documents shall be interpreted as meaning lawful currency of Canada.

	PART 2 CORPORATION-SUPPLY CONTRACTOR RELATIONS
	2.1 AUTHORITY OF CORPORATION
	2.1.1 Acceptability of Goods
	2.1.2 Appointment and Authority of Inspector
	2.1.2.1 The Corporation may appoint an Inspector for the Goods at any time before or after award of the Contract.  If the Corporation appoints an Inspector, the Inspector shall represent the Corporation, at any time during the supply process, up to an...
	(a) to make decisions regarding the Goods;
	(b) to make decisions regarding the manner of performance of the Goods;
	(c) to make determinations regarding deficiencies;


	2.2 RESPONSIBILITIES OF THE SUPPLY CONTRACTOR
	2.2.1 Attention to the Goods
	The Supply Contractor shall diligently attend to the supply of the Goods so that they are delivered faithfully, expeditiously and in accordance with the Contract Documents.
	2.2.2 Authorized Representative
	The Supply Contractor shall advise the Corporation in writing of the name of the Supply Contractor’s authorized representative.
	2.2.3 Off-loading of Goods
	The Supply Contractor shall provide all necessary instructions to ensure satisfactory off-loading of the Goods.
	2.2.4 Shipment
	The Supply Contractor shall properly package all Goods for safe shipment to the Delivery Point and a Notice of Shipment shall be sent by the Supply Contractor to the Corporation in advance of final delivery.  The Notice of Shipment shall state the del...
	The passing of title to the RDN shall not affect any of the Supply Contractor’s obligations.
	2.2.5 Errors and Omissions

	2.3 DISPUTE RESOLUTION
	2.3.1 Disputes
	2.3.2 Dispute/Claim Resolution


	PART 3 MATERIAL, EQUIPMENT AND WORKMANSHIP
	3.1 GENERAL
	3.2 DEMONSTRATION OF COMPLIANCE WITH CONTRACT REQUIREMENTS
	3.2.1 Inspection
	If the Contract Documents, laws, ordinances, or any public regulatory authority requires parts of the Goods to be specially inspected, tested or approved, the Supply Contractor agrees that the Goods shall comply.
	The Goods are subject to inspection and acceptance by the RDN within a reasonable time after receipt.  The RDN will notify the Supply Contractor in writing of the rejection of any of the Goods which are not in accordance with the Contract Documents, a...
	Notwithstanding any prior payment therefor, all Goods are subject to inspection and testing by the Corporation, at any time during the supply process, up to and including the Delivery Point.

	3.2.2 Certification

	3.3 DEFECTIVE OR IMPROPER GOODS
	3.3.1 Correction of Defective Goods
	3.3.2 If upon inspection, testing or otherwise the Goods or any portion thereof are found to be non-conforming, unsatisfactory, defective, or inferior quality or workmanship, or fail to meet any guarantee of operating or other specifications contained...
	3.3.3 Retention of Defective Goods
	3.3.4 No Implied Approval

	3.4 WARRANTY AND GUARANTEE
	3.4.1 The Supply Contractor agrees that the Goods manufacturer's warranty as outlined in the Supply Contractor’s Proposal is to the benefit of the Corporation and that the Goods are free from all defects arising from faulty construction, manufacturing...
	3.4.2 During the warranty period, the Supply Contractor, upon the receipt of notice in writing from the Corporation, shall promptly make all repairs arising out of the defects. The Corporation shall be entitled to make such repairs, if 10 Days after t...
	3.4.3 The Corporation is relying on Supply Contractor's skill and judgment in selecting and providing the proper Goods and any applicable services for the Corporation's particular use.  The Supply Contractor warrants to the Corporation and its success...
	3.4.4 The Supply Contractor warrants and guarantees that the Goods are free from all defects arising at any time from faulty design in any part of the Goods.
	3.4.5 The Supply Contractor represents that it has read the contract terms and the Specifications and has satisfied itself that the Goods can be supplied in accordance with the Specifications free of defects and fit for the purpose for which they are ...
	3.4.6 The warranty period shall commence once the Corporation puts the Goods into operation, the operational date being no later than October 31, 2024.
	3.4.7 The warranty should be made out to the Regional District of Nanaimo, 6300 Hammond Bay Road, Nanaimo, B.C. V9T 6N2


	PART 4 INDEMNIFICATION AND INSURANCE
	4.1 INDEMNIFICATION AND RELEASE
	4.1.1 The Supply Contractor shall save harmless and indemnify the Corporation and its directors, officers, servants, employees and agents (the “Indemnified Parties”) from and against all actions, claims, demands, proceedings, suits, losses, damages, c...
	4.1.2 Unless otherwise specified in the Contract, the Supply Contractor shall save harmless and indemnify the Indemnified Parties from and against all actions, claims, demands, proceedings, suits, losses, damages, costs and expenses of whatsoever kind...
	4.1.3 The Supply Contractor shall release and discharge the Corporation and its directors, officers, servants, employees and agents (the “Released Parties”) from and against all actions, claims, demands, proceedings, suits, losses, damages, costs and ...
	4.1.4 The indemnity provided in this clause by the Supply Contractor to the Indemnified Parties shall not in any way be limited or restricted by any insurance or by limitations on the amount or type of damages, compensation or benefits payable under t...

	4.2 INSURANCE
	4.2.1 General
	4.2.2 Indemnity Not Restricted by Insurance

	4.3 PATENT, TRADEMARK OR COPYRIGHT
	4.3.1 The Supply Contractor represents that it has fully investigated all Specifications, including any furnished by the Corporation, in connection with the Goods and based on such investigation and its past experience and superior knowledge with resp...


	PART 5 SHIPMENT OF GOODS/DAMAGE TO GOODS
	5.1 SHIPMENT OF GOODS
	5.1.1 Delivery of Goods
	The Supply Contractor must deliver the Goods to the Delivery Point.  Delivery of the Goods to a carrier for transmission to the Delivery Site does not constitute delivery of the Goods to the Corporation.  Any such carrier is deemed to be the Supply Co...
	5.1.2 Delivery Costs
	The Supply Contractor is responsible for all costs and expenses whatsoever in relation to the supply and delivery of the Goods to the Delivery Point, including without limitations, all shipping, carrier, transportation, freight, insurance, storage and...
	5.1.3 Supply Contractor to Bear Risk
	The Supply Contractor shall bear all risks and shall assume all responsibility for the Goods, including, without limitation, any loss or damage to the Goods from any cause whatsoever, up to and including the delivery at the Delivery Point.
	5.1.4 Loss or Damage
	If loss or damage to the Goods occurs for which the Supply Contractor is responsible, the Supply Contractor shall immediately effect repairs or replace any property as necessary to make good any such loss or damage.  If the Supply Contractor refuses o...
	5.1.5 Acceptance of Delivery of Goods by Corporation
	Notwithstanding any other provision in the Contract Documents, the Corporation is not deemed to have accepted the Goods until the Goods have been delivered to and off-loaded at the Delivery Point and the Corporation has had a reasonable opportunity of...


	PART 6 PROGRESS AND COMPLETION
	6.1 CONTRACT TIME
	6.1.1 Prosecution of the Goods
	6.1.2 Schedule

	6.2 TERMINATION
	6.2.1 The Corporation may terminate the Contract if the Supply Contractor at any time becomes bankrupt, makes an assignment of his property for the benefit of his creditors, or if a receiver or liquidator should be appointed.  Such termination shall b...
	6.2.2 The Corporation may terminate the Contract if at any time the Corporation forms the opinion that the Supply Contractor is in default under this Contract because the Supply Contractor:
	6.2.3 The Corporation may terminate the Agreement, without any cost or penalty or consequence whatsoever, if it concludes, acting reasonably on the information available to it, that the Contractor is in material non-compliance with, or has been convic...

	6.3 NO CLAIM

	PART 7 PAYMENT
	7.1 PAYMENTS TO SUPPLY CONTRACTOR
	7.1.1 Payments to the Supply Contractor will be made as per the Supply Agreement
	7.1.2 Notwithstanding Clause 7.1.1 the Corporation may withhold from payment:
	7.1.3 Payments may be withheld until the relevant operating manuals and all installation, operating and maintenance materials together with all warranties have been delivered to the Corporation.
	7.1.4 In addition to any other remedy the Corporation may have in the Contract or law, the Corporation may refuse to make payment because of subsequently discovered evidence or test results, and shall be compensated for any payment previously made to ...
	7.1.5 The Corporation may withhold from payment to the Supply Contractor:
	7.1.6 Prior to payment to the Supply Contractor, if requested by the Corporation, the Supply Contractor shall deliver to the Corporation a statutory declaration in form satisfactory to the Corporation declaring that all subcontractors, labour and acco...
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