REGIONAL DISTRICT OF NANAIMO

REQUEST FOR TENDER No. 22-050

Boultbee Community Park Improvements

Addendum 2
Issued: June 13, 2022

Closing Date & Time: on or before 3:00 PM Pacific Time on June 15, 2022

This addendum shall be read in conjunction with and considered as an integral part of the Request for Tender. Revisions supersede the information contained in the original Tender or previously issued Addendum. No consideration will be allowed for any extras due to any Vendor not being familiar with the contents of this Addendum. All other terms and conditions remain the same.

Question #1
With supply chain issues and long lead times for certain items required for this project. Can the Substantial Completion date be pushed back to October 28th, 2022?

Response #1
Yes, the Substantial Completion date can be pushed back to October 28th, 2022.

Question #2
Can the RDN provide a detail / specification for the removable bollards that are indicated at the two entrances of the park?

Response #2
As stated in the drawings – Removable bollard. Black with reflective tap band installed in concrete footing. Contractor to supply bollard and footing detail.

End of Addendum 2