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Tender No. 23-007
Landfill Gas Control Plant Upgrade, Nanaimo Regional Landfill
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Date:
Company:
Address:
Telephone: Email:
To: Regional District of Nanaimo

Via email to smacleod@rdn.bc.ca

SCHEDULE 1 — SCHEDULE OF PRICES

Having examined the Project site and having carefully examined all of the tender documents including all
Addenda issued as supplements thereto, and having examined and complied with Instructions to Bidders,
we hereby offer to perform the Work set forth in the aforesaid documents for the Pricing in Canadian
Dollars. Prices include the Contractor’s labour, material, equipment, material costs, overhead and
profit, all taxes and duties, and shall represent the cost to the RDN of such charges excluding GST.



Iltem No. Item Description Estimated Quantity | Unit | Unit Rate Total
01 3529/01 Health and Safety Plan 1 LS
017113/01 Mobilization 1 LS
0171 13/02 Startup 1 LS
01 73 00/01 Nitrogen Purging - Control Plant 1 LS
01 77 00/01 Demobilization and Closeout 1 LS
0191 13/01 Startup, Commissioning, and Training 1 LS
23 05 14/01 Variable Frequency Drive 2 Per Unit
23 05 26/01 Decommission Actuators XV-105 and XV-150 1 LS
23 05 26/02 Electric Acturated Butterfly Valve (XV-101) 1 LS
23 05 26/03 Electric Acturated Butterfly Valve (XV-140) 1 LS
2311 23/01 Discharge Spool Decommissioning 1 LS
2311 23/02 Utilization Facility Discharge Line Decommissioning 1 LS
2311 23/03 Pipe Supports 1 LS
2311 23/04 Buried Propane Line 1 LS
2311 23/05 Flame Retention Pipe 1 LS
2311 23/06 Pilot Gas Pipe 1 LS
2311 23/07 Flare Condensate Drain line 1 LS
2352 39/01 Landfill Gas Flare 1 LS
233001/01 PLC Control Panel 1 LS
233001/02 Remote SCADA Computer 1 LS
233002/01 Radio Communication Systems 1 LS
26 00 00/1 Electrical 1 LS

Total (Excluding GST)
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N

Company:

Signature:

Printed:

REGIONAL

DISTRICT
OF NANAIMO

Section 00200

This Bid is open to acceptance for a period of sixty (60) days from the date of bid closing.
Submission of this Bid implies acceptance of the existing conditions at the site.

We understand that the lowest or any Bid will not necessarily be accepted. The RDN may
also elect not to proceed with the Project.

The RDN reserves the right to waive minor defects or irregularities in the bid.

The Tenderer agrees to be designated as the Prime Contractor for this project per
WorkSafe BC OH&S Regulations Sections 20.2 Notice of Project and 20.3 Coordination of
Multiple Employer Workplaces and Workers’ Compensation Act, Section 118
Coordination of Multiple-Employer Workplaces (1) and (2). We are qualified and are
willing to accept the responsibilities as Prime Contractor for the project.

We can complete the work between April 1, 2024 - August 31, 2024.

(Authorized Officer)

(Authorized Officer)



	23-007 02 Tender Form
	23-007 03 Schedule of Prices
	Sheet1


