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Date:  ________________________________________________________________________________ 
 
Company:  ____________________________________________________________________________ 
 
Address:   _ 
  
Telephone:____________________________________________________________________________   
 
Email: _______________________________________________________________________________ 
 
To: Regional District of Nanaimo 
 Rob Wood, Project Engineer 
 rwood@rdn.bc.ca  
       
Having had the opportunity to examine the Project site, and having carefully examined all of the 
documents including any Addenda issued as supplements thereto, we hereby offer to perform the Work 
set forth in the aforesaid documents for the Stipulated Contract Price. The Price includes the Contractor’s 
labour, material, equipment, material costs, overhead and profit, all taxes, tariffs and duties, and shall 
represent the complete cost to the Owner of such charges excluding GST which shall be shown separately.   
 
Lump Sum Total:            $ ___________________________________________________  
 
GST (5%):                        $ ___________________________________________________  
 
Total Stipulated Contract Price:      $ ___________________________________________________  
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ACCEPTANCE 

 
.1 This fee proposal is open to acceptance for a period of sixty calendar (60) days from the 

closing date. 
.2 Submission of this fee proposal implies acceptance of the existing conditions at the site. 
.3 We understand that the lowest or any proposal will not necessarily be accepted. The RDN, 

in its sole discretion, reserves the right not to proceed with the Project. 
.4 We agree to be designated as the Prime Contractor for this project per WorkSafeBC 

OH&S Regulations and have the necessary qualifications and are willing to accept the 
responsibilities as Prime Contractor for the project. 

.5 We can complete the work by November 28, 2025. 
 
 
 

 
 

Company: __________________________________________________________________ 
 
 
Signature: __________________________________________________________________ 
                                              (Authorized Officer) 
 
Printed:  __________________________________________________________________ 

  (Authorized Officer)  
 

  


